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November 20, 2015 
 
Assistant Chief Don Davids 
City of Aurora Fire Department 
75 N. Broadway 
Aurora, IL 60505 
 
 
Chief Davids, 
 
Thank you again for the opportunity to work with you and the City of Aurora on the next ambulance project.   
 
We are proposing the following purchase to tag onto the previous contract(s) between Fire Service, Inc. and the 
City of Aurora, IL.   The Purchase of the previous unit 351210,  was approved utilizing the tag on opportunities 
provided within those contract(s).   The pricing for the unit as specified in the bid with changes approved is as 
follows: 
 

(1) 2016 Wheeled Coach Ford F450 4x2 Type I AD Ambulance   $210,137.00 
 
Pricing differences between previous unit purchased in Jauary 2015 and current is 4.0%.  The previous unit was a 
2015 model year chassis, built under 2014 production costs.   This current proposal includes the Ford chassis 
price increase ($1,488.00) for the 2016 model year.  There was also a significant annual increases passed on by 
Stryker ($2,991.00)  as well as routine production, labor and materials cost increases from the factory 
($2,885.00) which went into effect on 3/01/2015.   This proposal is protected until December 20, 2015.   January 
2016 will bring forward a fixed 2.0% production increase, increasing the purchase price of the ambulance to 
$214,399.00.    
 
Currently, Ford production is quoting 18-20 weeks for chassis and production schedule is for 90 days after 
chassis for completion. We have (6) 2016 F450 4x2 189”wb chassis currently in place, and I have held one for 
Aurora thru 12/20/15.  With a December 2105 order we anticipate an April 2016 delivery.   A delay in ordering 
into January 2016 will not only result in a cost increase but a significant delay in chassis availibility.    
 
I have enclosed the current build order for your review.  I look forward to meeting with you soon to finalize.  I 
again, am grateful for your continued business and as always contact me with any questions. 
 
Regards, 
 
Jeff LeBeda 
 
Jeff LeBeda 
Director of Sales and Business Development 
Fire Service, Inc.  
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