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STANDARD AGREEMENT FOR CONSULTANT SERVICES AT ILLINOIS AIRPORTS  
FOR ARCHITECTURAL/ENGINEERING (A/E), PLANNING AND SPECIAL SERVICES 

Authorized for use by 
The Illinois Department of Transportation 

Division of Aeronautics 
Effective: June 2012 

 
 Preliminary Assessment and Schematic Design X Construction Phase Services  

    

 Design Phase Services  Planning and Special Services 

 

THIS AGREEMENT, made at  Aurora  , Illinois, this     day of     in the 

year 20   by and between the       City of Aurora   (hereinafter referred to as the 

"Sponsor"), and    Crawford, Murphy & Tilly, Inc.     (hereinafter referred to 

as the "Consultant"). This Agreement expires 5 years from the date of execution. 

 

W I T N E S S E T H  

The Sponsor intends to undertake the accomplishment of a project pursuant to the development of a 

public air navigation facility known as the   Aurora Municipal Airport (ARR)    

in  Kane     County, state of Illinois; and the project shall be identified as the 

Illinois Project No.   ARR-4636   ; S.B.G. Project No.  not applicable       ; The following is 

the detailed project title and description from the Illinois Department of Transportation’s Office of Planning 

and Programming (OP&P) program letter which shall be carried through the development of the project 

(attach supplemental information as necessary in Section I.G., Detailed Scope of Services): 

 Overlay Southeast Quadrant Perimeter Roadways      

              

             

                          

             

              

 

A detailed sketch of the proposed work, labeled ATTACHMENT P, shall be attached. 

 

In consideration of the benefits which will accrue to the parties hereto by virtue of the Agreement and the 

respective covenants herein contained, IT IS MUTUALLY COVENANTED AND AGREED as follows: 

 

The Consultant agrees to furnish executed "Certification of Engineer" and certain professional 

engineering services enumerated herein-after, in connection with the implementation and development of 

the aforesaid project. 
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The Department of Transportation, Division of Aeronautics within the state of Illinois shall act as Agent of 

the Owner/Sponsor for all matters involving the development of any public air navigation facility by virtue 

of the Illinois Aeronautics Act.  The Illinois Aeronautics Act requires and directs the Illinois Department of 

Transportation, Division of Aeronautics (hereinafter referred to as the “Department”) to “regulate and 

supervise aeronautics within this state”, with “aeronautics” defined as “…the design, establishment, 

construction, extension, operation, improvement, repair or maintenance of airports…”.  The Department 

shall not expend any funds appropriated, or made available…for any work upon any such project that is 

not contracted for and constructed or developed under the supervision or direction of the Department.  

Financial assistance may include reimbursement to eligible airport Sponsors for…engineering costs 

directly related to projects financed in whole or in part by federal/state monies provided such engineering 

costs were approved by the Department prior to the payment of these costs by the airport Sponsor.  The 

approval of engineering costs prior to payment shall qualify those costs for federal/state reimbursement 

but shall not constitute an obligation of federal/state funds. 

 

Since the services contemplated under this Agreement are professional in nature, it is understood that the 

Consultant, acting as an individual, partnership, firm or other legal entity, is of professional status and will 

be governed by professional ethics in their relationship to the Department and the Sponsor. The 

Department acknowledges the professional and ethical status of the Consultant by approving this 

Agreement and the associated fees for federal/state eligibility (either in whole or part) on the basis of their 

qualifications and experience and determining their compensation by mutually satisfactory negotiations. 

 

Any additions/deletions, revisions/modifications to this Agreement without the expressed written consent 

of the Department shall void this Agreement as it relates to state and federal funding participation 

eligibility. 
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I. ARCHITECTURAL/ENGINEERING (A/E), PLANNING AND SPECIAL SERVICES 
 
The Consultant agrees to perform various professional engineering and planning services and 
provide necessary and required information pursuant to the accomplishment of the above 
referenced project.  
 
It is understood that meetings will be common to all phases. The Consultant will coordinate 
project kick-off, pre-design and pre-construction meetings and project status update meetings, as 
required, in order to resolve project issues with the Department, Sponsor and/or other regulatory 
and review agencies.  The Department shall be notified of scheduled agency meetings and given 
the opportunity to participate. Meetings for which effort will be billed shall be thoroughly 
documented by minutes with copies distributed to the Sponsor and the Department within 10 
days of the meeting.  Failure to properly document meeting discussions could result in the loss of 
part or all of the professional services compensation eligibility associated with this activity. 
 
A. PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN – NOT INCLUDED THIS 

AGREEMENT 
This phase includes activities required for agency coordination and permit development, non-
routine surveys, testing and architectural/engineering preliminary design considerations of a 
project.  Elements of this phase may include development of architectural schematic building 
designs and reports, non-routine geological and field investigations (soil borings and 
pavement cores), DCP testing, FWD testing (when used to evaluate pavement as part of a 
strengthening project), coordination of FAA reimbursable agreements, coordination of utility 
relocation agreements, coordination of force account activity (must be pre-approved by the 
Department in writing).  
 
The Consultant shall furnish and/or perform engineering reconnaissance necessary for the 
preparation and development of an engineering report, bidding documents (design plans and 
specifications) including topographic field surveys, crack surveys, and sampling and testing 
for routine soils investigations (in accordance with ATTACHMENT J – Testing Schedule & 
ATTACHMENT K – Testing Rates & Cost Summary). 
 
This phase will culminate in the submittal of a detailed engineering report with project 
alternatives and design recommendations and project completion timeline assessment.  
 
The Consultant shall furnish an engineering report in accordance with standard practices and 
the provisions of ATTACHMENT E – Engineering Report. The report will include an analysis 
of preliminary surveys, geotechnical testing and alternative designs and include final project 
design recommendations.  
 
The project completion timeline assessment will identify necessary effort required to complete 
the final project design (complete construction plans and specifications). This phase of 
project development will represent approximately 35% of the project design timeline.  Project 
formulation should be consistent with the TIP submittal and the program letter project 
description (ATTACHMENT R).  If not, identify components that have changed as a result of 
the preliminary assessment and schematic design analysis. 
 
A detailed scope of services shall be attached with anticipated labor effort and costs 
delineated in ATTACHMENTS A / A1. 
 

B. DESIGN PHASE SERVICES – NOT INCLUDED THIS AGREEMENT 
This phase shall include activities required to accomplish a project design in accordance with 
the established Aeronautics letting schedule project design timeline and approved letting date 
determined at the pre-design meeting. Requests for time extensions beyond the previously 
agreed-to submittal deadline dates (as established in the Department’s Letting Schedule, 
ATTACHMENT Q, and this Agreement) must be made to the Department in writing not less 
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than 5 days prior to the due date of the submittal. The request for extension must be signed 
by a principal/officer of the Consultant’s firm.  Incomplete submittals will not be accepted. 
Milestone submittals include the engineering report (at 35% design timeline), plan / spec 
review (at 80% design timeline) and final submittal of all deliverables (at 100% design 
timeline).  A detailed scope of services shall be attached with anticipated labor effort and 
costs delineated in ATTACHMENTS B / B1. Elements of this phase may include: 
 
1. CONSTRUCTION PLANS, SPECIAL PROVISIONS AND ESTIMATES 

 
The Consultant shall prepare and furnish for Department review and comment 
construction plans, special provisions and construction Safety Plan (per guidance 
explained in FAA AC 150/5370-2F (or current) Operational Safety on Airports during 
Construction) at the 80% project design timeline with detailed estimate of costs, 
estimated DBE participation goal and working/calendar day flow chart, for the particular 
design authorized in this Agreement. 
 

2. CLARIFICATION OF PLANS 
 
The Consultant shall render clarification of the construction plans and specifications, 
when and if such clarification is deemed necessary. 
 

3. BIDDING ASSISTANCE 
 
The Consultant shall assist the Sponsor and/or Department in the bidding process, 
analyze and summarize bid results. 
 

C. CONSTRUCTION PHASE SERVICES  
This phase shall include all basic services after the award. A detailed scope of services shall 
be attached with anticipated labor effort and costs delineated in ATTACHMENTS C / C1. 

 
1. OFFICE ENGINEERING 

 
a. SHOP DRAWINGS 

Review the detailed construction, shop and erection drawings submitted by the 
contractor(s) for compliance with design concepts. 
 

b. SUPPLEMENTARY SKETCHES 
Preparation of elementary and supplementary sketches plus estimates required to 
resolve actual field conditions. 
 

c. RECORD DRAWINGS 
The Consultant shall prepare Record Drawings within thirty (30) days after the official 
Notification from the Department of the Official Acceptance of the Construction Work; 
and after approval by the Department, furnish said Department with one (1) set of 
such record drawings.  The submittal format shall be in accordance with the current 
policies of the Department. 
 

d. MATERIALS CERTIFICATION 
Prior to reporting a pay item quantity for payment, the materials used and 
incorporated in, or associated with the pay item, shall be verified for specification 
compliance by the Consultant.  The Consultant shall obtain and review all 
certifications and/or test results required by the policies of the Department and the 
Department’s Manual for Documentation of Airport Materials.  At the completion of, or 
any time prior to the completion of the final quantity of a pay item, the Consultant 
shall submit the aforementioned material certifications and/or test results, that were 
utilized for acceptance of material, to the Department for review and final approval.  
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Prior to final payment of engineering services under this agreement, the Consultant 
shall have submitted required certifications and test results to the Department, and 
the Consultant shall have signed the Department’s MATERIALS CERTIFICATION 
FORM.  
 

2. FIELD ENGINEERING 
 
a. RESIDENT ENGINEER APPROVAL 

The Consultant agrees to furnish the name and qualifications of the Resident 
Engineer in writing for approval of the participating agencies prior to the 
preconstruction conference that shall attend said preconstruction conference and 
shall perform the various professional engineering services required of the Resident 
Engineer in 2.b. thru 2.f. below and inspection of construction. 
 

b. DAILY DIARY 
The Resident Engineer shall maintain a daily diary.  Copies shall be forwarded to the 
Department (ATTACHMENT F). 
 

c. DUTIES OF RESIDENT ENGINEER 
Furnish full time (unless part time is approved by the Sponsor and/or Department) 
Resident Engineering of construction including project inspection, field testing, and 
furnish surveying at the site of the work, whose duties shall include all reasonable, 
proper and customary duties as are usually and customarily furnished in connection 
with the general engineering of construction of such improvements, including but not 
limited to the following: 
 

i. Performance of acceptance and quality assurance tests when required by 
Department policy and/or contract specification.  Examples of these tests 
include but are not limited to:  Testing concrete for slump and air content; 
testing concrete for strength; testing bituminous concrete pavement for 
density using the nuclear method and using the Bulk Specific Gravity 
Method.  Obtaining representative samples of miscellaneous materials such 
as paint, geotextile fabric, joint sealer, epoxy, polyester resin, etc. for testing 
as necessary, and/or as directed by the Department; performance of field 
density tests of earthwork embankments, backfills and subgrade; field 
density tests of subbase and base courses, and moisture content tests on 
materials where applicable; and, laboratory proctor tests where applicable.  
Test Reports shall be submitted to the Department within three (3) working 
days of the date the test was conducted. 
 

ii. Inspection/Measurement/Oversight of construction to determine that the work 
was completed in substantial conformance with the approved plans and 
specifications, and in compliance with the requirements set forth in the 
contract documents.  All stop or start work orders shall be issued by the 
Department; the Resident Engineer shall recommend the orders.  Document 
pay item quantities reported for pay in accordance with the latest revision of 
the Department’s Airport Construction Documentation Manual. 

 
iii. Preparation and forwarding to the Department of periodic project reports 

required by the Department.  Bi-weekly construction reports will be submitted 
to the Department, within three (3) calendar days of the end of the 
contractor's work week. 
 

iv. To obtain and review for specification compliance, material certifications 
and/or test results for all materials prior to their use in the construction. 
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v. To reject for inclusion in the project, any materials that are delivered without 
certification and/or test results, or materials delivered with certification that 
has been found to be in noncompliance, or any defect found through visual 
inspection which renders the material unsuitable for inclusion in the project.  
The Department shall be notified when any rejections are made.  Materials 
that are delivered without certification and/or test results may be stockpiled or 
stored in a manner acceptable to the Resident Engineer until such time as 
the certification and/or test result arrive and are reviewed and accepted by 
the Resident Engineer. 
 

vi. Preparation of Reports required per the Sponsor’s NPDES permit while 
providing on-site services, retaining all support documentation. 
 

vii. Participate in audits performed to determine that the project is proceeding 
accordingly per the plans and specifications and adhering to AIP grant 
requirements. 
 

d. FINAL INSPECTION 
Initiate a request, upon substantial completion of all construction work, for a final 
inspection by the Department.  When necessary, a punch list of uncompleted items 
and electrical checklist (if applicable) on the project shall be established at the final 
inspection.  Submit a final acceptance letter (punch list complete) which shall certify 
to the Department and the Sponsor that, to the best of the Consultant’s knowledge, 
information and belief, the work involved has been done in substantial conformance 
with the plans, specifications, and Contract Document, as the same shall have been 
modified, or supplemented by change order, supplementary contract or otherwise, 
and that such work is acceptable. 
 

e. SAFEGUARD THE SPONSOR 
Endeavor to safeguard the Sponsor against any defects and deficiencies on the part 
of the Contractor. The Resident Engineer does not guarantee the performance of the 
contract by the Contractor, except that the Resident Engineer shall ensure that, to the 
best of the Resident Engineer’s knowledge, information and belief,  the work has 
been done in substantial conformance with the approved plans and specifications 
and advise the Sponsor and/or the Department in writing of any known 
noncompliance set forth in the contract.  This does not in any way mean that the 
Resident Engineer is a guarantor of the Contractor's work.  The Resident Engineer 
assumes no responsibility for safety in, on or about the job site, nor shall the 
Resident Engineer have any responsibility for the safety or adequacy of any 
equipment, building component, scaffolding, forms or other work aids provided by the 
contractor; nor is the Resident Engineer responsible for the superintendence of the 
contractor's work or any acts of the contractor. 
 

f. OTHER ENGINEERING SERVICES 
Furnish other Engineering Services which may be required by the Sponsor, including 
surveys. sub-surface investigations, sampling, testing, and analysis of soils, offsite 
inspection of materials, laboratory testing, and inspection and control at central 
mixing plants.  Where tests must be conducted by commercial laboratories, only 
those laboratories approved by the Department will be utilized.  If any of these 
services are conducted by outside firms, the Resident Engineer shall submit copies 
of the executed contract for such services as specified in Section III.B., of this 
Agreement.  The charges for such services shall be specified in the contract and will 
remain in effect until completion of the services and acceptance by the Consultant.  
Certified copies of the results of all tests required by the Department under this 
paragraph are to be mailed to the Department within five (5) calendar days after the 
tests are completed. 
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g. FINAL QUANTITIES 
Final quantities associated with the accepted construction work shall be submitted to 
the Department within thirty (30) days after final acceptance of the construction work. 
 

D. PLANNING AND SPECIAL SERVICES – NOT INCLUDED THIS AGREEMENT 
This phase may involve activities or studies unrelated to or outside of the scope of basic 
design and construction phase engineering services routinely performed by the Consultant. 
Those activities may include master plan and airport layout plan development, environmental 
studies and assessments, PCI surveys, FWD testing (when used to evaluate pavement as 
part of a publication revision), first-order NGS monument surveys, boundary surveys, 
aeronautical surveys, photogrammetric surveys and topographic mapping, preparation of 
property ownership plats and easements, appraisal and land acquisition services, benefit / 
cost analysis studies, RSA determination studies, drainage studies and analyses, 
FEMA/FIRM map revisions and GIS updates. A detailed scope of services shall be attached 
with anticipated labor effort and costs delineated in ATTACHMENTS D / D1. 
 

E. ENDORSEMENT OF DOCUMENTS  
The Consultant will endorse and seal all final draft reports, contract plans, maps, right of way 
plats, and special provisions for construction contract documents.  Such endorsements must 
be made by a person, duly licensed or registered in the appropriate category by the 
Department of Financial and Professional Regulation of the state of Illinois, being employed 
by the Consultant and responsible for the portion of the services for which license registration 
is required.  These sealed documents will serve as the record documents for the services 
covered by the terms of the Agreement. 
 

F. DELIVERABLES 
At a minimum, the Consultant shall provide the Department (copy Sponsor upon request) the 
following deliverables: 
 
1. Final project estimate of costs complete w/ professional services fees and sponsor 

reimbursement estimates. 
2. DBE participation goal and breakout of DBE work. 
3. QA verification of ELM Engineers Estimate for Schedule of Prices. 
4. Calendar day estimate of construction and detailed breakout of critical work items and 

associated production rates. 
5. One set of final construction plans (half-size) and special provisions – sealed by the 

Consultant and executed by the Sponsor. 
6. One copy of the construction Safety Plan (per guidance explained in FAA AC 150/5370-

2F (or current) Operational Safety on Airports during Construction). 
7. Original executed Consultant Project Certification (ATTACHMENT N). 
8. Executed DBE Final Documentation (ATTACHMENT O). 
9. Electronic copy/access of all information (via CD, electronic submittal or ftp site). 
 

G. NOTICE-TO-PROCEED (NTP) 
The Consultant shall not commence any phase of the work until the “official notice-to-
proceed” (NTP) has been issued in writing either by the Sponsor or Department (via Office of 
Planning and Programming).  
 
Services to be performed by the Consultant under this Agreement shall become eligible for 
funding participation consideration as of the date of the written NTP. The dated project 
program notification letter (i.e. Program Letter) from the Department’s Office of Planning and 
Programming, indicating the project’s inclusion in the state program and the estimated 
funding participation sources/levels, shall constitute the NTP.  The Consultant shall schedule 
a project phase kick-off meeting (pre-design, pre-construction, etc.) with the Sponsor and the 
Department at the earliest possible convenience upon the Sponsor’s receipt of this letter.  
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For projects not covered by a program letter or with program letter pending, the Sponsor may 
issue the written NTP with concurrence from the Department.  In such cases, the Sponsor is 
fully liable for all costs incurred as a result of such authorization pending future 
reimbursement once the project is programmed and a program letter is issued. The 
Sponsor/Consultant is required to schedule a project phase kick-off meeting (pre-design, pre-
construction, etc.) with the Sponsor and the Department at the earliest possible convenience.  
 
A copy of the program letter shall be included as ATTACHMENT R of this Agreement. 
 
In the absence of a written, dated notice-to-proceed, the execution date of this Agreement 
shall be used to determine the eligibility of service dates. 
 
The Sponsor and the Department are not liable, and shall not authorize payment to the 
Consultant, for any services performed prior to the date of notice to proceed or the execution 
of this Agreement (whichever takes precedent).  All effort, regardless of the notice-to-proceed 
authorization, is subject to review and eligibility funding determination. 
 

H. DETAILED SCOPE OF SERVICES (Attach / insert here). 
The Construction phase engineering effort contained within this agreement has been based 
on the following scope related parameters for the Overlay Southwest Quadrant Perimeter 
Roadways project: 
 

1. The project schedule is based on the understanding that the project will start the 
construction phase on approximately June 18, 2018.  The anticipated construction 
phase is estimated to be: Base Bid twenty-four (24) calendar days (approximately 3.5 
weeks @ 5 work days/week = 18 working days, Additive Alternate No. 1 two (2) 
calendar days (2 working days).  As such, all construction phase field engineering 
effort is expected to be completed by August 3, 2018 and no additional effort will be 
required on the project after September 3, 2018 following punchlist completion by the 
contractor and project administrative closeout work by the engineer. 

2. Based on 2015 Data Average of 9 Hours worked per day by the contractor.  
3. Based on Scope, Assume Full-Time Resident Engineer & Part-Time Inspector/Asst. 

Resident Engineer.    
4. The general scope of anticipated engineering work items is included within the 

Attachments C, C-1, C-2 and C-3 which define the Tasks within this agreement.  
 

II. CONSULTANT COMPENSATION 
 
The Sponsor agrees to pay the Consultant as compensation for rendering the professional 
services hereinabove described and submitted using the standard Department invoice forms 
(ATTACHMENTS G & H).  Burden and overhead rates entered into this Agreement shall be in 
effect for the length of the agreement and will not be adjusted, except as may be determined 
under an audit of costs by the Auditor General or the Department. The rates used in this 
Agreement shall be the latest audited or provisional approved rates by IDOT as of the date of 
execution of this Agreement (approval letter must be attached). Should the rate change in the 
time between the final approval notification of fees and the execution of this Agreement, hours will 
be adjusted accordingly so that there is no increase in the final approved not-to-exceed amount. 
 
Any professional services effort performed beyond the not-to-exceed limits expressed below, and 
for which a future amendment will be sought, will be performed under all Agreement provisions as 
the original contracted work. The dollar value of such effort is not considered approved for 
payment until review and approval by the Department.  
 
A. PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN 

For services outlined in Section I.A., Preliminary Assessment and Schematic Design, and 
further detailed in Section I.H., Detailed Scope of Services,  
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1. a lump sum payment of $ n/a        
(representing approximately 35% of the total estimated professional services 
compensation for design phase services as determined from the TIP request). The fee 
shall be paid as a lump sum when the preliminary assessment and schematic design 
phase deliverables (outlined in Section I.A.) are approved and accepted by the 
Department. 

 
B. DESIGN PHASE SERVICES 

For services outlined in Section I.B., Design Phase Services, and further detailed in Section 
I.H., Detailed Scope of Services, 
 
1. a cost plus a fixed payment of $   n/a       

 
total amount not to exceed $   n/a                 
unless a major change or addition to the scope of services is required by the Department 
or extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted by the Consultant and approved by the Department.  The 
final charges shall be submitted after the Design Phase Services have been performed, 
approved and all deliverables accepted by the Department in accordance with the 
guidance outlined in Section I.F.  This period of time expires 30 days after award of the 
construction contract.  Any submittal after this time shall not be considered eligible for 
payment / reimbursement by the Department unless extended by the Department. 
 

2. a lump sum payment of $           n/a           
unless a major change or addition to the scope of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The fee shall be paid as a lump sum 
when the design phase deliverables (outlined in Section I.F.) are approved and accepted 
by the Department. 
 

C. CONSTRUCTION PHASE SERVICES 
For services outlined in Section I.C., Construction Phase Services, and further detailed in 
Section I.H, Detailed Scope of Services, 

 
1. a cost plus a fixed payment of $   Base Bid $5,100.00;  Additive Alternate No. 1 

$400.00           
 
total amount not to exceed $  Base Bid $51,100.00;  Additive Alternate No. 1 
$5,900.00           
unless a major change or addition to the scope  of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted to and approved by the Sponsor (and/or Department if 
applicable).  The final charges shall be as soon as possible after official notification from 
the Consultant of the acceptance of the construction work.  A time line will be submitted 
at each billing cycle after 50% which will indicate a projection of the completed 
engineering fee vs. the contractor’s progress. 
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If more than one contract exists for the project, the monthly invoices submitted by the 
Consultant shall detail the amounts of work accomplished under each separate contract.  
The invoices shall also indicate the dates that the services were performed.  If these 
services are furnished by the Consultant by obtaining such services outside the 
Consultant's organization, the Consultant shall be reimbursed at his actual cost for 
obtaining these services.  However, the total payment to the Consultant shall be within 
the "not to exceed" amount as previously stated unless an amendment to this agreement 
is approved by the Sponsor (and/or Department if applicable). 
 

D. PLANNING AND SPECIAL SERVICES 
For services outlined in Section I.D., Planning and Special Services, and further detailed in 
Section I.H., Detailed Scope of Services, 

 
1. a cost plus a fixed payment of $   n/a     

 
total amount not to exceed $   n/a     unless 
a major change or addition to the scope  of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted to and approved by the Sponsor.  The final charges for 
the Special Services Phase shall be submitted within forty-five (45) days after official 
notification from the Consultant of the acceptance of the construction work or within 45 
days after official notification from the Department of acceptance of other non-
construction projects unless extended by the Department. 
 

2. a lump sum payment of $   n/a     unless 
a major change or addition to the scope of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The fee shall be paid as a lump sum 
when the deliverables are approved and accepted by the Department. 

 
III. SPECIAL CONDITIONS 

 
The Consultant shall render the services in accordance with generally accepted Professional 
Standards. 
 
A. TERMINATION  

(Reference: 49 CFR Part 18.36(i)(2); FAA Order 5100.38) 
 
The Sponsor, by written seven (7) day notice, may terminate this agreement in whole or in 
part at any time, because of the failure of the other party to fulfill his agreement obligations.  
Upon receipt of such notice, the Consultant shall:  (1) immediately discontinue all services 
affected (unless the notice directs otherwise), and (2) deliver to the Sponsor all data, 
drawings, specifications, reports, estimates, summaries and such other information and 
materials as may have been accumulated by the Consultant in performing this agreement 
whether completed or in process.  
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1. If the termination is due to the failure of the Consultant to fulfill his agreement obligations, 
the Sponsor may take over the work and prosecute the same to completion by 
agreement or otherwise.  In such case, the Consultant shall be liable to the Sponsor for 
any additional cost occasioned to the Sponsor thereby. 
 

2. If, after notice of termination for failure to fulfill agreement obligations, it is determined 
that the Consultant had not so failed, the termination shall be deemed to have been 
effected for the convenience of the Sponsor. 
 

3. It is hereby understood and agreed that should the agreement be terminated, the 
Consultant shall be entitled to and shall receive a fee based on the amount of work 
accomplished and approved by the Department up to the day of notification of 
termination.  The fee shall be equal to the sum of the actual number of man-hours of 
each category of work applied at a negotiated hourly rate, plus any outside services 
approved by the participating agencies and accomplished prior to the notification.  If 
terminated under Section III.HH., Breach of Contract Terms, the Consultant will not be 
entitled to profit on the work accomplished. 

 
B. CHANGE IN CONSTRUCTION PLANS 

 
It is hereby understood and agreed that if the construction plans are completed in accordance 
with criteria and/or decisions made by the Sponsor (and/or the Department if applicable), and 
approved by the Department, and said construction plans are substantially changed or 
revised, for any reason other than the fault of the Consultant in preparing same, then the 
Consultant shall be entitled to compensation for rendering the services necessary to 
complete the changes.  The amount of this fee shall be negotiated between the Sponsor, 
Consultant and the Department, and approved by the Department, and an amendment to the 
agreement should be accomplished prior to authorizing the Consultant to proceed with the 
changes.  The fee shall be due and payable when the revisions are approved by the Sponsor 
and the Department. 
 
It is the Consultants responsibility to notify the Department as soon as possible when 
changes/revisions are identified that are beyond the scope of services contemplated under 
this Agreement.  
 

C. HOLD HARMLESS 
 
The Consultant shall be responsible to pay for all labor, material and equipment costs 
incurred and for any and all damages to property or persons to the proportionate extent 
arising out of the negligent performance of services under this agreement and shall indemnify 
and save harmless the Sponsor, (and/or the Department if applicable), their officers, agents 
and employees from all third party suits, claims, actions or damages of any nature 
whatsoever to the proportionate extent resulting there from.  These indemnities shall not be 
limited by the listing of any insurance coverage.  If any errors, negligent acts and/or 
omissions are made by the Consultant in any phase of the work under this agreement, the 
correction of which may require additional field or office work, the Consultant will be promptly 
notified and will be required to perform such additional services as may be necessary to 
correct these errors, negligent acts and/or omissions without undue delay and without 
additional cost to the Sponsor (and/or the Department if applicable).  The Consultant shall be 
responsible for any damages incurred as a result of his errors, negligent acts and/or 
omissions and for any losses or cost to repair or remedy construction as a result of his errors, 
omission and/or negligent acts, to the extent such error, omission or negligent act breeches 
the Professional Standard of care. The Consultant shall not be responsible for any 
consequential damages of the Sponsor or the Department. Neither the Consultant, nor the 
Sponsor, nor the Department shall be obligated for the other parties’ negligence or for the 
negligence of others. 
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D. DRAWING OWNERSHIP 

 
It is further mutually agreed by the parties hereto that reproducible copies of the drawings, 
computer disks, tracings, construction plans, specifications and maps prepared or obtained 
under the terms of the contract shall be delivered to and become the property of the Sponsor 
and basic survey notes and sketches, charts, computations and other data shall be made 
available upon request of the Sponsor.  If any information is used by the Sponsor or another 
Consultant such use or reuse by the Sponsor or others shall be at the sole risk and without 
liability or legal exposure to the Consultant. 
 

E. CONTRACT FOR OUTSIDE SERVICES 
 
If any of the services outlined in Section I. are furnished by the Consultant by obtaining such 
services outside the Consultant's organization, the Consultant shall provide an executed 
contract between the person(s) or firm and the Consultant outlining the services to be 
performed and the charges for the same.  Two (2) copies of the executed contract shall be 
submitted to the participating agencies for approval prior to the services being performed; all 
covenants and Special Conditions shall be included and binding on all subcontracts. 
 

F. FORMERLY NOTICE TO PROCEED (See Section I.G.)  
 

G. SUBLET AGREEMENT 
 
Each party binds himself, his partners, successors, executors, administrators and assigns, to 
the other part of this agreement and to the partners, successors, executors, administrators 
and assigns for such other party at all covenants of this Agreement. 
 
Except as above, neither the Sponsor nor the Consultant shall assign, sublet or transfer his 
interest in this agreement without the written consent of the other party hereto. 
 

H. AGREEMENT EXPIRES 
 
This agreement expires upon final approval and acceptance of the completed project(s) by 
the Sponsor (and/or Department as applicable), and after all final engineering charges have 
been paid to the Consultant as of the date of project close-out or after five years from the 
date of execution, whichever comes first.  Payment liability by the State is as outlined above 
(see Section I.G., Notice to Proceed and Section II., Consultant Compensation). 
 

I. EQUAL EMPLOYMENT OPPORTUNITY  
(Reference: 49 CFR Part 21; FAA AC 150/5100-15A or latest revision) 
 
The Consultant agrees to conduct the services in compliance with all the requirements 
imposed by or pursuant to Title VI of the Civil Rights Act of 1964, Part 21 of the Regulations 
of the Secretary of Transportation, and Executive Order No. 11246, "Equal Employment 
Opportunity," as amended. 
 
During the performance of this contract, the Consultant, for itself, its assigns and successors 
in interest (hereinafter referred to as the "Consultant") agrees as follows: 
 
1. Compliance with Regulations.  The Consultant shall comply with the Regulations relative 

to nondiscrimination in federally assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this contract. 
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2. Nondiscrimination.  The Consultant, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subconsultants, including procurements of materials and leases 
of equipment.  The Consultant shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 
 

3. Solicitations for Subcontracts, Including, Procurements of Materials and Equipment.  In 
all solicitations either by competitive bidding or negotiation made by the Consultant for 
work to be performed under a subcontract, including procurements of materials or leases 
of equipment, each potential subconsultant or supplier shall be notified by the Consultant 
of the Consultant's obligations under this contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 
 

4. Information and Reports.  The Consultant shall provide all information and reports 
required by the Regulations or directives issued pursuant thereto and shall permit access 
to its books, records, accounts, other sources of information and its facilities as may be 
determined by the sponsor or the Federal Aviation Administration (FAA) to be pertinent to 
ascertain compliance with such Regulations, orders, and instructions.  Where any 
information required of a Consultant is in the exclusive possession of another who fails or 
refuses to furnish this information, the Consultant shall so certify to the sponsor or the 
FAA, as appropriate, and shall set forth what efforts it has made to obtain the information. 
 

5. Sanctions for Noncompliance.  In the event the Consultant's noncompliance with the 
nondiscrimination provisions of this contract, the sponsor shall impose such contract 
sanctions as may determine to be appropriate, including, but not limited to: 

 
a. withholding of payments to the Consultant under the contract until the Consultant 

complies, and/or 
 

b. cancellation, termination, or suspension of the contract, in whole or in part. 
 

Incorporation of Provisions.  The Consultant shall include the provisions of paragraphs 1 
through 5 (above) in every subcontract, including procurement of materials and leases of 
equipment, unless exempt by the Regulations or directives issued pursuant thereto.  The 
Consultant shall take such action with respect to any subcontract or procurement as the 
sponsor may direct as a means of enforcing such provisions including sanctions for 
noncompliance.  Provided, however, that in the event an Consultant becomes involved in, or 
is threatened with, litigation with a subconsultant or supplier as a result of such direction, the 
Consultant may request the sponsor and/or Department to enter into such litigation to protect 
the interests of the sponsor and, in addition, the Consultant. 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) ASSURANCES 
 

1. Policy.  It is the policy of the Department of Transportation (DOT) that disadvantaged 
business enterprises as defined in 49 CFR Part 23 shall have the maximum opportunity 
to participate in the performance of contracts financed in whole or in part with Federal 
funds under this agreement.  Consequently, the DBE requirements of 49 CFR Part 23 
applies to this agreement. 
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2. DBE Obligation.  The Consultant agrees to ensure that disadvantaged business 
enterprises as defined in 49 CFR Part 23 have the maximum opportunity to participate in 
the performance of contracts and subcontracts financed in whole or in part with Federal 
funds provided under this agreement.  In this regard, all Consultants shall take all 
necessary and reasonable steps in accordance with 49 CFR Part 23 to ensure that 
disadvantaged business enterprises have the maximum opportunity to compete for and 
perform contracts.  Consultants shall not discriminate on the basis of race, color, national 
origin, or sex in the award and performance of DOT-assisted contracts. 

 
J. OPEN ACCESS TO DOCUMENTS  

(Reference: 49 CFR Part 18.36(i); FAA Order 5100.38) 
(Public Act 90-0572 Section 20-65; Public Act 87-991) 
 
The Consultant shall maintain, for a minimum of 5 years after the completion of the contract, 
adequate books, records, and supporting documents to verify the amounts, recipients, and 
uses of all disbursements of funds passing in conjunction with the contract; the contract and 
all books, records, and supporting documents related to the contract shall be available for 
review and audit by the Auditor General; and the Consultant agrees to cooperate fully with 
any audit conducted by the Auditor General and to provide full access to all relevant 
materials.  Failure to maintain the books, records, and supporting documents required by this 
Section shall establish a presumption in favor of the State for the recovery of any funds paid 
by the State under the contract for which adequate books, records, and supporting 
documentation are not available to support their purported disbursement.  
 

K. CERTIFICATION OF CAPACITY TO CONTRACT 
(Public Act 90-0572, Section 50-13) 
 
It is unlawful for any person holding an elective office in this State, holding a seat in the 
General Assembly, or appointed to or employed in any of the offices of State government, or 
who is an officer or employee of the Illinois Building Authority or the Illinois Toll Highway 
Authority, or who is the wife, husband or minor child of any such person, to have or acquire 
any contract, or any direct pecuniary interest in any contract therein, whether for stationery, 
printing, paper or for any services, materials or supplies, which will be wholly or partially 
satisfied by the payment of funds appropriated by the General Assembly of the State of 
Illinois or in any contract of the Illinois Building Authority or the Illinois Toll Highway Authority.  
Payments made for a public aid recipient are not payments pursuant to a contract with the 
State within the meaning of this Section. 
 
It is unlawful for any firm, partnership, association or corporation in which any such person is 
entitled to receive more than 7 1/2% of the total distributable income to have or acquire any 
such contract or direct pecuniary interest therein. 
 
It is unlawful for any firm, partnership, association or corporation in which any such person 
together with his spouse or minor children is entitled to receive more than 15%, in the 
aggregate, of the total distributable income to have or acquire any such contract or direct 
pecuniary interest therein. 
 
Nothing in this Section invalidates the provisions of any bond or other security hereto or 
hereafter offered for sale or sold by or for the State of Illinois. 
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This Section does not affect the validity of any contract made between the State and an 
officer or employee of the State or member of the General Assembly, his spouse, minor child 
or any combination of such persons, if that contract was in existence before his election or 
employment as such officer, member, or employee.  Such a contract is void, however, if it 
cannot be completed within 6 months after such officer, member, or employee takes office, or 
is employed. 
 
This Section does not apply to (1) a contract for personal services as a teacher or school 
administrator between a member of the General Assembly or his spouse, or a State officer or 
employee or his or her spouse, and any school district, public community, college district, the 
University of Illinois, Southern Illinois University or any institution under the control of the 
Board of Governors of State Colleges and Universities or under the control of the Board of 
Regents or (2) a contract for personal service of a wholly ministerial character including but 
not limited to services as a laborer, clerk, typist, stenographer, page, bookkeeper, 
receptionist or telephone switchboard operator, made by a spouse or minor child of an 
elective or appointive State officer or employee or of a member of the General Assembly or 
(3) payments made to a member of the General Assembly, a State officer or employee, his or 
her spouse or minor child acting as a foster parent, homemaker, advocate, or volunteer for or 
in behalf of a child or family served by the Department of Children and Family Services. 
 
Any person convicted of a violation of this Section shall be guilty of a business offense and 
shall be fined not less than $1,000 nor more than $5,000. 
 
The appropriate Certification of Capacity to Contract will be executed in Section III.X., of this 
agreement. 
 

L. THE CONSULTANT SELECTION  
(Reference: 49 CFR Part 18; FAA AC 5100-14D or latest revision) 
(30 ILCS 535; IDOT-Aeronautics Administrative Bulletin: 2010-02) 
 
The   City of Aurora   hereby certifies that it 

(Sponsor) 
has completed the prescribed qualifications based consultant selection procedures. 
 
The firm of (  Crawford, Murphy & Tilly, Inc.  ) of ( Springfield, IL     ) has 

(Consultant)         (Location) 
been selected to provide the engineering services required for the project on: 
 

    February 26, 2013  
(Date) 

 
A copy of the executed Retainer Agreement identifying the project covered by this Agreement 
is included as ATTACHMENT U. 
 

M. AMENDMENTS TO THE AGREEMENT 
 
All effort recorded to document a claim for additional compensation must be delineated 
separately from the original scope of services with personnel, classifications, dates worked, 
rates, hours and services thoroughly detailed and clearly identified. 
 
The Department shall be notified of potential amendment requests at the earliest possible 
opportunity once it has been determined that any of the following three circumstances may 
exist. Any amendments to the Agreement which increases the fee or the time of performance 
must contain one of the following written determinations (with support documentation) 
depending upon the circumstances of the change. 
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1. The undersigned determine that the circumstances which necessitate this change were 
not reasonably foreseeable at the time the contract was signed. 
 

2. The undersigned determine that the circumstances which necessitate this change were 
not within the contemplation of the contract as signed. 
 

3. The undersigned determine that this change is in the best interest of the state of Illinois 
and is authorized by law. 
 

           
Date     Sign Name 
 
           
     Print Name 
 
           
     Title 

 
Any professional services effort performed beyond the not-to-exceed limits expressed in 
Section II. Consultant Compensation, and for which a future amendment will be sought, will 
be performed under all Agreement provisions as the original contracted work. The dollar 
value of such effort is not considered approved for payment until review and approval by the 
Department.  
 

N. CERTIFICATION OF CONSULTANT 
(Public Act 90-0572 Section 50-5) 
 
I hereby certify that I am the  Sr. Vice President      (title) 
and duly 
 
authorized representative of the firm  Crawford, Murphy & Tilly, Inc.             ,  
 
whose address is  2750 West Washington Street, Springfield, IL 62702       , 
and that neither I nor the above firm I here represent has: 
 
1. employed or retained for a commission, percentage, brokerage, contingent fee, or other 

consideration, any firm or person (other than a bona fide employee working solely for me 
or the above Consultant) to solicit or secure this Agreement, 
 

2. agreed, as an express or implied condition for obtaining this contract, to employ or retain 
the services of any firm or person in connection with carrying out the Agreement, or 
 

3. paid or agreed to pay to any firm, organization, or person (other than a bona fide 
employee working solely for me or the above Consultant) any fee, contribution, donation, 
or consideration of any kind for, or in connection with, procuring or carrying out the 
contract; except as here expressly stated (if any): 
 

The firm certifies by execution: 
 

1. it has not been convicted of bribery or attempting to bribe an officer or employee of the 
State of Illinois, nor has the firm made an admission of guilt of such conduct which is a 
matter of record, nor has an official, agent, or employee of the firm committed bribery or 
attempted bribery on behalf of the firm and pursuant to the direction or authorization of a 
responsible official of the firm, nor has the firm been barred from being awarded a 
contract or subcontract. 
  





IDOT Division of Aeronautics 
Standard A/E Agreement 2012-01 

                                                                                April 16, 2018 
 Overlay SE Quad. Road 

Page 18 

Firm Name:____________ Geo Services, Inc.___ ______  _________________ 
 
Subcontract Amount ($):_____Base Bid $10,932.00;  Add. Alt. No. 1 $2,568.00
 __________  __         
 

Prequalification Category % of Work DBE Certification 
  

Material Testing 23.7 yes 

  

 
If more than one subconsultant is being used, attach additional sheets. 
 
NOTE:  All final payment requests shall include a completed ATTACHMENT O - DBE Final 

Documentation or the complete information on the Consultant's format. 
 

Q. DISCRIMINATION  
(Reference: 49 CFR Part 21; FAA AC 150/5100-15A or latest revision) 
(Executive Order 11246 of September 24, 1965; 41 CFR Part 60) 
 
The Consultant agrees not to commit unlawful discrimination in employment in Illinois and 
further agrees to take affirmative action to ensure that no unlawful discrimination is 
committed. 
 

R. DUES/FEES TO CLUBS WHICH DISCRIMINATE 
(775 ILCS 25/2 Source: P.A. 85-909) 
 
The Consultant of the business entity certifies that it is not prohibited from selling goods or 
services to the State of Illinois because it pays dues or fees on behalf of its employees or 
agent or subsidizes or otherwise reimburses them for payment of their dues or fees to any 
club which unlawfully discriminates. 
 

S. CONFLICT OF INTEREST 
(Public Act 90-0572 Section 50-13) 
 
The Consultant agrees to comply with the provision of the Illinois Public Act prohibiting 
conflict of interest and all the terms, conditions and provisions of those Sections apply to this 
contract and are made a part of this contract the same as though they were incorporated and 
included herein. 
 

T. FELONY CONVICTION 
(Public Act 90-5072 Section 50-10) 
 
The Consultant certifies that if he/she or the business entity has been convicted of a felony, 
at least five years has passed since the completion of the sentence as of the contract date. 
 

U. ILLINOIS HUMAN RIGHTS NUMBER 
 
The Consultant must have an Illinois Department of Human Rights prequalification number, 
or have an application on file with the Illinois Department of Human Rights office at the State 
of Illinois Center, Suite 10-100, 100 West Randolph, Chicago, Illinois 60601 (refer to 
Department of Human Rights form). 
 
(#IDHR PC-1/IL 442-0010).  IDHR #        01876-00-4                                 . 
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V. EDUCATIONAL LOAN DEFAULT 
(5 ILCS 385). 
 
The Consultant certifies that, if this agreement is with an individual or individuals, that he/she 
is not in default on an educational loan. 
 

W. DRUG FREE WORKPLACE 
(30 ILCS 580).   
 
If the Consultant has 25 or more employees, the following certification shall apply and, by 
signing this document, the Consultant certifies as follows: 
 
1. The Consultant certifies that he will provide a drug free workplace in compliance with the 

Drug Free Workplace Act ("Act").  Specifically, Consultant certifies he will do the 
following: 
 
a. Publish a statement: 

i. Notifying employees that the unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance, including 
cannabis, is prohibited in the Consultants workplace. 

ii. Specifying the actions that will be taken against employees for violations of 
such prohibition. 

iii. Notifying the employee that, as a condition of employment on this 
agreement, the employee will: 
1) abide by the terms of the statement; and 
2) notify the employer of any criminal drug statute conviction for a violation 

occurring in the workplace no later than 5 days after such conviction. 
b. Establish a drug free awareness program to inform employees about: 

i. the dangers of drug abuse in the workplace; 
ii. the Consultant policy of maintaining a drug free workplace; 
iii. any available drug counseling, rehabilitation, and employee assistance 

programs; and 
iv. the penalties that may be imposed upon employees for drug violations. 

c. Give a copy of the statement described above to each employee engaged in the 
performance of the contract and post the statement in a prominent place in the 
workplace. 

d. Notify the State within 10 days after receiving notice under part (a)(3)(B) above from 
an employee or otherwise receiving actual notice of such conviction. 

e. Impose a sanction on, or require the satisfactory participation in a drug abuse 
assistance or rehabilitation program by, any employee who is so convicted, as 
required by §5 of the Act. 

f. Assist employees in selecting a course of action in the event drug counseling, 
treatment, and rehabilitation is required and indicate that a trained referral team is in 
place. 

g. Make a good faith effort to continue to maintain a drug free workplace through 
implementation of §3 of the Act. 

 
If an individual, the Consultant further certifies that he will not engage in the unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled substance in the 
performance of the agreement. 
 

X. CAPACITY TO CONTRACT 
(Public Act 90-0572) 
 
The Consultant certifies that the Corporation's certificate of Authority to do business in 
Illinois, is in good standing with the Secretary of State's Office. 
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CERTIFICATION OF CAPACITY TO CONTRACT 
 
 
Public Act 90-0572 prohibits certain persons and entities from having or acquiring any 
contract with the State of Illinois and from having or acquiring any direct pecuniary interests in 
any contract with the State of Illinois, whether for materials, services, supplies, printing or 
stationery.  This prohibition does not extend to certain contracts for personal services of a 
ministerial nature as provided for in the Act. 

 
(Partnerships and Non-Corporate Firms and Associations) 

 
The undersigned, being each and every one of the partners/members/associates/(other) of  
 
     N/A      , 
hereby certify on behalf of themselves individually, that they have read Public Act 90-0572 
Section 50-13 and that (i) they are not an elected State official, a member of the General 
Assembly, an appointed State officer, a State employee; an officer or employee of the Illinois 
Toll Highway Authority or of the Illinois Building Authority; nor a spouse or minor child of any 
such enumerated person; or (ii) that they are such an enumerated person but that they are 
not entitled to receive individually more than 7 1/2% of the total distributable income of the 
partnership/firm/association, or together with their spouse or a minor child more than 15% of 
the total distributable income of the partnership/firm/association. 
 
  day of       , AD, 20  
 
 
BY       BY      
 
             
 Printed Name & Title      Printed Name & Title 

 
 

d/b/a        
    (Name) 
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CERTIFICATION OF CAPACITY TO CONTRACT 
 
 
Public Act 90-0572 prohibits certain persons and entities from having or acquiring any 
contract with the State of Illinois and from having or acquiring any direct pecuniary interests in 
any contract with the State of Illinois, whether for materials, services, supplies, printing or 
stationery.  This prohibition does not extend to certain contracts for personal services of a 
ministerial nature as provided for in the Act. 
 

(Individual Consultants) 
 
 
I,    N/A    , 
   (Name) 
 
hereby certify that I have read Public Act 90-0572 Section 50-13 and I further certify (i) that I 
am not an elected State official, a member of the General Assembly, an appointed State 
officer, a State employee; (ii) that I am not an officer or employee of the Illinois Toll Highway 
Authority or of the Illinois Building Authority; and (iii) that I am not a spouse or a minor child of 
any such official, member, officer or employee. 
 
 
 day of   , AD, 20   
 
 
BY        
 
       
  Printed Name & Title  
 
 
d/b/a        
          (Name) 
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Y. CERTIFICATION REGARDING LOBBYING  
(Reference: 49 CFR Part 20, Appendix A) 
 
Certification for Contracts, Grants, Loans and Cooperative Agreements. 
 
The Consultant certifies compliance with Section 319 of Public Law 101-102 and to the best 
of his or her knowledge and belief, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an Officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 
 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying", in accordance with its instructions. 
 

3. The undersigned shall require that the language of this certification be included in the 
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and 
contracts under grants, loans, and cooperative agreements) and that all sub-recipients 
shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, US Code.  Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 

Z. INTERNATIONAL BOYCOTT  
(Applicable to contracts in excess of $10,000): 
 
The Consultant certifies that neither it nor any substantially-owned affiliated company is 
participating or shall participate in an international boycott in violation of the provisions of the 
U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act.  The Consultant makes the certification set forth in 
Section 5 of the International Anti-Boycott Certification Act. 
 

AA. NON-APPROPRIATION CLAUSE 
 
Obligations of the State will cease immediately without penalty or further payment being 
required in any fiscal year the Illinois General Assembly fails to appropriate or otherwise 
make available sufficient funds for payment of this Agreement.  
 

BB. DEBT CERTIFICATION 
 
The Consultant certifies that it, or any affiliate, is not barred from being awarded a contract 
under 30 ILCS 500/50-11 and 50-12. The Consultant further acknowledges that the 
contracting State agency may declare the contract void if the preceding certification is false or 
if the contractor, or any affiliate, is determined to be delinquent in the payment of any debt to 
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the State during the term of the contract. 
 

CC. GOODS FROM CHILD LABOR ACT 
 
The Consultant certifies in accordance with Public Act 94-0264 tha1 no foreign made 
equipment, materials, or supplies furnished to the State under the contract have been 
produced in whole or in part by the labor of any child under the age of 12. 
 

DD. QUALIFICATION BASED SELECTION ACT 
(Reference: 49 CFR Part 18.36; FAA Order 5100.38; FAA AC 150/5100-14 (latest)) 
 
The parties hereby certify that there was compliance with the provisions of the State of 
Illinois' Architectural, Engineering and Land Surveying Qualifications Based Selection Act, 
Chapter 30 ILCS 535 in the procurement of the services covered by this Agreement. 
 

EE. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION  
(Reference: 49 CFR Part 29; FAA Order 5100.38) 
 
The Consultant certifies, by submission of this proposal or acceptance of this contract, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participation in this transaction by any 
Federal department or agency.  It further agrees by submitting this Agreement that it will 
include this clause without modification in all lower tier transactions, solicitations, proposals, 
contracts, and subcontracts.  Where the Consultant or any lower tier participant is unable to 
certify to this statement, it shall attach an explanation to this solicitation/proposal. 
 

FF. RIGHTS TO INVENTIONS  
(Reference: 49 CFR Part 18.36(i)(8); FAA Order 5100.38) 
 
All rights to inventions and materials generated under this contract are subject to regulations 
issued by the FAA and the Sponsor of the Federal grant under which this contract is 
executed. 
 

GG. TRADE RESTRICTION CLAUSE 
(Reference: 49 CFR Part 30.13; FAA Order 5100.38) 
 
The Consultant or subconsultant, by submission of an offer and/or execution of a contract, 
certifies that it: 
 
1. is not owned or controlled by one or more citizens of a foreign country included in the list 

of countries that discriminate against U.S. firms published by the Office of the United 
States Trade Representative (USTR); 
 

2. has not knowingly entered into any contract or subcontract for this project with a person 
that is a citizen or national of a foreign country on said list, or is owned or controlled 
directly or indirectly by one or more citizens or nationals of a foreign country on said list; 
 

3. has not procured any product nor subcontracted for the supply of any product for use on 
the project that is produced in a foreign country on said list. 
 

Unless the restrictions of this clause are waived by the Secretary of Transportation in 
accordance with 49 CFR 30.17, no contract shall be awarded to a Consultant or 
subconsultant who is unable to certify to the above.  If the Consultant knowingly procures or 
subcontracts for the supply of any product or service of a foreign country on said list for use 
on the project, the Federal Aviation Administration may direct through the Sponsor 
cancellation of the contract at no cost to the Government. 
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Further, the Consultant agrees that, if awarded a contract resulting from this solicitation, it will 
incorporate this provision for certification without modification in each contract and in all lower 
tier subcontracts.  The Consultant may rely on the certification of a prospective subconsultant 
unless it has knowledge that the certification is erroneous. 
 
The Consultant shall provide immediate written notice to the sponsor if the Consultant learns 
that its certification or that of a subconsultant was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  The subconsultant agrees to provide written 
notice to the contractor if at any time it learns that its certification was erroneous by reason of 
changed circumstances. 
 
This certification is a material representation of fact upon which reliance was placed when 
making the award.  If it is later determined that the Consultant or subconsultant knowingly 
rendered an erroneous certification, the Federal Aviation Administration may direct through 
the Sponsor cancellation of the contract or subcontract for default at no cost to the 
Government. 
 
Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render, in good faith, the certification required by this provision.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 
 
This certification concerns a matter within the jurisdiction of an agency of the United States of 
America and the making of a false, fictitious, or fraudulent certification may render the maker 
subject to prosecution under Title 18, United States Code, Section 1001. 
 

HH. BREACH OF CONTRACT TERMS  
(Reference: 49 CFR Part 18.36) 
 
Any violation or breach of terms of this contract on the part of the Consultant or their 
subconsultants may result in the suspension or termination of this contract or such other 
action that may be necessary to enforce the rights of the parties of this agreement.  The 
duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to and not a limitation of any duties, obligations, 
rights and remedies otherwise imposed or available by law. 
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LIST OF ATTACHMENTS 
 
 
ATTACHMENT A / A1 –  PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN PHASE 

SERVICES – NOT INCLUDED THIS AGREEMENT  
ESTIMATE OF COSTS / SALARY EXPENSES 

 
ATTACHMENT B / B1 –  DESIGN PHASE SERVICES – NOT INCLUDED THIS AGREEMENT 

ESTIMATE OF COSTS / SALARY EXPENSES 
 
ATTACHMENT C / C1 / C2 / C3 – CONSTRUCTION PHASE SERVICES 

           ESTIMATE OF COSTS / SALARY EXPENSES 
 
ATTACHMENT D / D1 –  PLANNING AND SPECIAL SERVICES – NOT INCLUDED THIS 

AGREEMENT 
ESTIMATE OF COSTS / SALARY EXPENSES 

 
ATTACHMENT E – ENGINEERING REPORT (General Guidance) 
 
ATTACHMENT F –  RESIDENT ENGINEER’S DIARY (Standard Format) 
 
ATTACHMENT G –  COST PLUS FIXED PAYMENT INVOICE (Standard Format) 
 
ATTACHMENT H –  LUMP SUM INVOICE (Standard Format) 
 
ATTACHMENT I –  EFFORT DETAIL BREAKDOWN (Standard Format) 
 
ATTACHMENT J –  TESTING SCHEDULE 
 
ATTACHMENT K –  TESTING RATES & COST SUMMARY 
 
ATTACHMENT L –  SUMMARY OF PAYROLL BURDEN AND FRINGE COSTS 
 
ATTACHMENT M –  SUMMARY OF OVERHEAD AND INDIRECT COSTS 
 
ATTACHMENT N –  PROJECT CERTIFICATION 
 
ATTACHMENT O –  DBE FINAL DOCUMENTATION 
 
ATTACHMENT P – PROJECT SKETCH 
 
ATTACHMENT Q –  PROJECT LETTING SCHEDULE 
 
ATTACHMENT R –  OP&P PROGRAM LETTER 
 
ATTACHMENT S –  CURRENT IDOT PROVISIONAL PAYROLL BURDEN / FRINGE EXPENSE 

AND GENERAL / ADMINISTRATIVE EXPENSE RATE LETTER 
 
ATTACHMENT T –  CONSULTANT’S PRELIMINARY ESTIMATE OF PROBABLE 

CONSTRUCTION COSTS 
 
ATTACHMENT U –  RETAINER AGREEMENT
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NOTES: 

1/ A letter from 
IDOT with approval or 
provisional payroll burden 
/ fringe and general / 
administrative expense 
rates must be attached 
(ATTACHMENT S) for 
verification of rates. 

2/ Current approved 
rates established by State 
of Illinois - Governors 
Travel Control Board. 

3/ Shall not be used 
in calculation of fixed 
payment amount. 

4/ Maximum CADD 
rate shall be $15.00/hour. 

5/ Fixed Payment 
(Profit) = (14.5%)x[Direct 
Salary Costs + 
(OH&B)x(Direct Salary 
Costs) + Transportation + 
Materials & Supplies + 
Printing + CADD time + 
Other Costs (excluding 
outside services)]. 
 
 

BASE BID ADD. ALT. 1 TOTAL
CATEGORY AMOUNT AMOUNT AMOUNT

1 Direct Salary Costs $12,508.68 $1,047.74 $13,556.42

2 Labor and General and Administrative Overhead1 58.94% $7,372.62 $617.54 $7,990.16

3 Direct Nonsalary Expenses 113.48% $14,194.85 $1,188.98 $15,383.83

Lodging2,3 -$                    -$                    -$                    

Meals/Per Diem2,3 -$                    -$                    -$                    

Transportation2 699.00$               94.70$                 $793.70

Materials & Supplies -$                    -$                    -$                    

Printing 170.00$               -$                    $170.00

CADD time4 -$                    -$                    -$                    

Other Costs (Excluding outside Services) 125.00$               -$                    $125.00

4 Fixed Payment5 $5,100.00 $400.00 $5,500.00

5 Outside Services/Subconsultants $10,932.00 $2,568.00 $13,500.00

Geo Services, Inc. (Material Testing) - DBE

Cost Plus Fixed Payment 
Total Amount Not to 

Exceed $51,102.15 $5,916.96 $57,019.11

Use = $51,100.00 $5,900.00 $57,000.00

Aurora Municipal Airport

Overlay Southeast Quadrant Perimeter Roadways
Attachment C

Construction Phase
 ESTIMATE OF COSTS
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*Classifications may be 
adjusted as per 
Consultant’s work 
force. 

BASE BID
TIME REQUIRED

ADD. AL.T 1
TIME REQUIRED

TOTAL 
TIME REQUIRED HOURLY

TOTAL
SALARY

CLASSIFICATION (HOURS) (HOURS) (HOURS) WAGE EXPENSE

PRINCIPAL 0 0 0 $72.00 $0.00

SENIOR PROJECT ENGINEER 1 0 1 $61.67 $61.67

PROJECT ENGINEER 26 0 26 $49.04 $1,275.04

SENIOR ENGINEER 257 22 279 $37.65 $10,504.35

SENIOR ARCHITECT 0 0 0 $41.02 $0.00

SENIOR TECHNICAL MANAGER 0 0 0 $42.47 $0.00

SENIOR PLANNER 0 0 0 $37.56 $0.00

GIS SPECIALIST 0 0 0 $32.44 $0.00

ENGINEER 0 0 0 $29.85 $0.00

ARCHITECT 0 0 0 $33.58 $0.00

PLANNER 0 0 0 $26.53 $0.00

TECHNICAL MANAGER 0 0 0 $27.27 $0.00

REGISTERED LAND SURVEYOR 0 0 0 $42.05 $0.00

SENIOR TECHNICIAN 10 0 10 $35.58 $355.80

ENGINEERING TECHNICIAN II 40 8 48 $27.43 $1,316.64

ENGINEERING TECHNICIAN I 0 0 0 $23.02 $0.00

ADMINISTRATIVE ASSISTANT 2 0 2 $21.46 $42.92

AVERAGE

TOTAL 336 30 366 $37.04 $13,556.42

CONSTRUCTION PHASE

ESTIMATE OF SALARY EXPENSE

ATTACHMENT C-1
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  Aurora Municipal Airport

Overlay Southeast Quadrant Perimeter Roadways
Attachment C-2
Construction Phase

Estimated Cost Breakdown Items 4, 5, 6 & 7
Item Base Bid Add. Alt. 1

4 MATERIALS AND SUPPLIES
Surveying Supplies (paint, lathe, stakes, etc)  $         -   
Drafting Media  $         -   
Misc. Equipment and Direct Project Supplies  $         -   

Sub-Total  $           -   $        -   

5 TRAVEL
Travel Reimbursement - Base Bid 1200 miles@  $ 0.545  $   654.00 
Travel Reimbursement - Add. Alt. 1 160 miles@  $ 0.545  $    87.20 
Tolls - Base Bid  $    45.00 
Tolls - Additive Alternate 1  $      7.50 

Sub-Total  $    699.00 94.70$    
6 PRINTING - Base Bid Only

Full Size Prints (10 sheets - 5 sets) 50 sheets@  $   2.40  $   120.00 
Photo-copies 250 sheets@  $   0.20  $    50.00 

Sub-Total  $    170.00 

7 OTHER COSTS (EXCLUDING OUTSIDE SERVICES) - Base Bid Only
Photos/Developing  $         -   
Direct Project Shipping Expense  $   125.00 
Unassigned Misc Project Direct Expense  $         -   

Sub-Total 125.00$     

 TOTALS 
= 994.00$     94.70$    
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Construction Phase 

6000 Office Engineering (per C.1) 46 $41.09 $1,890.25 15.11% 0 1 15 26 0 0 2 0 2

6001 6 $51.15 $306.87 2.45% 0 1 5 0 0 0 0 0 0
6002 6 $39.55 $237.29 1.90% 0 0 1 5 0 0 0 0 0
6003 4 $49.04 $196.16 1.57% 0 0 4 0 0 0 0 0 0

6004 2 $49.04 $98.08 0.78% 0 0 2 0 0 0 0 0 0

6005 14 $36.96 $517.50 4.14% 0 0 2 10 0 0 0 0 2

6006 2 $37.65 $75.30 0.60% 0 0 0 2 0 0 0 0 0
6007 7 $38.69 $270.80 2.16% 0 0 1 4 0 0 2 0 0

6008 4 $37.65 $150.60 1.20% 0 0 0 4 0 0 0 0 0
6009 1 $37.65 $37.65 0.30% 0 0 0 1 0 0 0 0 0

6010 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6020 PreConstruction Preparation & Miscellaneous Advance Work 10 $42.21 $422.06 3.37% 0 0 4 6 0 0 0 0 0

6030 Permitting/Agency/Code Related Coordination 2 $37.65 $75.30 0.60% 0 0 0 2 0 0 0 0 0

6040 Surveying/Layout/Project Control 26 $28.22 $733.62 5.86% 0 0 0 2 0 0 0 24 0

6050 Resident Project Engineer and Assistants (per C.2) 186 $36.77 $6,839.38 54.68% 0 0 0 170 0 0 0 16 0
6051 178 $36.73 $6,538.18 52.27% 0 0 0 162 0 0 0 16 0

6052 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6053 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6054 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6055 8 $37.65 $301.20 2.41% 0 0 0 8 0 0 0 0 0

6060 23 $37.65 $865.95 6.92% 0 0 0 23 0 0 0 0 0

6070 Utility Coordination, Relocation, Protection and Effort 2 $37.65 $75.30 0.60% 0 0 0 2 0 0 0 0 0

6080 12 $41.45 $497.36 3.98% 0 0 4 8 0 0 0 0 0

6090 Punchlist Completion/Project Closeout 14 $39.28 $549.88 4.40% 0 0 2 12 0 0 0 0 0

6100 Development of Record Drawings (per C.1.c) 10 $35.99 $359.94 2.88% 0 0 0 2 0 0 8 0 0

6110 Construction Documentation Close Out/Audit Rev. 5 $39.93 $199.64 1.60% 0 0 1 4 0 0 0 0 0

6120 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

Totals 336 $37.23 $12,508.68 100.00% 0 1 26 257 0 0 10 40 2

Estimating Information and Data:

 - Based on Scope, Assume Full-Time Resident Engineer & As Needed 
Inspectors for assitance

- Estimated 18 Week days and 24 Calendar days (3.5 Weeks)
- No Winter Shutdown Anticipated

Aurora Municipal Airport
Overlay Southeast Quadrant Perimeter Roadways

Attachment C-3 Construction Phase Engineering
Cost Estimate of Consultant Services (By Task)

Correspondence with contractor, IDA and/or FAA
Coordination of NOTAM's etc. with Airport 
Operations

Miscellaneous Construction Items of Work

Technical Assistance during grant close-out

Quality Assurance Engineer Effort -  (401/403 Paving 2 full 
time and 1-half day paving)

Final Inspection and Follow-up Action (per C.2.d)

Project Management (1.5 hr/week)

Materials Review/Certification/PDTR/M5s and 
Coordination (per C.1.d)

Perform Wage Rate Interviews
Monitor & Update Grant Financial Status (APMS) or 
Other Project Cost Allocations

Monitor DBE Participation

Contractor schedule review and IDA coordination
Respond to Request for Information and 
Supplemental Sketches (per C.1.b)

Full Time  Daily Construction Observation (Est. 9 
hrs. daily for 18 Calendar days - R.E.) (Est 4 hrs per 
visit, Partime Inspectors -Measurements and checks 
)

BASE BID

Airport and IDA Coordination (2 hours/week)
Periodic Site Reviews (1 visit every 2 weeks - 4 hrs 
per visit)
Subconsultant Coordination and Management

Shop Drawing/Materials/Mix Design Review and IDA 
Coordination  (per C.1.a)
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Construction Phase 

6000 Office Engineering (per C.1) 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6001 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6002 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6003 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6004 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6005 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6006 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6007 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6008 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6009 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6010 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6020 PreConstruction Preparation & Miscellaneous Advance Work 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6030 Permitting/Agency/Code Related Coordination 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6040 Surveying/Layout/Project Control 4 $27.43 $109.72 10.47% 0 0 0 0 0 0 0 4 0

6050 Resident Project Engineer and Assistants (per C.2) 22 $35.79 $787.42 75.15% 0 0 0 18 0 0 0 4 0
6051 22 $35.79 $787.42 75.15% 0 0 0 18 0 0 0 4 0

6052 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6053 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6054 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0
6055 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6060 4 $37.65 $150.60 14.37% 0 0 0 4 0 0 0 0 0

6070 Utility Coordination, Relocation, Protection and Effort 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6080 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6090 Punchlist Completion/Project Closeout 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6100 Development of Record Drawings (per C.1.c) 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6110 Construction Documentation Close Out/Audit Rev. 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

6120 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0

Totals 30 $34.92 $1,047.74 100.00% 0 0 0 22 0 0 0 8 0

Estimating Information and Data:

Correspondence with contractor, IDA and/or FAA

Aurora Municipal Airport
Overlay Southeast Quadrant Perimeter Roadways

Attachment C-3 Construction Phase Engineering
Cost Estimate of Consultant Services (By Task)

Project Management (1.5 hr/week)
Airport and IDA Coordination (2 hours/week)
Periodic Site Reviews (1 visit every 2 weeks - 4 hrs 
per visit)
Subconsultant Coordination and Management

Shop Drawing/Materials/Mix Design Review and IDA 
Coordination  (per C.1.a)

Contractor schedule review and IDA coordination
Respond to Request for Information and 
Supplemental Sketches (per C.1.b)

- No Winter Shutdown Anticipated
 - Based on Scope, Assume Full-Time Resident Engineer & As Needed 
Inspectors for assitance

ADDITIVE ALTERNATE 1

Materials Review/Certification/PDTR/M5s and 
Coordination (per C.1.d)

Quality Assurance Engineer Effort -  (403 Paving 1-half day 
paving)

Final Inspection and Follow-up Action (per C.2.d)

Miscellaneous Construction Items of Work

- Estimated 2 Week days and 2 Calendar days

Coordination of NOTAM's etc. with Airport 
Operations

Technical Assistance during grant close-out

Full Time  Daily Construction Observation (Est. 9 
hrs. daily for 2 Calendar days - R.E.) (Est 4 hrs per 
visit, Partime Inspectors -Measurements and checks 
)Perform Wage Rate Interviews
Monitor & Update Grant Financial Status (APMS) or 
Other Project Cost Allocations

Monitor DBE Participation
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ATTACHMENT E 

 
ENGINEERING REPORT (General Guidance) 

 
The Engineering Report is to be prepared by the Consultant and submitted to the Sponsor and/or 
Department, if possible, prior to starting Plans and Specifications.  The Report shall include, at a 
minimum, a discussion of the following elements which are applicable and any other elements deemed 
necessary by the Department: 
 
1. Introduction, project overview and consistency with approved ALP, justification, scope, 

authorization, funding, required environmental actions and schedule. 
 
2. Investigations and evaluations, including pavement history, PCI information, topographic survey 

data, soil sampling and testing, boring logs, CBR test results, subgrade stabilization 
considerations, and seasonal frost issues. 

   
3. Pavement design considerations, including pavement types and/or alternates; any unusual 

design and reasons therefore, selection of design CBR value, traffic distribution, and reported 
pavement strength. 

 
4. Rehabilitation, strengthening and/or overlay work shall be detailed as to the type of work required, 

including existing pavement conditions, material selection considerations, thickness design and 
economic analysis. 

 
5. Construction features which vary from FAA criteria should be identified including the problem(s) 

facts, alternative solutions, and/ or desired solution.  Is the desired solution the most economical? 
 
6. Items such as materials sources, soils, drainage, water for construction, cost of land vs. 

development, contractor resources, available finances, and stage development.  The report 
should say how these factors affected the decisions made by the Consultant in the design. 

 
7. Explanation of drainage design criteria including explanation of drainage districts data iNPUT and 

off-site drainage impact on design. Include drainage calculations and modeling. 
 
8. Special considerations for local circumstances such as available material, equipment, 

contractors, and airport sponsored events. 
 
9. Consultant's choice of options for the lighting design; similar explanation of choices made for the 

drainage, fencing, turfing and marking, including decisions regarding cover crop seeding. 
 
10. Approach conditions which will result from proposed work and comparison with FAA criteria. 

 
11. Analysis of potential RSA determination (if applicable). 

 
12. Development of PCN for runway strengthening and rehabilitation projects. 
 
13. Description of non-AIP work and quantity separation from AIP eligible items. 
 
14. Identify work to be done by others such as utility companies and airports sponsor forces. 

 
15. The Consultant's preliminary estimate of construction costs, fees and expenses shall be included. 

 
16. A discussion of project safety concerns (per guidance explained in FAA AC 150/5370-2F (or 

current) Operational Safety on Airports during Construction) shall be included. 
 

17. A discussion of project phasing / sequencing and estimate of construction calendar days shall be 
included. 
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ATTACHMENT F 

 

 
Resident Engineer’s Diary

Airport: 	 	 	 	 	  Date: 

Contractor:       IL Project No.: AIP Project 

Temperature          ˚F Wind:   Weather Conditions:

Status:  Active     Suspended Jobsite Conditions: Workable     Non-workable

Controlling Item:       

Workforce 
 Consultant (# of people, hours):   

 Contractor (# of people, equipment, hours):

 

      

Daily Work 
 Pay items / General Location: 

 

      

 Instructions to Contractor / Unusual Events:

 

      

 Verbal Approvals (official & item): 	  
 	 	 	 	 	  

 Additional Work (change order, etc.):

 Official Visitors:      

Materials  Deliveries (material, quantity, quality) / Testing (test, location, corrective action): 

 

      

Other:       
 

Calendar Days:     Awarded DBE Onsite? (yes or no) 
    Charged Own forces used? (yes or no)
      Remaining Own equipment used? (yes or no)

 
Submitted       Firm: Date: 
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ATTACHMENT G 
 

COST PLUS FIXED PAYMENT INVOICE (Standard Format) 
 

To:     , Chief Engineer  From (Firm):      
Illinois Department of Transportation   Address:      
Division of Aeronautics     Telephone No.:      
Abraham Lincoln Capital Airport    Invoice #     Date:   
1 Langhorne Bond Drive     [     ] Partial [     ] Final 
Springfield, IL 62707-8415 
 
Attn:     , Section Chief  
              
 
Airport:        Municipality:     , IL 
Illinois Project No.      Federal Project No.     
Notice to Proceed Date (OP&P Program Letter or Sponsor Authorization):     
Per A/E Agreement/Amendment dated:     
 
Services (Check only those services pertaining to invoice): 
[     ] Preliminary Assessment and Schematic Design Phase [     ] Planning and Special Services 
[     ] Design Phase      [     ] Other (   ) 
[     ] Construction Phase     [     ] Amendment(s) 
 
Service Dates: For Services Rendered From (date):    To (date):    
 
               To Date      Billing 
Period 
(1) Direct Salaries       $    $   

Include all information per ATTACHMENT I (EFFORT DETAIL BREAKDOWN) 
(2) Labor and General and Administrative Overhead (  %) $    $   
(3) Direct Non-Salary Expenses (OT Premium)    $    $   

Support documentation must accompany all payment requests of direct non-salary expenses. 
(4) Profit – (Fixed Payment $   x  % Complete)  $    $   
(5) SUBTOTAL (1) – (4)      $    $   
(6) Outside Services       $    $   
 
TOTAL AMOUNT EARNED TO DATE: (5) + (6)     $   
Maximum Payable (per Engineering Agreement)     $   
Estimated total cost to complete project (for billings after 50%)  $   
Less Total Amount(s) Previously Invoiced    $   
PAYMENT DUE THIS INVOICE        $   
 
I certify that to the best of my knowledge, the percent of work shown as complete on this Invoice is 
correct. 
 
By:                
        Printed Name and Title 
              
Department Approval 

By:              
         Printed Name and Title 
 
NOTE: This format is for general information. The Consultant’s format containing essential data may be 
acceptable. 
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ATTACHMENT H 
 

LUMP SUM INVOICE (Standard Format) 
 

To:     , Chief Engineer  From (Firm):      
Illinois Department of Transportation   Address:      
Division of Aeronautics     Telephone No.:      
Abraham Lincoln Capital Airport    Invoice #     Date:   
1 Langhorne Bond Drive     [     ] Partial [     ] Final 
Springfield, IL 62707-8415 
 
Attn:     , Section Chief  
              
 
Airport:        Municipality:     , IL 
Illinois Project No.      Federal Project No.     
Notice to Proceed Date (OP&P Program Letter or Sponsor Authorization):     
Per A/E Agreement/Amendment dated:     
 
Services (Check only those services pertaining to invoice): 
[     ] Preliminary Assessment and Schematic Design Phase [     ] Planning and Special Services 
[     ] Design Phase      [     ] Other (   ) 
[     ] Construction Phase     [     ] Amendment(s) 
 
Service Dates: 
For Services Rendered From (date):     To (date):     
 

(1) Lump Sum (LS) Fee (or Maximum Payable per Engineering Agreement) $    
 

(2) Percent of Work Complete:   % 
 

(3) Fee Earned to Date: (LS $   x   % Complete) $    
 

(4) Less Total Amount(s) Previously Invoiced    $    
 

(5) PAYMENT DUE THIS INVOICE      $    
 

 
I certify that to the best of my knowledge, the percent of work shown as complete on this Invoice is 
correct. 
 
By:                
        Printed Name and Title 
              
Department Approval 
 
By:                
        Printed Name and Title 
 
 
 
 
NOTE: This format is for general information. The Consultant’s format containing essential data may be 
acceptable. 
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ATTACHMENT I 
 

EFFORT DETAIL BREAKDOWN (Standard Format) 
 
         Page          of          Pages 
 
Airport:       
Illinois Project No.       
Federal Project No.     
 
Invoice No.     
Date:     
 
ENGINEERING COSTS BREAKDOWN 
 

Agreement 
Paragraph 
Governing 
Services 

Service 
Performed 

Date 
Performed 

Employee’s 
Name and 

Classification 
Hours Rate Amount 

       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
         Total       
 
ENGINEERING FIRM 
 
Name         

Address        

         

         

 

Prepared By        

Date                    

 
 
NOTE: 
This format is for general information; however the consultant’s format containing the essential data may 
be acceptable. 
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ATTACHMENT J 
 

TESTING SCHEDULE (see attached Geo Services Proposal 6 pages) 
 
Testing Schedule - anticipated for the Preliminary Assessment and Schematic Design, Design and 
Construction phases of the project. 
 

Description Approximate Number
ASTM D 421, Particle Size Analysis 
ASTM D 2217 
ASTM C 422 
ASTM D 698, Moisture-Density Relations of Soil
ASTM D 1557 
ASTM D 427, Shrinkage Factors of Soil
ASTM D 2434, Permeability of Granular Soils
AASHTO T 194, Determination of Organic Materials in Soils by Wet 
Combustion 

 

ASTM D 1883, Bearing Ratio of Laboratory Compacted Soil
AASHTO T 222, Modulus of Soil Reaction
ASTM D 2487, Soil Classification “Unified System”
ASTM D 2113, Soil Borings 
ASTM C 207, Hydrated Lime 
ASTM C 131, Abrasion 
ASTM C 88, Soundness 
ASTM D 946, Penetration 
ASTM D 3381, Viscosity 
ASTM D 1559, Marshall Method 
ASTM C 136, Gradation 
ASTM D 2172, Extraction and Gradation
ASTM D 2726, Bulk Specific Gravity
ASTM D 2041, Maximum Theoretical Specific Gravity
ASTM D 2950, Nuclear Density 
ASTM C 117 Washed Aggregate Sample
ASTM D 4318, Liquid Limit, Plastic Limit, Plasticity Index
ASTM C 127, Absorption and Specific Gravity
ASTM C 128 
ASTM C 566, Moisture Content 
ASTM C 31, PCC Test Cylinders 
ASTM C 141, Slump 
ASTM C 231, Air Content 
ASTM C 78, Flexural Strength 
ASTM C 138, Yield, Cement Content
ASTM D 412, Rubber in Tension 
ASTM D 1664, Striping Test 

 
 
The testing form shall be adjusted to the specific project.  The consultant shall not assume IDOT will 
provide any testing and inspections.  Payment for these services shall be at the rates established in 
ATTACHMENT K. - TESTING RATES & COST SUMMARY. 

  



 

 
 

805 Amherst Court, Suite 204  Naperville, IL 60565-3448  Phone (630) 305-9186  Fax (630) 355-2838 
www.geoservicesinc.net 

 
 
 

February 9, 2018 
 
CMT 
550 N. Commons Drive  
Aurora, IL  60504 
 
 
Attn: Mr. Antonio Marin, P.E. 
            Senior Engineer   

Proposal 18536 
 

 
Re: Construction Phase Materials Testing Services 

 Overlay Southeast Quadrant Perimeter Roadways 
            Aurora Municipal Airport 
 IL Project: ARR-4636 

CMT Project 17285-03-06 
 
Geo Services, Inc., (GSI) a certified, Union (Local 150), MBE/DBE Geotechnical/ Environmental/Materials 
Testing/Drilling firm, is pleased to submit this proposal for material testing and inspection services for the 
above referenced project. Based on estimated site visited needed listed in RFP, we proposed materials 
assurance testing services for the project. Our Services are anticipated to include the following: 
 

• one (1) site visit for to inspect subgrade proof roll& provide a recommendation 
• one (1) site visit for Aggregate subbase  Nuclear density test ( Proctor Value will be provided by 

CMT) 
• Three (3) site visit for AR401/AR403 surface/Base course density testing 
• Two (2) site visit for AR401916 remove and replace pavement Type B density testing  
• Two (2) site visit for Sample pick up (which includes 1 trip for Base & 1 trip for Surface -split sample, 

4-Core samples pick up). 
 
Scope of Work 
 
Based on our understanding Geo Services proposes to provide technical personnel to perform the 
necessary Construction materials testing services in accordance with the project specifications. Based on 
the information provided by your firm, we propose to provide total of Seven (7) 8 hour minimum including 
round trip for field testing and total of two (2) 4 hour minimum including round trip sample pickup for the 
following services: (1 HMA surface + 1 binder split sample laboratory testing for Gmm, Gmb, Void, 1- AC 
content by Reflux method with washed gradation and maximum of 4 HMA Core sample for core density 
testing. Sample will be picked up from construction site and deliver to GSI laboratory for the testing. 
 
GSI requires that field inspection requests be placed not later than 3:00 PM the day before the planned 
field activities by calling our materials Project Manager. GSI personnel will report to the job site a minimum 
of 15-minutes prior to scheduled start of work. For scheduling of technicians, our Construction Materials 
Manager, Arun Tailor should be contacted at the phone numbers, Office: (847) 253-3845 or Cell: (847) 208-
4826. 
 
Geo Services Inc. laboratory maintains certification by AMRL, AASHTO and IDOT. GSI Laboratory is 
accredited in accordance to  ASTM C1077 meets the requirements of ASTM C1077; Establishing and 
Implementing a Quality System for Construction Materials Testing Laboratories and AASHTO R18; 
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Standard Practice for Laboratory Testing Concrete and Concrete Aggregates for Use in Construction and 
Criteria for Laboratory Evaluation. Our laboratory is capable of performing the lab tests outlined in your RFP 
for construction phase testing services dated February 08, 2018. 
 
All contract correspondence should be directed to our corporate office at 805 Amherst Court Suite 204, 
Naperville, Illinois 60565, attention Julian Rueda, President, and phone (630) 305-9186.  All fieldwork and 
laboratory testing will be performed out of our Arlington Heights office.  
 
Based on information provided at the time of this proposal in CMT RFP on dated February 08, 2018, we 
estimate of $10,932.00 for base bid and $2,568 for additive alternate materials testing services as 
described above. Note that this budget estimate is dependent on contractor productivity and efficiency in 
their work and may change based on Contractor productivity. If we foresee a change required in our 
budgeted estimate number, we will contact you to discuss budget implications for our work.  
 
All work will be performed in accordance with the attached General Conditions.  Labor rates provided in 
this proposal are based on current union collective bargaining agreement and prevailing wages rates are 
applied for this project. Overtime (1.5 X normal rate) will be charged for work over 8 hour per day, 40 hours 
per week or weekend work.  Charges for travel time will be charged portal to portal with a minimum charge 
per visit of 4-hours (including roundtrip travel). Any additional work will be performed at the unit charges or 
hourly rates indicated on the cost estimate of services. Geo Services, Inc. appreciates the opportunity of 
being of service to you on this project and look forward to hearing from you when work is ready to begin.  If 
there are any questions regarding the information submitted herein, please do not hesitate to contact us. 
 
 
Very truly yours, 
 
GEO SERVICES, INC.                                    

               
  
 Arun Tailor        Andrew J. Ptak, P.E.  
 Construction Materials Manager    Office Manager 
      
enc. 
 

Accepted for Crawford, Murphy, & Tilly: 

 
By ___________________________________ 
 
Date __________________________________ 
  



GEO SERVICES, INC.  CMT 
CONSTRUCTION MATERIALS TESTING AURORA AIRPORT-SE QUADRANT ROAD OVERLAY 
PROPOSAL NUMBER 18536 AURORA, IL 
 
 

 
 
9 FEBRUARY 18  PAGE 3 OF 6 
 

 
 

7 days @ 8.0 hrs/day 56 Hours

2 days @ 4.0 hrs/day 8 Hours (sample pick up)
64 Hours

Item Quantity Unit Fee Total
Senior Engineering Technician 56.0 Hours 103.00$    5,768.00$        
Senior Engineering Technician - Sample Pick up 8.0 Hours 103.00$    824.00$           
Trip Charge (incl. mileage, truck charges) 9.0 Each 65.00$      585.00$           
Nuclear Density Gauge 7.0 day 55.00$      385.00$           
HMA Split sample (Gmm,Gmb, 1 AC Content by Reflux with Gradation 2.0 Each 705.00$    1,410.00$        
HMA Core Density 4.0 Each 40.00$      160.00$           
Administrative Assistant 4.0 Hours 60.00$      240.00$           
Project Engineer 8.0 Hours 110.00$    880.00$           
Principal Engineer 4.00 Hours 170.00$    680.00$           

Concrete Testing Estimated Total: 10,932.00$      

10,932.00$    

GEO SERVICES, INC
BUDGET ESTIMATE

Testing and Inspection Services

GSI Proposal No.:  18536

Overlay Southeast Quadrant Perimeter Roadways
Aurora Municipal Airport

Senior Engineering Technician: one (1) site visit for to inspect subgrade proof roll& provide a recommendation

Manpower Estimate: Based on RFP we proposed  total of Seven (7)  (min of 8 hour round trip) for field 
testing and  Two (2)  (min of 4 hour round trip) for split sample,Core sample pick up)

     Sundays and Holidays.

TOTAL ESTIMATED COST:

5. Labor w ill be changed at their rates at the time of rendering our services. Any additional w ork w ill be performed at the appropriate 

ITEM 1: CONSTRUCTION PHASE MATERIALS TESTING SERVICES FOR                                (BASE BID)

Estimated Total Hours:

    unit charges or hourly rates indicated on the cost estimate of services.

    as requested. Payment for invoices w ill be due w ithin 15 days of receipt of invoice. Interest w ill be added at a rate of 1-1/2%  per
     month of delinquency.
    Proposal estimates and verbal quotations w ill remain valid for 60 days, at w hich time they may be subject to change or w ithdraw al.

4. Services and fees not listed w ill be quoted upon request.  The above prices include up to four (4) copies of the report distributed 

    percent surcharge.

1. All f ield testing w ill be billed portal to portal to and from our Arlington Heights off ice w ith a  minimum charge of 4 hours.
2. We request that all testing services be scheduled 24 hours in advance. Same day scheduling requests may be subject to tw enty

3. Overtime approved by the Client w ill be invoiced at 1.5x standard rate for w ork beyond eight (8) hours/day, Saturdays and 2.0x

One (1) site visit for Split Sample ,Core samples  pick up for Base Course

One (1) site visit for Split Sample ,Core samples  pick up for Surface Course

one (1) site visit for Aggregate subbase  Nuclear density test 

Three (3) site visit for AR401/AR403 surface/Base course density testing 

Two (2) site visit for Remove & Replace  Pavement Type B  patches density testing 
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2 days @ 8.0 hrs/day 16 Hours

0 days @ 4.0 hrs/day 0 Hours (sample pick up)
16 Hours

Item Quantity Unit Fee Total
Senior Engineering Technician 16.0 Hours 103.00$    1,648.00$        
Senior Engineering Technician - Sample Pick up 0.0 Hours 103.00$    -$                  
Trip Charge (incl. mileage, truck charges) 2.0 Each 65.00$      130.00$           
Nuclear Density Gauge 2.0 day 55.00$      110.00$           
Administrative Assistant 2.0 Hours 60.00$      120.00$           
Project Engineer 2.0 Hours 110.00$    220.00$           
Principal Engineer 2.0 Hours 170.00$    340.00$           

Concrete Testing Estimated Total: 2,568.00$        

2,568.00$      

GEO SERVICES, INC
BUDGET ESTIMATE

Testing and Inspection Services
Overlay Southeast Quadrant Perimeter Roadways

Aurora Municipal Airport
GSI Proposal No.:  18536

ITEM 1: CONSTRUCTION PHASE MATERIALS TESTING SERVICES FOR    (Additive Alternate)

Manpower Estimate: Based on RFP we proposed  total of Two (2)  (min of 8 hour round trip) for field testing 

Senior Engineering Technician: one (1) site visit for Aggregate subbase  Nuclear density test 

One (1) site visit for AS403 Base course density testing 

Estimated Total Hours:

TOTAL ESTIMATED COST:

1. All f ield testing w ill be billed portal to portal to and from our Arlington Heights off ice w ith a  minimum charge of 4 hours.
2. We request that all testing services be scheduled 24 hours in advance. Same day scheduling requests may be subject to tw enty
    percent surcharge.

5. Labor w ill be changed at their rates at the time of rendering our services. Any additional w ork w ill be performed at the appropriate 
    unit charges or hourly rates indicated on the cost estimate of services.

3. Overtime approved by the Client w ill be invoiced at 1.5x standard rate for w ork beyond eight (8) hours/day, Saturdays and 2.0x
     Sundays and Holidays.
4. Services and fees not listed w ill be quoted upon request.  The above prices include up to four (4) copies of the report distributed 
    as requested. Payment for invoices w ill be due w ithin 15 days of receipt of invoice. Interest w ill be added at a rate of 1-1/2%  per
     month of delinquency.
    Proposal estimates and verbal quotations w ill remain valid for 60 days, at w hich time they may be subject to change or w ithdraw al.
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GENERAL CONDITIONS 
 
SECTION 1:  SCOPE OF WORK:  Geo Services, Inc. (GSI) shall perform the services defined in the Agreement and shall invoice the 
client for those services according to the rates and unit charges indicated in the Agreement.  Any cost estimates stated in this 
Agreement shall not be considered as a firm figure unless otherwise specifically stated in this contract.  If unexpected site conditions 
are discovered, the scope of work may change even as the work is in progress.  GSI will provide these additional services at the 
agreed upon rates and unit charges. 
 
Rates for work beyond the scope of this Agreement and not covered in the Agreement can be provided.  GSI can perform additional 
work with prior authorization, and will provide confirmation of fees.  All costs incurred because of delays in authorizing the additional 
work will be billed to the client.  Fee schedules are valid for one year following the date of the Agreement unless otherwise noted.  
Initiation of services by GSI pursuant to this proposal will incorporate these terms and conditions. 
 
SECTION 2:  ACCESS TO SITES, PERMITS AND APPROVALS:  Unless otherwise agreed, the client will furnish GSI with right-of-
access to the site in order to perform the work.  While GSI will take all reasonable precautions to minimize any damage to the property, 
it is understood by the client that in the normal course of work some damage may occur, the restoration of which is not part of this 
agreement.  Unless otherwise agreed, the client will secure all necessary approvals, permits, licenses and consents necessary to the 
performance of the services hereunder. 
 
SECTION 3:  SOIL BORING AND TEST LOCATIONS:  The accuracy and proximity of provided survey control will affect the accuracy 
of in-situ test location and elevation determinations.  Unless otherwise noted, the accuracy of test locations and elevations will 
commensurate only with pacing and approximate measurements or estimates.  If greater accuracy is required, the services of a 
professional surveyor should be obtained. 
 
The client will furnish GSI with a diagram indicating the location of the site.  Boring and test locations may also be indicated on the 
diagram.  GSI reserves the right to deviate a reasonable distance from the boring and test locations unless this right is specifically 
revoked by the client in writing at the time the diagram is supplied.  GSI reserves the right to terminate this Agreement if conditions 
preventing drilling at the specified locations are encountered which were not made known to GSI prior to the date of this contract. 

                
SECTION 4:  UTILITIES:  In the performance of its work, GSI will take all reasonable precautions to avoid damage or injury to 
subterranean structures or utilities.  The client agrees to hold GSI harmless and indemnify GSI for any claims, payments or other 
liability, including costs and attorney fees, incurred by GSI for any damages to subterranean structures or utilities which are not called 
to GSI's attention and correctly shown on the plans furnished to GSI. 
 
SECTION 5:  UNANTICIPATED HAZARDOUS MATERIALS:  It shall be the duty of the owner, the client, or their representative to 
advise GSI of any known or suspected hazardous substances which are or may be related to the services provided; such hazardous 
substances include but are not limited to products, materials, by-products, wastes or samples of the foregoing which GSI may be 
provided or obtain while performing its services or which hazardous substances exist or may exist on or near any premises upon 
which work is to be performed by GSI employees, agents or subcontractors. 
 
SECTION 6:  DISPOSAL OF HAZARDOUS MATERIALS:  GSI does not create, generate or at any time own or take possession or 
ownership of or arrange for transport, disposal or treatment of hazardous materials as a result of its exploration services.  All hazardous 
materials, including but not limited to samples, drilling fluids, decontamination fluids, development fluids, soil cuttings and tailings, and 
used disposable protective gear and equipment, are the property of the client, and responsibility for proper transportation and disposal 
is the client's unless prior contractual arrangements are made.  All laboratory and field equipment that cannot readily and adequately 
be cleansed of its hazardous contaminants shall become the property and responsibility of the client.  The client shall purchase all 
such equipment and it shall be turned over to the client for proper disposal unless prior alternate contractual arrangements are made.  
 
SECTION 7:  REPORTS AND INVOICES:  GSI will furnish three copies of the report to the client.  The client will be billed for any 
additional copies requested.  GSI will submit invoices to the client monthly and a final bill upon completion of services.  Payment is 
due upon presentation of invoice and is past due thirty (30) days from the invoice date.  Client agrees to pay a finance charge of one 
and one-half percent (1-1/2%) per month, but not exceeding the maximum rate allowed by law, on past due accounts.  Client also 
agrees to pay all costs and expenses, including reasonable attorney fees incurred by GSI relating to collection procedures on overdue 
accounts.  Failure of client to abide by the provisions of this section will be considered ground for termination of this agreement by 
GSI. 
 
SECTION 8:  OWNERSHIP OF DOCUMENTS:  All reports, boring logs, field data, field notes, laboratory test data, calculations, 
estimates, and other documents prepared by GSI as instruments of service, shall remain the property of GSI unless there are other 
contractual agreements. 
 
SECTION 9:  CONFIDENTIALITY:  GSI shall hold confidential all business or technical information obtained from the client or his 
affiliates or generated in the performance of services under this agreement and identified in writing by the client as "confidential".  GSI 
shall not disclose such information without the client's consent except to the extent required for:  1) Performance of services under 
this agreement; 2) Compliance with professional or ethical standards of conduct for preservation of public safety, health, and welfare; 
3) Compliance with any court order or other governmental directive and/or; 4) Protection of GSI against claims or liabilities arising 
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from performance of services under this agreement.  GSI's obligation hereunder shall not apply to information in the public domain or 
lawfully acquired on a non-confidential basis from others. 
 
SECTION 10:  STANDARD OF CARE:  Services performed by GSI under this Agreement will be conducted in a manner consistent 
with that level of care and skill ordinarily exercised by members of the profession currently practicing under similar conditions in the 
same locale.  No other warranty, expressed or implied, is made or intended by the proposal for consulting services or by furnishing 
oral or written reports of the findings made.  The client recognizes that subsurface conditions may vary from those encountered at the 
location where borings, surveys, tests or explorations are made by GSI and that the data, interpretations and recommendations of 
GSI are based solely upon the data available to GSI.  GSI will be responsible for those data, interpretations and recommendations, 
but shall not be responsible for the interpretations by others of the information developed. 
 
SECTION 11:  SAFETY:  GSI has adopted safety policy procedures for its personnel when providing services at known or suspected 
hazardous waste sites.  GSI personnel will adhere to these procedures, as site conditions require.  GSI is not responsible or liable for 
injuries or damage incurred by third parties who are not employees of GSI. 
 
It is understood that GSI will not be responsible for job or site safety of the project.  Job and site safety will be the sole responsibility 
of the contractor unless contracted to others. 
 
SECTION 12:  SUBPOENAS:  The client is responsible, after notification, for payment of time charges and expenses resulting from 
the required response by GSI to subpoenas issued by any party other than GSI in conjunction with work performed under this contract.  
Charges are based on fee schedules in effect at the time the subpoena is served. 
 
SECTION 13:  LIMITATION OF LIABILITY:  The client agrees to limit GSI's liability to the owner, all construction contractors and 
subcontractors on the project and any third party arising from GSI's professional acts, errors or omissions, or omissions or breach of 
Agreement or other cause of action, such that the total aggregate liability of GSI to all those named shall not exceed $10,000 or GSI's 
total fee for the services rendered on this project, whichever is greater, and client hereby releases GSI from any liability above such 
amount.  The client further agrees to require of the contractor and his subcontractors an identical limitation of GSI's liability for damages 
suffered by the contractor or the subcontractor arising from GSI's performance of services.  Neither the contractor nor any of his 
subcontractors assumes any liability for damages to others, which may arise on account of GSI's professional acts, errors or 
omissions. 
 
SECTION 14:  INSURANCE:  GSI carries worker's compensation and employer's liability insurance and has coverage under public 
liability and property damage insurance policies.  Certificates for all such policies of insurance will be provided to client upon request.  
Within the limits and conditions of such insurance, GSI agrees to indemnify and save client harmless from and against any loss, 
damage, injury or liability arising from any negligent acts of GSI, its employees, agents, subcontractors and their employees and 
agents.  GSI shall not be responsible for any loss, damage or liability beyond the amounts, limits and conditions of such insurance.  
GSI shall not be responsible for any loss, damage or liability arising from any acts by a client, its agents, staff consultants employed 
by others, or other third parties who are not employees of GSI.   
 
SECTION 15:  INDEMNITY:  The client acknowledges that GSI has neither created nor contributed to the creation or existence of any 
hazardous, radioactive, toxic, irritant, pollutant, or otherwise dangerous substances or conditions at the site.  Accordingly, except as 
expressly provided in this contract, the Client waives any claim against GSI and agrees to indemnify and save GSI, its agents, and 
employees harmless from any claim, liability or defense cost, including but not limited to attorney fees and other incidental costs, for 
injury or loss sustained by any party from such exposures allegedly arising out of or related to GSI's performance of services 
hereunder.  Client and GSI agree that they will not be liable to each other, under any circumstances, for special, consequential or 
punitive damages arising out of or related to this Contract. 
 
SECTION 16:  SAMPLES:  GSI will retain all soil and rock samples that are transported to GSI laboratories for 30 days after 
submission of the report.  Further storage or transfer of samples can be made at client expense upon written request. 
 
SECTION 17:  SEVERABILITY:  If any of the provisions contained in this Agreement are held illegal, invalid, or unenforceable, the 
enforceability of the remaining provisions will not be impaired. 
 
SECTION 18:  TERMINATION:  This Agreement may be terminated by either party upon seven (7) days written notice in the event of 
substantial failure by the other party to perform in accordance with the terms hereof.  Such termination shall not be effective if that 
substantial failure has been remedied before expiration of the period specified in the written notice.  In the event of termination, GSI 
shall be paid for services performed to the termination notice date plus reasonable termination expenses.  Expenses of termination or 
suspension shall include all direct costs of GSI required to complete analyses and records necessary to complete its files and may 
also include a report on the services performed to the date of notice of termination or suspension. 
 
SECTION 19:  PRECEDENCE:  These General Conditions shall take precedence over any inconsistent or contradictory provisions 
contained in any proposal, contract, purchase order, requisition, notice to proceed, or like document regarding GSI's services. 
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ATTACHMENT K 
 
 

TESTING RATES & COST SUMMARY (see Attachment J) 
 
 

DESCRIPTION OF TEST 
ESTIMATED COST PER 

TEST 
NUMBER 

REQUIRED 
TOTAL $ 
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ATTACHMENT L (Optional) 
 

SUMMARY OF PAYROLL BURDEN AND FIXED COSTS 
 
  % of Direct 

Productive 
Payroll 

   
Federal Insurance Contributions Act   
   
State Unemployment Compensation   
   
Federal Unemployment Compensation   
   
Workmen's Compensation Insurance   
   
Paid Holidays, Vacation, Sick Leave   
   
Bonus   
   
Pension   
   
Group Insurance   
   
   
   
   
   
   

TOTAL PAYROLL BURDEN & FRINGE COSTS  %
 
 
NOTE: 
A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 
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ATTACHMENT M (Required) 
 

SUMMARY OF OVERHEAD AND INDIRECT COSTS 

 
NOTE:  A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 
 
 

    
    

CRAWFORD, MURPHY & TILLY, INC. 

SUMMARY OF INDIRECT OVERHEAD COST 

AUDITED CALENDAR YEAR 2016 
AND PROVISIONAL 2016/2017 

  

    
    

CMT ACCOUNT 
NUMBER   ACCOUNT NAME 

% OF DIRECT 
LABOR COSTS 

PAYROLL BURDEN AND FRINGE BENNEFITS 

6151  FICA  Tax 
 

12.59 %  
6102, 6103, 6170  Paid Time Off (Vacation, Holidays and Sick Leave) 20.72%  

6154, 6156 , 6158   
Group Medical, Life, Workers Comp, Disability and Unemployment

Insurance 13.26 %  
6159, 6160 Em ployee Retirement Plan Contributions 12.37 % 58.94% 

    
GENERAL & ADMINISTRATIVE OVERHEAD EXPENSE 

6104 -6119 Indirect Salaries - Not Allocable to Projects 63.07 %  
6222, 6264 Miscellaneous Taxes 1.36%  

6231  Professional Fees 2.39%  
6251  Rent 10.71 %  
62 52  Utilities 1.32%  
6271  Telephone & Data 4.34%  

6253 -6254 Maintenance, Repairs & Supplies 2.28%  
6261 -6265 Office Supplies, Shipping & Reproduction 2.00%  
6281, 6284 Seminars, Registration & Education 2.49%  

6291,92,95,6321-23 Travel & Vehicle Expense 3.26%  
6331, 6332 Business Insurance 3.83%  

6351,52,61,62,69  Equipment Expense, Repairs & Maintenance 1.80%  
6366, 6367, 6368  Computer Expense & Supplies 6.90%  

6371,6372,6381,6382 Maps, Reference Books, Engineering & Survey Supplies 1.02%  
6401+COFC  Depreciation & Cost of Facilities Capital (.45%) 6.71% 113.48% 

     
TOTAL OVERHEAD 172.42% 
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ATTACHMENT N 
 

PROJECT CERTIFICATION 
 
Airport:       Letting Date:       

IL Project No.:       
Federal Project No.:      
Contract No:       

Project Description:             

              
 
Pursuant to Federal Aviation Regulations, Part 152, as amended, and as a condition to receiving any 
Federal and/or State financial assistance through a Grant Offer from the FAA and/or the State of Illinois - 
Department of Transportation for the proposed airport development project, it is hereby represented, to 
the best of our knowledge, information, and belief that: 
 
1. The Consultant has been selected to provide the necessary professional services for the project 

described herein and identified in the Professional Services Request For Qualifications (RFQ).  
Selection Date (Required):      Copy of Retainer attached (ATTACHMENT U). 

2. Project is clearly delineated on the currently approved Airport Layout Plan.  
Approval Date (Required):   . 

3. Project is environmentally cleared.  [    ] CatEx     [    ] EA     [    ] EIS     [    ] FONSI   
Approval Date (Required):   . 

4. All Corps/EPA permits and other regulatory agency reviews/approvals/mitigation have been 
satisfied and there are no known encumbrances to the completion of the project. 
[    ] Yes  [    ] No. 

5. Plans were prepared in accordance with FAA approved standards and advisory circulars; and, 
the specifications were prepared in accordance with the FAA approved Illinois Standard 
Specifications For Construction Of Airports, along with the Division of Aeronautics’ most current 
Policy Memorandums and “Handout” Specifications, except as noted by attached Modification of 
Standards (MOS) which has been addressed and justified in the engineering report and 
submitted to and approved by the FAA and Engineer of Design. [    ] Yes  [    ] No. 
Approval Date of MOS (If applicable):    . 

6. The design conforms to the approved project scope. [    ] Yes  [    ] No. 
7. Provisions have been included for safety during construction (per guidance explained in FAA AC 

150/5370-2F (or current) Operational Safety on Airports during Construction). [    ] Yes  [    ] No. 
8. The plans, special provisions and quantities have been thoroughly checked in accordance with 

best management practices by the Consultant for accuracy and consistency, and are in 
conformance with AC 150/5300-13 (latest edition). All contract deliverables referenced in Section 
I.F. DELIVERABLES have been submitted, received and determined acceptable.  
[    ] Yes  [    ] No. 
 

 Date       By:        
          Design Engineer (Consultant) 
 
 Date       By:            P.E. 
         Project Engineer (Consultant) 
  

Date       By:            P.E. 
             Department Design Engineer  
 

Date       By:            P.E. 
Engineer of Design 
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ATTACHMENT O 
 

DBE FINAL DOCUMENTATION 
 

 

Prime Consultant  DBE Subconsultant 

Name        Name       
Address       Address
  
Telephone       Telephone  
 
Subject Contract Amounts 

Airport        Consultant Contract Amount       
Illinois Project No.       DBE Contract Amount   
Federal Project No      DBE Participation (%)  
 
This documentation verifies the services provided and the amount paid to the DBE Subconsultant on the above 
captioned contract.  The undersigned certifies that the services reported herein were executed by the DBE, that 
the DBE actually provided the services and that the services reported herein conform to the services reported in 
the approved Professional Services Agreement together with any amendments approved by the Sponsor and/or 
Division as applicable. 
 

Description of Service Provided Contract Amount   Amount Paid   Difference (+/-)
1.  
2.  
3.  
4.  
5.  
6.  

Totals  
 
DBE Contract amount has been met or exceeded [    ] Yes  [    ] No (check one). 
 
DBE Contract amount not met – Shortfall $    (documentation explaining shortfall attached). 
 

Prime Consultant  DBE Subconsultant 
   

        
Print Name Print Name 

Title  Title 

        
Signature Signature

Date  Date 
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ATTACHMENT P  
 

PROJECT SKETCH 
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ATTACHMENT Q 
 

PROJECT LETTING SCHEDULE 
 
 

PRELIMINARY PROJECT SCHEDULE 
 
The proposed anticipated project schedule is April 27, 2018 IDOT Letting date.   
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ATTACHMENT R 
 

OP&P PROGRAM LETTER 
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ATTACHMENT S 
 

CURRENT IDOT PROVISIONAL PAYROLL BURDEN / FRINGE EXPENSE AND GENERAL / 
ADMINISTRATIVE EXPENSE RATE LETTER 

 
CMT Approved Overhead and Burden Rate Letter from IDOT 
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ATTACHMENT T  
 

CONSULTANT’S PRELIMINARY ESTIMATE OF PROBABLE CONSTRUCTION COSTS 
 

 

AR150510 ENGINEERS FIELD OFFICE LS 1 $4,000.00 4,000.00$             

AR152410 UNCLASSIFIED EXCAVATION CY 525 $38.00 19,950.00$           

AR152540 SOIL STABILIZATION FABRIC SY 455 $7.00 3,185.00$             

AR156520 INLET PROTECTION EACH 6 $200.00 1,200.00$             

AR162570 DETECTOR LOOP LS 1 $1,500.00 1,500.00$             

AR201661 CLEAN & SEAL BITUMINOUS CRACKS LF 3550 $2.50 8,875.00$             

AR201663 SAND MIX CRACK REPAIR LF 970 $13.00 12,610.00$           

AR208515 POROUS GRANULAR EMBANKMENT CY 152 $45.00 6,840.00$             

AR208604 4" AGGREGATE BASE COURSE SY 1440 $11.00 15,840.00$           

AR208610 10" AGGREGATE BASE COURSE SY 755 $22.00 16,610.00$           

AR401610 BITUMINOUS SURFACE COURSE TON 670 $100.00 67,000.00$           

AR401650 BITUMINOUS PAVEMENT MILLING SY 6050 $9.50 57,475.00$           

AR401900 REMOVE BITUMINOUS PAVEMENT SY 610 $19.00 11,590.00$           

AR401915 REM & REP BIT PAVEMENT - TYPE A SY 320 $100.00 32,000.00$           

AR401916 REM & REP BIT PAVEMENT - TYPE B SY 455 $90.00 40,950.00$           

AR403610 BITUMINOUS BASE COURSE TON 140 $110.00 15,400.00$           

AR602510 BITUMINOUS PRIME COAT GAL 200 $3.00 600.00$               

AR603510 BITUMINOUS TACK COAT GAL 965 $3.00 2,895.00$             

AR620520 PAVEMENT MARKING - WATERBORNE SF 275 $15.00 4,125.00$             

322,645.00$         

AS152410 UNCLASSIFIED EXCAVATION CY 411 $37.00 15,207.00$           

AS152540 SOIL STABILIZATION FABRIC SY 672 $7.00 4,704.00$             

AS208515 POROUS GRANULAR EMBANKMENT CY 224 $45.00 10,080.00$           

AS208610 10" AGGREGATE BASE COURSE SY 672 $22.00 14,784.00$           

AS401610 BITUMINOUS SURFACE COURSE TON 70 $100.00 7,000.00$             

AS401900 REMOVE BITUMINOUS PAVEMENT SY 610 $19.00 11,590.00$           

AS403610 BITUMINOUS BASE COURSE TON 140 $110.00 15,400.00$           

AS602510 BITUMINOUS PRIME COAT GAL 200 $3.00 600.00$               

AS603510 BITUMINOUS TACK COAT GAL 185 $3.00 555.00$               

79,920.00$           TOTAL ESTIMATED ADDITIVE ALTERNATE 1 COSTRUCTION COST =

ADDITIVE ALTERNATE -  PAVEMENT RECONSTRUCTION OF A PORTION OF EAST ACCESS ROAD

ITEM NO. DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED 
UNIT PRICE

ESTIMATED    
TOTAL COST

OVERLAY SOUTHEAST QUADRANT PERIMETER ROADWAYS

March 2, 2018

BASE BID - OVERLAY SOUTHEAST QUADRANT PERIMETER ROADWAYS

ITEM NO. DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED 
UNIT PRICE

ESTIMATED    
TOTAL COST

TOTAL ESTIMATED BASE BID CONSTRUCTION COST =

FINAL (100%) ENGINEER'S OPINION OF PROBABLE PROJECT COST

AURORA MUNICIPAL AIRPORT

AURORA, IL

IL PROJECT: ARR-4636
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ATTACHMENT U  
 

RETAINER AGREEMENT 
(see project i.) 
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