


LOCAL PUBLIC AGENCY

Local Public Agency		County	Section Number
City of Aurora		Kane	07-00210-01-PV
Fund Type	ITEP, SRTS, HSIP Number(s)	MPO Name	MPO TIP Number
HPP, STU		CMAP	09-94-0087

 Construction on State Letting
 Construction Local Letting
 Day Labor
 Local Administered Engineering
 Right-of-Way

Construction
Engineering
Right of Way

Job Number	Project Number	Job Number	Project Number	Job Number	Project Number
C-91-185-12	M-HPP-4086(004)				

This Agreement is made and entered into between the above local public agency, hereinafter referred to as the "LPA" and the State of Illinois, acting by and through its Department of Transportation, hereinafter referred to as "STATE". The **STATE** and **LPA** jointly propose to improve the designated location as described below. The improvement shall be consulted in accordance with plans prepared by, or on behalf of the **LPA** and approved by the **STATE** using the **STATE's** policies and procedures approved and/or required by the Federal Highway Administration, hereinafter referred to as "**FHWA**".

LOCATION

Local Street/Road Name	Key Route	Length	Stationing	
			From	To
East New York Street	FAU 1522	0.87 mile	1.05	1.00

Location Termini
 West of Welsh Drive to Asbury Drive

Current Jurisdiction	Existing Structure Number(s)	<input type="button" value="Add Location"/>
LA	N/A	<input type="button" value="Remove"/>

LOCAL PUBLIC AGENCY APPROPRIATION

For Amendments Increasing the LPA share: By execution of this Amendment, the LPA attests that additional moneys have been appropriated or reserved by resolution or ordinance to fund the additional share of **LPA** project costs. A copy of the resolution or ordinance is attached as an addendum (**required for increases to state-let contracts only**).

ADDENDA

Additional information and/or stipulations are hereby attached and identified below as being a part of this agreement.

<input checked="" type="checkbox"/>	1.	Location Map
<input checked="" type="checkbox"/>	2.	Division of Cost
<input checked="" type="checkbox"/>	3.	Amendment to Extend and Affidavit to Extend Obligation Period
<input type="checkbox"/>		

BE IT MUTUALLY AGREED that all remaining provisions of the original agreement not altered by the amendment shall remain in full force and effect and the amendment shall be binding upon the inure to the benefit of the parties hereto, their successor and assigns.

The **LPA** further agrees as a condition of payment, that it accepts and will comply with the application provisions set forth in this amendment and all addenda indicated above.

APPROVED

Local Public Agency

Name of Official (Print or Type Name)

Richard C. Irvin

Title of Official

Mayor

Signature

Date

--	--

The above signature certifies the agency's Tin number is

366005778 conducting business as a Governmental Entity.

Duns Number 074582131

APPROVED

State of Illinois
Department of Transportation

Omer Osman P.E., Acting Secretary

Date

--	--

By:

Director of Planning & Programming

Date

--	--

Director of Planning & Programming

Date

--	--

Philip C. Kaufmann, Chief Counsel

Date

--	--

Chief Fiscal Officer (CFO)

Date

--	--

NOTE: if the LPA signature is by an APPOINTED official, a resolution authorizing said appointed official to execute this agreement is required.

LOCATION MAP

ROUTE: F.A.U. 1522 (EAST NEW YORK STREET)


SECTION: 07-00210-01-PV

**ROADWAY RECONSTRUCTION
WEST OF WELSH DRIVE TO WEST OF ASBURY DRIVE
CITY OF AURORA
KANE / DUPAGE COUNTY**

END IMPROVEMENTS
EAST NEW YORK STREET
STA. 183 + 37.00

BEGIN IMPROVEMENTS
EAST NEW YORK STREET
STA. 147 + 28.00

THIS IMPROVEMENT IS LOCATED
IN THE CITY OF AURORA



NOT TO SCALE

PROJECT GROSS AND NET LENGTH:
EAST NEW YORK STREET = 4,617.00 FEET (0.87 MILES)

ADDENDA NUMBER 2

Local Public Agency	County	Section Number
City of Aurora	Kane	07-00210-01-PV

Construction	Engineering	Right of Way			
Job Number	Project Number	Job Number	Project Number	Job Number	Project Number
C-91-185-12	M-HPP-4086(004)				

DIVISION OF COST

Type of Work	Federal Funds			State Funds			Local Public Agency			Totals
	Fund Type	Amount	%	Fund Type	Amount	%	Fund Type	Amount	%	
- Participating Construction	HPP	\$1,601,282.00	*					\$503,318.00	BAL	\$2,104,600.00
- Participating Construction	STU	\$3,969,131.00	**					\$1,070,789.00	BAL	\$5,039,920.00
- Non-Participating Constructor								\$689,000.00	100%	\$689,000.00
- Construction Engineering	HPP	\$656,582.00	*					\$164,146.00	BAL	\$820,728.00
-										
-										
-										
-										
-										
-										
Total		\$6,226,995.00		Total			Total		\$2,427,253.00	\$8,654,248.00

Add

If funding is not a percentage of the total place an asterisk (*) in the space provided for the percentage and explain below:

* Maximum FHWA (HPP) participation 80% not to exceed \$2,257,864 to be used first (shortfall to be covered by the LA in the event the Federal allocation differs from this amount.
 ** Maximum (STU) participation 80% not to exceed \$3,969,131.
 Non-Participating Construction includes but is not limited to water main and highway lighting.
 (Please note that this amendment reflects an additional \$586,131 in STP subject to approval of the August 2nd CMAP Transportation Committee.)

NOTE: The costs shown in the Division of Cost table are approximate and subject to change. The final LPA share is dependent on the final Federal and State participation. The actual costs will be used in the final division of cost for billing and reimbursement.

AMENDMENT TO EXTEND #1

Local Agency: CITY OF AURORA
Address: 44 E. DOWNER PLACE, AURORA, IL 60507

Obligation Number:
Job Number: C 91-185-12
Project Number: M-HPP-4086 (004)

Submitting Agency: Department of Transportation
Division: Bureau of Local Roads
Address: 2300 South Dirksen Parkway
Springfield, IL. 62764

Whereas it is necessary to revise the estimated ending date for completion of the subject agreement for reimbursement to the Local Agency, and thereby the obligation end date,

It is mutually agreed that the revised ending date be extended to 12/31/2020, making the term of this agreement 8/16/2013 to 12/31/2020.

All remaining provisions of the original agreement or prior amendments are not altered by this amendment.

Richard C. Irvin

Name of Official (Print or Typed Name)

Mayor

Title (County Board Chairperson/Mayor/Village President, etc.)

Signature

Date

Secretary of Transportation

Date

By: _____

By: TBD, Director of Planning & Programming

Date

TBD, Director of Planning & Programming

Date

AFFIDAVIT TO EXTEND/LOCAL AGENCY

Local Agency: CITY OF AURORA
Address: 44 E. DOWNER PLACE, AURORA, IL 60507

Obligation Number:
Job Number: C 91-185-12

Submitting Agency: Department of Transportation
Division: Bureau of Local Roads
Address: 2300 South Dirksen Parkway
Springfield, IL. 62764

I, Jason Bauer, Assistant Director of Public Works, City Clerk, City of Aurora, hereby state the following:

We concur with the request to extend the term of the subject agreement for reimbursement to the Local Agency for costs incurred for work performed. All work performed is within the terms of the work specified in the agreement.

The Department and the Local Agency agreed to the modification prior to the ending date of the agreement but failed to reduce it to writing prior to the ending date because we were not aware that the ending date had passed when we continued to incur cost for Phase III Construction on the project.

At the time the agreement was effective, the Local Agency anticipated that the state would extend the term of the agreement until the work was completed since this work is required to be performed for the Department of Transportation on behalf of the State of Illinois.

I know and understand the contents of this Affidavit, and all statements herein are true and correct to the best of my knowledge.

Affiant:

(Name) (Date)

Subscribed and sworn before me this _____ day of _____, 20____

Notary Public

My Commission Expires:

(Seal) _____