



bluestone
design build

Proposal

Grand Army of the Republic Memorial Museum

Angel Sculpture Interpretive Signage and Large Introductory Signage

DATE February 16, 2016

CLIENT City of Aurora, Illinois

CLIENT CONTACTS Dan Barreiro, Chief Community Services Officer

SCOPE OF WORK BY PHASE

Large Introductory Signage in Tower at Entrance to the Angel Room

- **Design Phase**
 - Content development, research and writing
 - Graphic design
 - 3D design
- **Fabrication and Installation Phase**
 - Production-ready graphics
 - Fabrication and installation

PANEL DETAILS AND SIZES

Large Introductory Signage – *this signage will be located on both the left and right side walls that flank the entrance into the Angel Room. It will include introductory text and large contour cut images of people.*

- Qty: 2
- Single-sided
- Panel Sizes
 - 3'wide x 6'high x .50"thick , approx. size only – contour cut
 - 2'wide x 6'high x .50"thick , approx. size only – contour cut
- White sintra panels with direct-to-substrate
- Pinch cleat hardware attachment

PROJECT COMPLETION DATE

Large Introductory Signage: By May 27, 2016

Angel Sculpture Interpretive Signage: We'll do our best to be completed on the same timeline as the Large Introductory Signage

FEE **\$4750**

GENERAL COMMENTS After each submittal we request a written response within 2 days from the GAR team. Please provide an electronic version of one set of comments from your team. Client comments should be compiled and submitted in one voice. Delays in responses and approvals could cause delays in the schedule.

This proposal includes one round of revisions on the design per client comments. Should additional rounds of revisions be required, we'll bill those at our current rate.

Should additional revisions to text or graphics be required after approval, we'll talk over with the GAR team and we'll bill at our current rate.

Any request for additional work that is outside of the scope of this proposal can be negotiated as an amendment to the proposal or as a new and separate proposal.

Exclusions: The following is a list of items not included in this proposal

- o The cost of purchasing photo rights has not been included in this proposal. If rights acquisition is necessary beyond what's in the GAR collection, we will pass these costs onto you at our cost.

PAYMENT SCHEDULE Bluestone Design Build will invoice monthly during the entire project.

TERMINATION Either party can terminate this agreement with 14 days written notification.



ACCEPTING FOR
BLUESTONE DESIGN BUILD

Name _____

Title President

Date February 16, 2016

ACCEPTING FOR
GAR MUSEUM PROJECT
CITY OF AURORA, IL

Name _____

Title _____

Date _____