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THIS AGREEMENT is between THE CITY OF AURORA (hereafter “CLIENT”) and HR GREEN, 
INC. (hereafter "COMPANY"). 

1.0 Project Understanding 

1.1 General Understanding 

CLIENT intends to convert Downer Place from one-way to two-way traffic, between 
Broadway Avenue and Lincoln Avenue.  The project will provide for the signing and 
pavement marking necessary to accommodate two-way traffic along Downer Place within 
this segment.  Associated traffic signal modifications at the intersection of Downer Place 
and Broadway Avenue will also be provided.     

CLIENT also intends to convert both Galena Boulevard (currently one-way eastbound) 
and New York Street (currently one-way westbound) to two-way traffic, between Lake 
Street and Broadway Avenue.  The project will provide for the signing and pavement 
marking necessary to accommodate two-way traffic along Galena Boulevard and New 
York Street within these segments.  Associated traffic signal modifications at the following 
seven (7) intersections will also be provided: 

 Galena Boulevard at Lake Street 
 Galena Boulevard at River Street 
 Galena Boulevard at Stolp Avenue 
 Galena Boulevard at Broadway Avenue 
 New York Street at Lake Street 
 New York Street at River Street 
 New York Street at Broadway Avenue 

Since Lake Street (IL 31) and Broadway Avenue (IL 25) are under the jurisdiction of the 
Illinois Department of Transportation (IDOT), the project will need to be permitted through 
IDOT District One.  As such, an Intersection Design Study (IDS) for the two (2) affected 
Lake Street intersections and the three (3) affected Broadway Avenue intersections will 
also be required. 

The majority of the survey information needed for this project was completed previously, 
as part of various other projects.  The previously completed planimetric survey, right-of-
way survey and planimetric survey drawing will be reused.  Additional pick-up survey and 
updates to the planimetric survey drawing are necessary along New York Street, between 
River Street and Broadway Avenue (approximately 1,125 feet), and along River Street, 
from New York Street to approximately 300 feet north of the intersection.   

In general, this agreement governs the Phase II engineering services required for the 
conversion of Downer Place, Galena Boulevard and New York Street from one-way to 
two-way traffic within the segments described above.  These services include, but are not 
limited to, the preparation of IDS’s, contract plans, specifications and estimates.  It is 
assumed that only local funding will be utilized for the project.  Since there is no State 
and/or Federal funding involved, the project will be on a local letting.  Due to the work 
required at Lake Street and Broadway Avenue, the IDS’s as well as the plans and 
specifications will need to be submitted to IDOT for review and approval.  No Phase I 
studies will be required for this project. 
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1.2 Design Criteria/Assumptions 

The following design guidelines will apply to this project: 

A. Manual on Uniform Traffic Control Devices (MUTCD); 

B. IDOT District One, Traffic Signal Design Guidelines; 

C. City of Aurora, Standard Specifications for Improvements (as applicable);  

D. IDOT Bureau of Local Roads and Streets (BLR) Manual (as applicable); and 

E. IDOT Bureau of Design and Environment (BDE) Manual (as applicable). 

2.0 Scope of Services 

The CLIENT agrees to employ COMPANY to perform the following services: 

2.1 Downer Place 

A. Intersection Design Studies 

COMPANY will prepare an IDS for the intersection of Downer Place at Broadway 
Avenue.  The IDS and supporting documentation will be submitted to CLIENT and 
IDOT for review and approval at the 90 percent and 100 percent milestones.  It is 
assumed that only two (2) submittals will be required to obtain CLIENT and IDOT 
approval.  IDS preparation will include the following: 

1. Utilizing existing traffic count information provided by CLIENT, 
COMPANY will solicit 2040 average daily traffic (ADT) projections from 
the Chicago Metropolitan Agency for Planning (CMAP).  Based on the 
2040 ADT projections provided by CMAP, COMPANY will determine the 
anticipated 2040 design hour volumes (DHV’s), including turning 
movements for the intersection.   

2. Using the 2040 DHV’s, COMPANY will complete existing and 2040 
capacity analyses for both the AM and PM peak periods.  The capacity 
analyses will be completed using the Highway Capacity Software (HCS). 

3. Based on the results of the capacity analyses, COMPANY will develop 
proposed revisions to the existing intersection channelization to 
accommodate the conversion from one-way to two-way traffic. 

4. COMPANY will prepare IDS exhibits depicting the existing intersection 
geometry, proposed channelization, capacity analysis results and general 
design considerations using the standard IDOT format.  Autoturn 
simulations of design vehicle (single-unit truck) turning movements will be 
included with the IDS.  Vertical profile information for the existing 
roadways will not be included. 

5. BDE 3100 (Design Exception Request Project Identification) will be 
completed for each design element that does not meet BDE policy. 

B. Preparation of Contract Plans, Specifications and Estimates 

COMPANY will prepare contract plans, specifications and estimates for the 
conversion of Downer Place from one-way to two-way traffic, between Broadway 
Avenue and Lincoln Avenue.  The plans, specifications and estimates will be 
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submitted to CLIENT and IDOT for review and approval at the 90 percent and 100 
percent milestones.  It is assumed that only two (2) submittals will be required to 
obtain CLIENT and IDOT approval.  The plans will not be submitted to any other 
agency.       

1. Signing and Pavement Marking Plans 

COMPANY will prepare signing and pavement marking plans to ensure 
proper two-way traffic operations along the Downer Place.  The following 
will be provided as part of the signing and pavement marking plans: 

Item No. of Sheets 

Cover Sheet 1 

Index of Sheets / List of Highway Standards 1 

General Notes 1 

Summary of Quantities 1 

Sign Schedule* 0 

Pavement Marking Schedule* 0 

Signing and Pavement Marking Plans 1 

Miscellaneous Details 2 

Total No. of Sheets 7 

*Item includes the tabulation and checking of all applicable pay items.   
Actual schedules will not be provided for Downer Place, due to size. 

It is assumed that maintenance of traffic during construction will be 
handled via the various traffic control and protection details within the 
IDOT Highway Standards.  Specific maintenance of traffic plans and/or 
details will not be provided for this project and are not included in this 
agreement. 

2. Traffic Signal Modification Plans 

COMPANY will prepare traffic signal modification plans for the 
intersection of Downer Place and Broadway Avenue.  In general, the 
modifications will consist of mast arm replacement and the relocation or 
replacement of traffic signal heads and their cables.  It is assumed that 
the mast arm foundations will not need to be moved.  It is also assumed 
that modifications to the pedestrian equipment will not be required.  
Neither an interconnect plan nor an interconnect schematic will be 
provided.  System re-optimization will be provided by CLIENT through its 
Centralized Transportation Management System (CTMS).  Temporary 
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traffic signal plans will also not be provided.  The following will be 
provided as part of the traffic signal modification plans:    

Item 
No. of 
Sheets 

Standard Traffic Signal Design Details (District One) 6 

Traffic Signal Modification Plans 1 

Cable Plans, Phase Designation Diagrams and Schedules 
of Quantities* 

1 

Miscellaneous Details 0 

Total No. of Sheets 8 

*Item includes the tabulation and checking of all applicable pay items. 

3. Specifications 

COMPANY will prepare the following specifications (as applicable) for 
inclusion in the contract documents: 

a. Supplemental Specifications and Recurring Special Provisions; 

b. Project Specific Special Provisions; 

c. IDOT District One Traffic Signal Specifications; 

d. BLR Special Provisions; and 

e. BDE Special Provisions. 

4. Estimates 

COMPANY will prepare the following estimates for the project and submit 
to CLIENT for review and approval at the 90 percent and 100 percent 
milestones: 

a. Engineer’s Opinion of Probable Cost (EOPC); and 

b. Estimate of Time (EOT) needed for construction of the proposed 
improvements. 

5. Quality Assurance and Quality Control 

COMPANY will provide Quality Assurance and Quality Control (QA/QC) 
in accordance with COMPANY’s current Quality Manual (QM), which 
outlines processes for project planning, including design input, outputs, 
review and verification.  The QM also outlines internal processes, such as 
standardization, internal project audits, selection and rating of 
subconsultants, and monitoring of deliverables. 

COMPANY will perform the following QA/QC reviews prior to each of the 
designated milestone submittals: 
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a. Quality Control Check – Project Manager; 

b. Peer Review – Senior Engineer not involved with the project on a 
daily basis; and 

c. Constructability Review – Construction Personnel. 

2.2 Galena Boulevard and New York Street 

A. Early Coordination, Data Collection and Review 

Two (2) persons from COMPANY will perform a field check to inventory and review 
the existing pavement marking and signing throughout the project corridor.  This field 
check will serve as a basis for determining which striping/signing can remain in place 
and which will need to be removed as part of the traffic conversion.  COMPANY will 
also research and coordinate possible parking lane options for the valet area in front 
of the casino in order to minimize traffic disruptions.  Based on the results of the data 
collection, review and field observations, COMPANY will develop a Concept 
Pavement Marking Plan for CLIENT’s review and concurrence.  

B. Survey Services 

COMPANY will supplement the survey information obtained previously (as part of 
various other projects) with the additional survey information needed for this project. 

1. Planimetric Survey 

COMPANY will complete a planimetric survey of the non-roadway portion 
of the existing ROW along New York Street, between River Street and 
Broadway Avenue.  The non-roadway portion is understood as being from 
the existing back of curb (or edge of pavement, whichever applies) to the 
existing ROW line.  Existing edges of pavement and/or edges of parking 
lanes will also be located in order to determine the existing traveled-way 
width of the roadway.   

The survey will include visible improvements currently existing within the 
project segment.  These improvements include, but are not limited to, 
paving, curb, driveways, sidewalk, existing visible utilities, existing traffic 
controlling equipment will be located, along with visible detector loops, 
handholes, and pavement markings within the existing pavement.  Trees 
in excess of four (4) inches in diameter will also be measured and 
located.  It is understood that elevations of the existing conditions will not 
be necessary to complete this project, and as such, vertical topographic 
information will not be provided and is not included in this agreement. 

2. Planimetric Survey Drawing 

COMPANY will update the existing survey base map to depict the existing 
visible improvements as described above.  The drawing will be completed 
in MicroStation V8i format with data processed in Geopak.  Neither a 
Topographic Survey nor a Boundary Survey Plat will be provided and 
these documents are not included in this agreement. 
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C. Intersection Design Studies 

COMPANY will prepare an IDS for the following four (4) intersections:  Galena 
Boulevard at Lake Street, Galena Boulevard at Broadway Avenue, New York Street 
at Lake Street and New York Street at Broadway Avenue.  The IDS and supporting 
documentation will be submitted to CLIENT and IDOT for review and approval at the 
90 percent and 100 percent milestones.  It is assumed that only two (2) submittals 
will be required to obtain CLIENT and IDOT approval.  IDS preparation will include 
the following: 

1. Utilizing existing traffic count information provided by CLIENT, 
COMPANY will solicit 2040 ADT projections from CMAP.  Based on the 
2040 ADT projections provided by CMAP, COMPANY will determine the 
anticipated 2040 DHV’s, including turning movements for the intersection.   

2. Using the 2040 DHV’s, COMPANY will complete existing and 2040 
capacity analyses for both the AM and PM peak periods.  The capacity 
analyses will be completed using the HCS. 

3. Based on the results of the capacity analyses, COMPANY will develop 
proposed revisions to the existing intersection channelization to 
accommodate the conversion from one-way to two-way traffic 

4. COMPANY will prepare IDS exhibits depicting the existing intersection 
geometry, proposed channelization, capacity analysis results and general 
design considerations using the standard IDOT format.  Autoturn 
simulations of design vehicle (single-unit truck) turning movements will be 
included with the IDS.  Vertical profile information for the existing 
roadways will not be included. 

5. BDE 3100 (Design Exception Request Project Identification) will be 
completed for each design element that does not meet BDE policy. 

D. Preparation of Contract Plans, Specifications and Estimates 

COMPANY will prepare contract plans, specifications and estimates for the 
conversion of Galena Boulevard and New York Street from one-way to two-way 
traffic, between Lake Street and Broadway Avenue.  The plans, specifications and 
estimates will be submitted to CLIENT and IDOT for review and approval at the 90 
percent and 100 percent milestones.  It is assumed that only two (2) submittals will 
be required to obtain CLIENT and IDOT approval.  The plans will not be submitted to 
any other agency.       

1. Signing and Pavement Marking Plans 

COMPANY will prepare signing and pavement marking plans to ensure 
proper two-way traffic operations along Galena Boulevard and New York 
Street.  The following will be provided as part of the signing and 
pavement marking plans: 
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Item No. of Sheets 

Cover Sheet** 0 

Index of Sheets / List of Highway Standards** 0 

General Notes** 0 

Summary of Quantities** 0 

Sign Schedule* 1 

Pavement Marking Schedule* 1 

Signing and Pavement Marking Plans 2 

Miscellaneous Details** 0 

Total No. of Sheets 4 

*Item includes the tabulation and checking of all applicable pay items. 

**Sheet(s) will be combined with Downer Place plans. 

It is assumed that maintenance of traffic during construction will be 
handled via the various traffic control and protection details within the 
IDOT Highway Standards.  Specific maintenance of traffic plans and/or 
details will not be provided for this project and are not included in this 
agreement. 

2. Traffic Signal Modification Plans 

COMPANY will prepare traffic signal modification plans for the seven (7) 
intersections identified in the Project Understanding.  In general, the 
modifications will consist of the addition of mast arm foundations, mast 
arm replacement, vehicle detection equipment and the relocation or 
replacement of traffic signal heads and their cables.  It is assumed that 
modifications to the pedestrian equipment will not be required.  Neither an 
interconnect plan nor an interconnect schematic will be provided.  System 
re-optimization will be provided by CLIENT through its CTMS.  Temporary 
traffic signal plans will also not be provided.  The following will be 
provided as part of the traffic signal modification plans:    
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Item 
No. of 
Sheets 

Standard Traffic Signal Design Details (District One)** 0 

Traffic Signal Modification Plans 7 

Cable Plans, Phase Designation Diagrams and Schedules 
of Quantities* 

7 

Miscellaneous Details 4 

Total No. of Sheets 18 

*Item includes the tabulation and checking of all applicable pay items. 

**Sheet(s) will be combined with Downer Place plans. 

3. Specifications 

COMPANY will prepare the following specifications (as applicable) for 
inclusion in the contract documents: 

a. Supplemental Specifications and Recurring Special Provisions; 

b. Project Specific Special Provisions; 

c. IDOT District One Traffic Signal Specifications; 

d. BLR Special Provisions; and 

e. BDE Special Provisions. 

4. Estimates 

COMPANY will prepare the following estimates for the project and submit 
to CLIENT for review and approval at the 90 percent and 100 percent 
milestones: 

a. EOPC; and 

b. EOT. 

5. Quality Assurance and Quality Control 

COMPANY will provide Quality Assurance and Quality Control (QA/QC) 
in accordance with COMPANY’s current Quality Manual (QM), which 
outlines processes for project planning, including design input, outputs, 
review and verification.  The QM also outlines internal processes, such as 
standardization, internal project audits, selection and rating of 
subconsultants, and monitoring of deliverables. 

COMPANY will perform the following QA/QC reviews prior to each of the 
designated milestone submittals: 

a. Quality Control Check – Project Manager; 
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b. Peer Review – Senior Engineer not involved with the project on a 
daily basis; and 

c. Constructability Review – Construction Personnel. 

2.3 Meetings and General Coordination 

A. Two (2) persons from COMPANY will attend the following meetings: 

1. One (1) project kick-off meeting with CLIENT at the Aurora City Hall; and 

2. Two (2) meetings with CLIENT at the Aurora City Hall to discuss the plan 
in progress and/or any CLIENT review comments. 

This item also includes meeting preparation, the composition of meeting 
minutes for distribution to meeting attendees, and travel time to and from 
the meetings. 

B. COMPANY will conduct general coordination throughout the duration of the project 
with CLIENT.  This item includes, but is not limited to: letters, telephone, e-mail 
correspondence, and filing of information. 
 

2.4 Administration 

COMPANY will conduct general project administration throughout the duration of the 
project, including management and oversight of the project team; periodic review of the 
project execution; document control; scope, schedule and budget monitoring; billing and 
invoicing; contract file management; and preparation of monthly progress reports. 

3.0 Deliverables Included in this Contract 

The following deliverables will be generated for this project and are included in this 
agreement: 

A. Concept Pavement Marking Plan (Galena Boulevard and New York Street); 

B. Five (5) Intersection Design Studies;  

C. Signing, Pavement Marking and Traffic Signal Modification Plans; 

D. Specifications; and 

E. Estimates. 

See Exhibit B for a detailed summary of recipients and estimated number of copies 
necessary for the various deliverables.  CLIENT will be invoiced for any additional copies 
required above this estimate. 

4.0 Items not included in Agreement/Supplemental Services 

The following items are not included as part of this agreement: 

A. Plat of Highways; 

B. Existing signing/striping removal plans; 

C. Traffic signal modifications other than those required to accommodate conversion 
from one-way to two-way traffic, within the segments described above; 

D. New traffic signal installations; 
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E. Temporary traffic signal plans; 

F. Interconnect plans and/or schematics; 

G. Suggested maintenance of traffic plans; 

H. Meetings at IDOT; 

I. Utility company coordination; 

J. Preparation of contractor bid documents and/or contractor bid review; and 

K. Construction layout and/or construction observation. 

Supplemental services not included in the agreement can be provided by COMPANY 
under separate agreement, if desired. 

5.0 Services by Others 

No services by others have been included in this agreement.  Should COMPANY be 
required to hire a subcontractor, with the authorization of CLIENT, a supplement to this 
agreement will be issued.  The supplement must be executed before the subcontracted 
work can begin, and CLIENT will be required to reimburse COMPANY for the cost of the 
subconsultant’s fees. 

6.0 Client Responsibilities 

No additional CLIENT responsibilities beyond those already listed above have been 
included in this agreement. 

7.0 Professional Services Fee 

7.1 Fees 

The fee for services will be based on COMPANY standard hourly rates current at the 
time the agreement is signed. These standard hourly rates are subject to change upon 
30 days’ written notice.  Non salary expenses directly attributable to the project such as: 
(2) identifiable communication expenses; (3) identifiable reproduction costs applicable to 
the work; and (4) outside services will be charged in accordance with the rates current at 
the time the service is done. 

7.2 Invoices 

Invoices for COMPANY’s services shall be submitted, on a monthly basis.  Invoices shall 
be due and payable within 45 days after approval by the City Council, and in accordance 
with the Illinois Prompt Payment Act.  Retainer, if applicable, shall be credited on the 
final invoice. 

7.3 Extra Services   

Any service required but not included as part of this contract shall be considered extra 
services.  Extra services will be billed on a Time and Material basis with prior approval of 
the CLIENT. 

7.4 Exclusion   

This fee does not include attendance at any meetings or public hearings other than 
those specifically listed in the Scope of Services. These service items are considered 
extra and are billed separately on an hourly basis. 
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7.5 Payment   

The CLIENT AGREES to pay COMPANY on the following basis:  

Time and Materials Not to Exceed, as detailed in Exhibit A. 

8.0 Terms and Conditions 

The following Terms and Conditions are incorporated into this AGREEMENT and made a part of it. 

8.1 Standard of Care 

Services provided by COMPANY under this AGREEMENT will be performed in a manner consistent with that 
degree of care and skill ordinarily exercised by members of the same profession currently practicing at the 
same time and in the same or similar locality and in accordance with applicable federal, state and local laws 
and the rules and regulations of the Illinois Environmental Protection Agency in force at time of this 
agreement. 

8.2 Entire Agreement 

This Agreement, and its attachments, constitutes the entire understanding between CLIENT and COMPANY 
relating to professional engineering services.  Any prior or contemporaneous agreements, promises, 
negotiations, or representations not expressly set forth herein are of no effect.  Subsequent modifications or 
amendments to this Agreement shall be in writing and signed by the parties to this Agreement.   

8.3 Time Limit and Commencement of Work   

This AGREEMENT must be executed within ninety (90) days to be accepted under the terms set forth herein.  
The work will be commenced immediately upon receipt of this signed Agreement. 

8.4 Suspension of Services 

If the Project or the COMPANY’S services are suspended by the CLIENT for more than thirty (30) calendar 
days, consecutive or in the aggregate, over the term of this Agreement, the COMPANY shall be compensated 
for all services performed and reimbursable expenses incurred prior to the receipt of notice of suspension. In 
addition, upon resumption of services, the CLIENT shall compensate the COMPANY for expenses incurred as 
a result of the suspension and resumption of its services, and the COMPANY’S schedule and fees for the 
remainder of the Project shall be equitably adjusted. 

If the COMPANY’S services are suspended for more than ninety (90) days, consecutive or in the aggregate, 
the COMPANY may terminate this Agreement upon giving not less than five (5) calendar days' written notice 
to the CLIENT. 

If the CLIENT is in breach of this Agreement, the COMPANY may suspend performance of services upon five 
(5) calendar days' notice to the CLIENT. The COMPANY shall have no liability to the CLIENT, and the 
CLIENT agrees to make no claim for any delay or damage as a result of such suspension caused by any 
breach of this Agreement by the CLIENT.  

8.5 Book of Account 

COMPANY will maintain books and accounts of payroll costs, travel, subsistence, field, and incidental 
expenses for a period of five (5) years.  Said books and accounts will be available at all reasonable times for 
examination by CLIENT at the corporate office of COMPANY during that time. 

8.6 Insurance 

CLIENT reserves the right to review and adjust the insurance carried by COMPANY conditioned upon a 
mutual determination of changes in risk exposures. 

8.7 Termination or Abandonment 

Either party has the option to terminate this Agreement. In the event of failure by the other party to perform in 
accordance with the terms hereof through no fault of the terminating party, then the obligation to provide 
further services under this Agreement may be terminated upon seven days written notice.  If any portion of the 
work is terminated or abandoned by CLIENT, the provisions of this Schedule of Fees and Conditions in regard 
to compensation and payment shall apply insofar as possible to that portion of the work not terminated or 
abandoned. 
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8.8 Waiver 

Either party’s waiver of any term, condition, or covenant or breach of any term, condition, or covenant, shall 
not constitute a waiver of any other term, condition, or covenant, or the breach thereof. 

8.9 Severability 

If any provision of this Agreement is declared invalid, illegal, or incapable of being enforced by any Court of 
competent jurisdiction, all of the remaining provisions of this Agreement shall nevertheless continue in full 
force and effect, and no provision shall be deemed dependent upon any other provision unless so expressed 
herein. 

8.10 Successors and Assigns 

All of the terms, conditions, and provisions hereof shall inure to the benefit of and be binding upon the parties 
hereto, and their respective successors and assigns, provided, however, that no assignment of this 
Agreement shall be made without written consent of the parties to this Agreement. 

8.11 Third-Party Beneficiaries 

Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of 
a third party against either the CLIENT or the COMPANY.  The COMPANY’s services under this Agreement 
are being performed solely for the CLIENT’s benefit, and no other party or entity shall have any claim against 
the COMPANY because of this Agreement or the performance or nonperformance of services hereunder.  
The CLIENT and COMPANY agree to require a similar provision in all contracts with contractors, 
subcontractors, subconsultants, vendors and other entities involved in this project to carry out the intent of this 
provision. 

8.12 Governing Law and Jurisdiction 

The CLIENT and the COMPANY agree that this Agreement and any legal actions concerning its validity, 
interpretation and performance shall be governed by the laws of the State of Illinois without regard to any 
conflict of laws provisions, which may apply the laws of other jurisdictions. 

It is further agreed that any legal action between the CLIENT and the COMPANY arising out of this 
Agreement or the performance of the services shall be brought in a court of competent jurisdiction in Kane 
County Circuit Court. 

8.13 Dispute Resolution 

In an effort to resolve any conflicts that arise during the design or construction of the project or following the 
completion of the project, the CLIENT and COMPANY agree that all disputes between them arising out of or 
relating to this Agreement shall first be attempted to be resolved with a meeting of the managers in charge of 
the project. 

8.14 Attorney’s Fees 

If litigation arises for purposes of collecting fees or expenses due under this Agreement, the Court in such 
litigation shall award reasonable costs and expenses, including attorney fees, to the party justly entitled 
thereto.  In awarding attorney fees, the Court shall not be bound by any Court fee schedule, but shall, in the 
interest of justice, award the full amount of costs, expenses, and attorney fees paid or incurred in good faith. 

8.15 Ownership of Instruments of Service 

All reports, plans, specifications, field data, field notes, laboratory test data, calculations, estimates and other 
documents including all documents on electronic media prepared by COMPANY as instruments of service 
shall be the property of CLIENT.  COMPANY shall retain these records for a period of five (5) years following 
completion/submission of the records, during which period they will be made available to the CLIENT at all 
reasonable times. 

8.16 Reuse of Documents 

All project documents including, but not limited to, plans and specifications furnished by COMPANY under this 
project are intended for use on this project only.  Any reuse, without specific written verification or adoption by 
COMPANY, shall be at the CLIENT's sole risk, and CLIENT shall defend, indemnify and hold harmless 
COMPANY from all claims, damages and expenses arising out of or resulting therefrom. 
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Under no circumstances shall delivery of electronic files for use by the CLIENT be deemed a sale by the 
COMPANY, and the COMPANY makes no warranties, either express or implied, of merchantability and fitness 
for any particular purpose in the event they are altered in any manner by the CLIENT. In no event shall the 
COMPANY be liable for indirect or consequential damages as a result of the CLIENT’s use or reuse of the 
electronic files. 

8.17 Failure to Abide by Design Documents or To Obtain Guidance 

The CLIENT agrees that it would be unfair to hold COMPANY liable for problems that might occur should 
COMPANY’S plans, specifications or design intents not be followed, or for problems resulting from others' 
failure to obtain and/or follow COMPANY’S guidance with respect to any errors, omissions, inconsistencies, 
ambiguities or conflicts which are detected or alleged to exist in or as a consequence of implementing 
COMPANY’S plans, specifications or other instruments of service.  Accordingly, the CLIENT waives any claim 
against COMPANY, and agrees to defend, indemnify and hold COMPANY harmless from any claim for injury 
or losses that results from failure to follow COMPANY’S plans, specifications or design intent, or for failure to 
obtain and/or follow COMPANY’S guidance with respect to any alleged errors, omissions, inconsistencies, 
ambiguities or conflicts contained within or arising as a result of implementing COMPANY’S plans, 
specifications or other instruments of services.  The CLIENT also agrees to compensate COMPANY for any 
time spent and expenses incurred remedying CLIENT’s failures according to COMPANY’S prevailing fee 
schedule and expense reimbursement policy. 

8.18 Opinion of Probable Construction Cost 

COMPANY shall submit to the CLIENT an opinion of probable cost required to construct work recommended, 
designed, or specified by COMPANY, if required by CLIENT.  COMPANY is not a construction cost estimator 
or construction contractor, nor should COMPANY’S rendering an opinion of probable construction costs be 
considered equivalent to the nature and extent of service a construction cost estimator or construction 
contractor would provide.  This requires COMPANY to make a number of assumptions as to actual conditions 
that will be encountered on site; the specific decisions of other design professionals engaged; the means and 
methods of construction the contractor will employ; the cost and extent of labor, equipment and materials the 
contractor will employ; contractor's techniques in determining prices and market conditions at the time, and 
other factors over which COMPANY has no control.  Given the assumptions which must be made, COMPANY 
cannot guarantee the accuracy of his or her opinions of cost, and in recognition of that fact, the CLIENT 
waives any claim against COMPANY relative to the accuracy of COMPANY’S opinion of probable construction 
cost. 

8.19 Design Information in Electronic Form 

Because electronic file information can be easily altered, corrupted, or modified by other parties, either 
intentionally or inadvertently, without notice or indication, COMPANY reserves the right to remove itself from of 
its ownership and/or involvement in the material from each electronic medium not held in its possession. 
CLIENT shall retain copies of the work performed by COMPANY in electronic form only for information and 
use by CLIENT for the specific purpose for which COMPANY was engaged. Said material shall not be used 
by CLIENT or transferred to any other party, for use in other projects, additions to this project, or any other 
purpose for which the material was not strictly intended by COMPANY without COMPANY’s expressed written 
permission. Any unauthorized use or reuse or modifications of this material shall be at CLIENT’S sole risk.  
Furthermore, the CLIENT agrees to defend, indemnify, and hold COMPANY harmless from all claims, injuries, 
direct damages, losses, and expenses arising out of the modification or reuse of these materials. 

The CLIENT recognizes that designs, plans, and data stored on electronic media including, but not limited to 
computer disk, magnetic tape, or files transferred via email, may be subject to undetectable alteration and/or 
uncontrollable deterioration.  The CLIENT, therefore, agrees that COMPANY shall not be liable for the 
completeness or accuracy of any materials provided on electronic media after a 30 day inspection period, 
during which time COMPANY shall correct any errors detected by the CLIENT to complete the design in 
accordance with the intent of the contract and specifications.  After 40 days, at the request of the CLIENT, 
COMPANY shall submit a final set of sealed drawings, and any additional services to be performed by 
COMPANY relative to the submitted electronic materials shall be subject to separate AGREEMENT.  The 
CLIENT is aware that differences may exist between the electronic files delivered and the printed hard-copy 
construction documents.  In the event of a conflict between the signed construction documents prepared by 
the COMPANY and electronic files, the signed or sealed hard-copy construction documents shall govern. 
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8.20 Information Provided by Others 

The CLIENT shall furnish, at the CLIENT’s expense, all information, requirements, reports, data, surveys and 
instructions required by this AGREEMENT.  The COMPANY may use such information, requirements, reports, 
data, surveys and instructions in performing its services and is entitled to rely upon the accuracy and 
completeness thereof.  The COMPANY shall not be held responsible for any errors or omissions that may 
arise as a result of erroneous or incomplete information provided by the CLIENT and/or the CLIENT’s 
consultants and contractors. 

COMPANY is not responsible for accuracy of any plans, surveys or information of any type including 
electronic media prepared by any other consultants, etc. provided to COMPANY for use in preparation of 
plans.  The CLIENT agrees, to the fullest extent permitted by law, to indemnify and hold harmless the 
COMPANY from any damages, liabilities, or costs, including reasonable attorneys’ fees and defense costs, 
arising out of or connected in any way with the services performed by other consultants engaged by the 
CLIENT. 

COMPANY is not responsible for accuracy of topographic surveys provided by others.  A field check of a 
topographic survey provided by others will not be done under this contract unless indicated in the Scope of 
Work. 

8.21 Force Majeure 

Parties agree that neither party is responsible for damages arising directly or indirectly from any delays for 
causes beyond their control.  For purposes of this Agreement, such causes include, but are not limited to, 
strikes or other labor disputes; severe weather disruptions or other natural disasters or acts of God; fires, riots, 
war or other emergencies; failure of any government agency to act in timely manner; failure of performance by 
the CLIENT or the CLIENT’s contractors or consultants; or discovery of any hazardous substances or differing 
site conditions.  Severe weather disruptions include but are not limited to extensive rain, high winds, snow 
greater than two (2) inches and ice.  In addition, if the delays resulting from any such causes increase the cost 
or time required by the COMPANY to perform its services in an orderly and efficient manner, the parties shall 
negotiate reasonable adjustment in schedule and compensation. 

8.22 Job Site Visits and Safety 

Neither the professional activities of COMPANY, nor the presence of COMPANY’S employees and 
subconsultants at a construction site, shall relieve the General Contractor and any other entity of their 
obligations, duties and responsibilities including, but not limited to, construction means, methods, sequence, 
techniques or procedures necessary for performing, superintending or coordinating all portions of the work of 
construction in accordance with the contract documents and any health or safety precautions required by any 
regulatory agencies.  COMPANY and its personnel have no authority to exercise any control over any 
construction contractor or other entity or their employees in connection with their work or any health or safety 
precautions.  The CLIENT agrees that the General Contractor is solely responsible for job site safety, and 
warrants that this intent shall be made evident in the CLIENT's AGREEMENT with the General Contractor.  
The CLIENT also agrees that the CLIENT, COMPANY and COMPANY’S consultants shall be indemnified and 
shall be made additional insureds on the General Contractor’s and all subcontractor’s general liability policies 
on a primary and non-contributory basis. 

8.23 Hazardous Materials 

CLIENT hereby understands and agrees that COMPANY has not created nor contributed to the creation or 
existence of any or all types of hazardous or toxic wastes, materials, chemical compounds, or substances, or 
any other type of environmental hazard or pollution, whether latent or patent, at CLIENT's premises, or in 
connection with or related to this project with respect to which COMPANY has been retained to provide 
professional engineering services.  The compensation to be paid COMPANY for said professional engineering 
services is in no way commensurate with, and has not been calculated with reference to, the potential risk of 
injury or loss which may be caused by the exposure of persons or property to such substances or conditions.  
Therefore, to the fullest extent permitted by law, CLIENT agrees to defend, indemnify, and hold COMPANY, 
its officers, directors, employees, and consultants, harmless from and against any and all claims, direct 
damages, and expenses arising out of, or resulting from the discharge, escape, release, or saturation of 
smoke, vapors, soot, fumes, acid, alkalies, toxic chemicals, liquids gases, or any other materials, irritants, 
contaminants, or pollutants in or into the atmosphere, or on, onto, upon, in, or into the surface or subsurface of 
soil, water, or watercourses, objects, or any tangible or intangible matter, whether sudden or not. 
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It is acknowledged by both parties that COMPANY’S scope of services does not include any services related 
to asbestos or hazardous or toxic materials.  In the event COMPANY or any other party encounters asbestos 
or hazardous or toxic materials at the job site, or should it become known in any way that such materials may 
be present at the job site or any adjacent areas that may affect the performance of COMPANY’S services, 
COMPANY will notify CLIENT and may, at its option and without liability for consequential or any other 
damages, suspend performance of services on the project until the CLIENT retains appropriate specialist 
consultant(s) or contractor(s) to identify, abate and/or remove the asbestos or hazardous or toxic materials, 
and warrants that the job site is in full compliance with applicable laws and regulations. 

Nothing contained within this Agreement shall be construed or interpreted as requiring COMPANY to assume 
the status of a generator, storer, transporter, treater, or disposal facility as those terms appear within the 
Resource Conservation and Recovery Act, 42 U.S.C.A., §6901 et seq., as amended, or within any State 
statute governing the generation, treatment, storage, and disposal of waste. 

8.24 Limitation of Liability 

The CLIENT agrees, to the fullest extent permitted by law, to limit the liability of COMPANY and COMPANY’s 
officers, directors, partners, employees, shareholders, owners and subconsultants to the CLIENT for any and 
all claims, losses, costs, damages of any nature whatsoever or claims expenses from any cause or causes, 
including attorneys' fees and costs and expert witness fees and costs, so that the total aggregate liability of 
COMPANY and its officers, directors, partners, employees, shareholders, owners and subconsultants to all 
those named shall not exceed COMPANY’S total fee received for services rendered on this project or 
$1,000,000.00, whichever is greater.  It is intended that this limitation apply to any and all liability or cause of 
action however alleged or arising, unless otherwise prohibited by law. 

8.25 Design Without Construction Observation   

To the extent COMPANY provides design services without construction observation services under this 
agreement, it is agreed that the professional services of COMPANY do not extend to or include the review or 
site observation of the contractor's work or performance and the CLIENT assumes all responsibility for 
interpretation of the contract documents and for construction observation.  It is further agreed that the CLIENT 
will defend, indemnify and hold harmless COMPANY from any claim or suit whatsoever, including but not 
limited to all payments, expenses or costs involved, arising from the contractor's performance or the failure of 
the contractor's work to conform to the design intent and the contract documents.  COMPANY agrees to be 
responsible for its employees negligent acts, errors or omissions. 

8.26 Municipal Advisor 

The COMPANY is not a Municipal Advisor registered with the Security and Exchange Commission (SEC) as 
defined in the Dodd-Frank Wall Street Reform and Consumer Protection Act.  When the CLIENT is a 
municipal entity as defined by said Act, and the CLIENT requires project financing information for the services 
performed under this AGREEMENT, the CLIENT will provide the COMPANY with a letter detailing who their 
independent registered municipal advisor is and that the CLIENT will rely on the advice of such advisor.  A 
sample letter can be provided to the CLIENT upon request. 

 
This AGREEMENT is approved and accepted by the CLIENT and COMPANY upon both parties 
signing and dating the AGREEMENT.  Work cannot begin until COMPANY receives a signed 
agreement.  The effective date of the AGREEMENT shall be the last date entered below. 
 
Sincerely, 
 
HR GREEN, INC. 
 
 
__________________________________________ 
Anthony P. Simmons, P.E. 
Senior Project Manager – Transportation 
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Approved by:        
 
Printed/Typed Name: Jason J. Poppen   
 
Title:  President – Transportation    Date:    June 1, 2016 
 
 
CITY OF AURORA 
 
Accepted by:        
 
Printed/Typed Name:       
 
Title:        Date:      


