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STANDARD AGREEMENT FOR CONSULTANT SERVICES AT ILLINOIS AIRPORTS  
FOR ARCHITECTURAL/ENGINEERING (A/E), PLANNING AND SPECIAL SERVICES 

Authorized for use by 
The Illinois Department of Transportation 

Division of Aeronautics 
Effective: June 2012 

 
 

 Preliminary Assessment and Schematic Design Construction Phase Services  

    

X Design Phase Services  Planning and Special Services  

 
 
THIS AGREEMENT, made at  Aurora  , Illinois, this     day of     in the 

year 20   by and between the        City of Aurora   (hereinafter referred to as the 

"Sponsor"), and    Crawford, Murphy & Tilly, Inc.     (hereinafter referred to 

as the "Consultant"). This Agreement expires 5 years from the date of execution. 

 

W I T N E S S E T H  

The Sponsor intends to undertake the accomplishment of a project pursuant to the development of a 

public air navigation facility known as the   Aurora Municipal Airport (ARR)    

in  Kane     County, state of Illinois; and the project shall be identified as the 

Illinois Project No.   ARR-4785   ; S.B.G. Project No. 3-17-SBGP-(           ) ; The following 

is the detailed project title and description from the Illinois Department of Transportation’s Office of 

Planning and Programming (OP&P) program letter which shall be carried through the development of the 

project (attach supplemental information as necessary in Section I.G., Detailed Scope of Services): 

 Airfield Pavement Rehabilitation - Phase 4       

              

             

                          

             

              

 

A detailed sketch of the proposed work, labeled ATTACHMENT P, shall be attached. 

 

In consideration of the benefits which will accrue to the parties hereto by virtue of the Agreement and the 

respective covenants herein contained, IT IS MUTUALLY COVENANTED AND AGREED as follows: 

 

The Consultant agrees to furnish executed "Certification of Engineer" and certain professional 

engineering services enumerated herein-after, in connection with the implementation and development of 

the aforesaid project. 
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The Department of Transportation, Division of Aeronautics within the state of Illinois shall act as Agent of 

the Owner/Sponsor for all matters involving the development of any public air navigation facility by virtue 

of the Illinois Aeronautics Act.  The Illinois Aeronautics Act requires and directs the Illinois Department of 

Transportation, Division of Aeronautics (hereinafter referred to as the “Department”) to “regulate and 

supervise aeronautics within this state”, with “aeronautics” defined as “…the design, establishment, 

construction, extension, operation, improvement, repair or maintenance of airports…”.  The Department 

shall not expend any funds appropriated, or made available…for any work upon any such project that is 

not contracted for and constructed or developed under the supervision or direction of the Department.  

Financial assistance may include reimbursement to eligible airport Sponsors for…engineering costs 

directly related to projects financed in whole or in part by federal/state monies provided such engineering 

costs were approved by the Department prior to the payment of these costs by the airport Sponsor.  The 

approval of engineering costs prior to payment shall qualify those costs for federal/state reimbursement 

but shall not constitute an obligation of federal/state funds. 

 

Since the services contemplated under this Agreement are professional in nature, it is understood that the 

Consultant, acting as an individual, partnership, firm or other legal entity, is of professional status and will 

be governed by professional ethics in their relationship to the Department and the Sponsor. The 

Department acknowledges the professional and ethical status of the Consultant by approving this 

Agreement and the associated fees for federal/state eligibility (either in whole or part) on the basis of their 

qualifications and experience and determining their compensation by mutually satisfactory negotiations. 

 

Any additions/deletions, revisions/modifications to this Agreement without the expressed written consent 

of the Department shall void this Agreement as it relates to state and federal funding participation 

eligibility. 
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I. ARCHITECTURAL/ENGINEERING (A/E), PLANNING AND SPECIAL SERVICES 
 
The Consultant agrees to perform various professional engineering and planning services and 
provide necessary and required information pursuant to the accomplishment of the above 
referenced project.  
 
It is understood that meetings will be common to all phases. The Consultant will coordinate 
project kick-off, pre-design and pre-construction meetings and project status update meetings, as 
required, in order to resolve project issues with the Department, Sponsor and/or other regulatory 
and review agencies.  The Department shall be notified of scheduled agency meetings and given 
the opportunity to participate. Meetings for which effort will be billed shall be thoroughly 
documented by minutes with copies distributed to the Sponsor and the Department within 10 
days of the meeting.  Failure to properly document meeting discussions could result in the loss of 
part or all of the professional services compensation eligibility associated with this activity. 
 
A. PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN – NOT INCLUDED THIS 

AGREEMENT 
This phase includes activities required for agency coordination and permit development, non-
routine surveys, testing and architectural/engineering preliminary design considerations of a 
project.  Elements of this phase may include development of architectural schematic building 
designs and reports, non-routine geological and field investigations (soil borings and 
pavement cores), DCP testing, FWD testing (when used to evaluate pavement as part of a 
strengthening project), coordination of FAA reimbursable agreements, coordination of utility 
relocation agreements, coordination of force account activity (must be pre-approved by the 
Department in writing).  
 
The Consultant shall furnish and/or perform engineering reconnaissance necessary for the 
preparation and development of an engineering report, bidding documents (design plans and 
specifications) including topographic field surveys, crack surveys, and sampling and testing 
for routine soils investigations (in accordance with ATTACHMENT J – Testing Schedule & 
ATTACHMENT K – Testing Rates & Cost Summary). 
 
This phase will culminate in the submittal of a detailed engineering report with project 
alternatives and design recommendations and project completion timeline assessment.  
 
The Consultant shall furnish an engineering report in accordance with standard practices and 
the provisions of ATTACHMENT E – Engineering Report. The report will include an analysis 
of preliminary surveys, geotechnical testing and alternative designs and include final project 
design recommendations.  
 
The project completion timeline assessment will identify necessary effort required to complete 
the final project design (complete construction plans and specifications). This phase of 
project development will represent approximately 35% of the project design timeline.  Project 
formulation should be consistent with the TIP submittal and the program letter project 
description (ATTACHMENT R).  If not, identify components that have changed as a result of 
the preliminary assessment and schematic design analysis. 
 
A detailed scope of services shall be attached with anticipated labor effort and costs 
delineated in ATTACHMENTS A / A1. 
 

B. DESIGN PHASE SERVICES 
This phase shall include activities required to accomplish a project design in accordance with 
the established Aeronautics letting schedule project design timeline and approved letting date 
determined at the pre-design meeting. Requests for time extensions beyond the previously 
agreed-to submittal deadline dates (as established in the Department’s Letting Schedule, 
ATTACHMENT Q, and this Agreement) must be made to the Department in writing not less 
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than 5 days prior to the due date of the submittal. The request for extension must be signed 
by a principal/officer of the Consultant’s firm.  Incomplete submittals will not be accepted. 
Milestone submittals include the engineering report (at 35% design timeline), plan / spec 
review (at 80% design timeline) and final submittal of all deliverables (at 100% design 
timeline).  A detailed scope of services shall be attached with anticipated labor effort and 
costs delineated in ATTACHMENTS B / B1. Elements of this phase may include: 
 
1. CONSTRUCTION PLANS, SPECIAL PROVISIONS AND ESTIMATES 

 
The Consultant shall prepare and furnish for Department review and comment 
construction plans, special provisions and construction Safety Plan (per guidance 
explained in FAA AC 150/5370-2F (or current) Operational Safety on Airports during 
Construction) at the 80% project design timeline with detailed estimate of costs, 
estimated DBE participation goal and working/calendar day flow chart, for the particular 
design authorized in this Agreement. 
 

2. CLARIFICATION OF PLANS 
 
The Consultant shall render clarification of the construction plans and specifications, 
when and if such clarification is deemed necessary. 
 

3. BIDDING ASSISTANCE 
 
The Consultant shall assist the Sponsor and/or Department in the bidding process, 
analyze and summarize bid results. 
 

C. CONSTRUCTION PHASE SERVICES – NOT INCLUDED THIS AGREEMENT 
This phase shall include all basic services after the award. A detailed scope of services shall 
be attached with anticipated labor effort and costs delineated in ATTACHMENTS C / C1. 

 
1. OFFICE ENGINEERING 

 
a. SHOP DRAWINGS 

Review the detailed construction, shop and erection drawings submitted by the 
contractor(s) for compliance with design concepts. 
 

b. SUPPLEMENTARY SKETCHES 
Preparation of elementary and supplementary sketches plus estimates required to 
resolve actual field conditions. 
 

c. RECORD DRAWINGS 
The Consultant shall prepare Record Drawings within thirty (30) days after the official 
Notification from the Department of the Official Acceptance of the Construction Work; 
and after approval by the Department, furnish said Department with one (1) set of 
such record drawings.  The submittal format shall be in accordance with the current 
policies of the Department. 
 

d. MATERIALS CERTIFICATION 
Prior to reporting a pay item quantity for payment, the materials used and 
incorporated in, or associated with the pay item, shall be verified for specification 
compliance by the Consultant.  The Consultant shall obtain and review all 
certifications and/or test results required by the policies of the Department and the 
Department’s Manual for Documentation of Airport Materials.  At the completion of, or 
any time prior to the completion of the final quantity of a pay item, the Consultant 
shall submit the aforementioned material certifications and/or test results, that were 
utilized for acceptance of material, to the Department for review and final approval.  
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Prior to final payment of engineering services under this agreement, the Consultant 
shall have submitted required certifications and test results to the Department, and 
the Consultant shall have signed the Department’s MATERIALS CERTIFICATION 
FORM.  
 

2. FIELD ENGINEERING 
 
a. RESIDENT ENGINEER APPROVAL 

The Consultant agrees to furnish the name and qualifications of the Resident 
Engineer in writing for approval of the participating agencies prior to the 
preconstruction conference that shall attend said preconstruction conference and 
shall perform the various professional engineering services required of the Resident 
Engineer in 2.b. thru 2.f. below and inspection of construction. 
 

b. DAILY DIARY 
The Resident Engineer shall maintain a daily diary.  Copies shall be forwarded to the 
Department (ATTACHMENT F). 
 

c. DUTIES OF RESIDENT ENGINEER 
Furnish full time (unless part time is approved by the Sponsor and/or Department) 
Resident Engineering of construction including project inspection, field testing, and 
furnish surveying at the site of the work, whose duties shall include all reasonable, 
proper and customary duties as are usually and customarily furnished in connection 
with the general engineering of construction of such improvements, including but not 
limited to the following: 
 

i. Performance of acceptance and quality assurance tests when required by 
Department policy and/or contract specification.  Examples of these tests 
include but are not limited to:  Testing concrete for slump and air content; 
testing concrete for strength; testing bituminous concrete pavement for 
density using the nuclear method and using the Bulk Specific Gravity 
Method.  Obtaining representative samples of miscellaneous materials such 
as paint, geotextile fabric, joint sealer, epoxy, polyester resin, etc. for testing 
as necessary, and/or as directed by the Department; performance of field 
density tests of earthwork embankments, backfills and subgrade; field 
density tests of subbase and base courses, and moisture content tests on 
materials where applicable; and, laboratory proctor tests where applicable.  
Test Reports shall be submitted to the Department within three (3) working 
days of the date the test was conducted. 
 

ii. Inspection/Measurement/Oversight of construction to determine that the work 
was completed in substantial conformance with the approved plans and 
specifications, and in compliance with the requirements set forth in the 
contract documents.  All stop or start work orders shall be issued by the 
Department; the Resident Engineer shall recommend the orders.  Document 
pay item quantities reported for pay in accordance with the latest revision of 
the Department’s Airport Construction Documentation Manual. 

 
iii. Preparation and forwarding to the Department of periodic project reports 

required by the Department.  Bi-weekly construction reports will be submitted 
to the Department, within three (3) calendar days of the end of the 
contractor's work week. 
 

iv. To obtain and review for specification compliance, material certifications 
and/or test results for all materials prior to their use in the construction. 
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v. To reject for inclusion in the project, any materials that are delivered without 
certification and/or test results, or materials delivered with certification that 
has been found to be in noncompliance, or any defect found through visual 
inspection which renders the material unsuitable for inclusion in the project.  
The Department shall be notified when any rejections are made.  Materials 
that are delivered without certification and/or test results may be stockpiled or 
stored in a manner acceptable to the Resident Engineer until such time as 
the certification and/or test result arrive and are reviewed and accepted by 
the Resident Engineer. 
 

vi. Preparation of Reports required per the Sponsor’s NPDES permit while 
providing on-site services, retaining all support documentation. 
 

vii. Participate in audits performed to determine that the project is proceeding 
accordingly per the plans and specifications and adhering to AIP grant 
requirements. 
 

d. FINAL INSPECTION 
Initiate a request, upon substantial completion of all construction work, for a final 
inspection by the Department.  When necessary, a punch list of uncompleted items 
and electrical checklist (if applicable) on the project shall be established at the final 
inspection.  Submit a final acceptance letter (punch list complete) which shall certify 
to the Department and the Sponsor that, to the best of the Consultant’s knowledge, 
information and belief, the work involved has been done in substantial conformance 
with the plans, specifications, and Contract Document, as the same shall have been 
modified, or supplemented by change order, supplementary contract or otherwise, 
and that such work is acceptable. 
 

e. SAFEGUARD THE SPONSOR 
Endeavor to safeguard the Sponsor against any defects and deficiencies on the part 
of the Contractor. The Resident Engineer does not guarantee the performance of the 
contract by the Contractor, except that the Resident Engineer shall ensure that, to the 
best of the Resident Engineer’s knowledge, information and belief,  the work has 
been done in substantial conformance with the approved plans and specifications 
and advise the Sponsor and/or the Department in writing of any known 
noncompliance set forth in the contract.  This does not in any way mean that the 
Resident Engineer is a guarantor of the Contractor's work.  The Resident Engineer 
assumes no responsibility for safety in, on or about the job site, nor shall the 
Resident Engineer have any responsibility for the safety or adequacy of any 
equipment, building component, scaffolding, forms or other work aids provided by the 
contractor; nor is the Resident Engineer responsible for the superintendence of the 
contractor's work or any acts of the contractor. 
 

f. OTHER ENGINEERING SERVICES 
Furnish other Engineering Services which may be required by the Sponsor, including 
surveys. sub-surface investigations, sampling, testing, and analysis of soils, offsite 
inspection of materials, laboratory testing, and inspection and control at central 
mixing plants.  Where tests must be conducted by commercial laboratories, only 
those laboratories approved by the Department will be utilized.  If any of these 
services are conducted by outside firms, the Resident Engineer shall submit copies 
of the executed contract for such services as specified in Section III.B., of this 
Agreement.  The charges for such services shall be specified in the contract and will 
remain in effect until completion of the services and acceptance by the Consultant.  
Certified copies of the results of all tests required by the Department under this 
paragraph are to be mailed to the Department within five (5) calendar days after the 
tests are completed. 
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g. FINAL QUANTITIES 
Final quantities associated with the accepted construction work shall be submitted to 
the Department within thirty (30) days after final acceptance of the construction work. 
 

D. PLANNING AND SPECIAL SERVICES – NOT INCLUDED THIS AGREEMENT  
This phase may involve activities or studies unrelated to or outside of the scope of basic 
design and construction phase engineering services routinely performed by the Consultant. 
Those activities may include master plan and airport layout plan development, environmental 
studies and assessments, PCI surveys, FWD testing (when used to evaluate pavement as 
part of a publication revision), first-order NGS monument surveys, boundary surveys, 
aeronautical surveys, photogrammetric surveys and topographic mapping, preparation of 
property ownership plats and easements, appraisal and land acquisition services, benefit / 
cost analysis studies, RSA determination studies, drainage studies and analyses, 
FEMA/FIRM map revisions and GIS updates. A detailed scope of services shall be attached 
with anticipated labor effort and costs delineated in ATTACHMENTS D / D1. 
 

E. ENDORSEMENT OF DOCUMENTS  
The Consultant will endorse and seal all final draft reports, contract plans, maps, right of way 
plats, and special provisions for construction contract documents.  Such endorsements must 
be made by a person, duly licensed or registered in the appropriate category by the 
Department of Financial and Professional Regulation of the state of Illinois, being employed 
by the Consultant and responsible for the portion of the services for which license registration 
is required.  These sealed documents will serve as the record documents for the services 
covered by the terms of the Agreement. 
 

F. DELIVERABLES 
At a minimum, the Consultant shall provide the Department (copy Sponsor upon request) the 
following deliverables: 
 
1. Final project estimate of costs complete w/ professional services fees and sponsor 

reimbursement estimates. 
2. DBE participation goal and breakout of DBE work. 
3. QA verification of ELM Engineers Estimate for Schedule of Prices. 
4. Calendar day estimate of construction and detailed breakout of critical work items and 

associated production rates. 
5. One set of final construction plans (half-size) and special provisions – sealed by the 

Consultant and executed by the Sponsor. 
6. One copy of the construction Safety Plan (per guidance explained in FAA AC 150/5370-

2F (or current) Operational Safety on Airports during Construction). 
7. Original executed Consultant Project Certification (ATTACHMENT N). 
8. Executed DBE Final Documentation (ATTACHMENT O). 
9. Electronic copy/access of all information (via CD, electronic submittal or ftp site). 
 

G. NOTICE-TO-PROCEED (NTP) 
The Consultant shall not commence any phase of the work until the “official notice-to-
proceed” (NTP) has been issued in writing either by the Sponsor or Department (via Office of 
Planning and Programming).  
 
Services to be performed by the Consultant under this Agreement shall become eligible for 
funding participation consideration as of the date of the written NTP. The dated project 
program notification letter (i.e. Program Letter) from the Department’s Office of Planning and 
Programming, indicating the project’s inclusion in the state program and the estimated 
funding participation sources/levels, shall constitute the NTP.  The Consultant shall schedule 
a project phase kick-off meeting (pre-design, pre-construction, etc) with the Sponsor and the 
Department at the earliest possible convenience upon the Sponsor’s receipt of this letter.  
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For projects not covered by a program letter or with program letter pending, the Sponsor may 
issue the written NTP with concurrence from the Department.  In such cases, the Sponsor is 
fully liable for all costs incurred as a result of such authorization pending future 
reimbursement once the project is programmed and a program letter is issued. The 
Sponsor/Consultant is required to schedule a project phase kick-off meeting (pre-design, pre-
construction, etc.) with the Sponsor and the Department at the earliest possible convenience.  
 
A copy of the program letter shall be included as ATTACHMENT R of this Agreement. 
 
In the absence of a written, dated notice-to-proceed, the execution date of this Agreement 
shall be used to determine the eligibility of service dates. 
 
The Sponsor and the Department are not liable, and shall not authorize payment to the 
Consultant, for any services performed prior to the date of notice to proceed or the execution 
of this Agreement (whichever takes precedent).  All effort, regardless of the notice-to-proceed 
authorization, is subject to review and eligibility funding determination. 
 

H. DETAILED SCOPE OF SERVICES (Attach / insert here). 
Under this agreement the Engineer will provide design phase services as provided for herein.  
The proposed project will include the design phase services for the Airfield Pavement 
Rehabilitation – Phase 4. 
 
The design phase engineering effort contained within this agreement has been based on the 
following additional scope related parameters, understanding of proposed improvements and 
anticipated level of effort: 
 

I. General  
a. The project schedule is based on the anticipation that the project will 

be placed on an IDOT letting no later than November 5, 2021.  As 
such, all engineering effort is expected to be completed by the letting 
date and no additional effort will be required on the project after the 
anticipated award date. 

II. Topographic Survey and Data Gathering 
a. Horizontal and vertical control will be reestablished and extended as 

necessary to complete the area survey. The horizontal datum used 
will be the Illinois State Plane Coordinate System of the North 
American Datum of 1983 (NAD83). This control will be established 
utilizing GPS and conventional ground surveys as needed. Vertical 
elevations will reference the North American Vertical Datum of 1988 
(NAVD88).  

b. The topographic survey will show the existing site conditions 
including pavement areas and types. 

c. Utility information will be recorded to the extent practical and visible 
and limited to the areas adjacent to the edge of pavement.  

III. Project Improvements 
a. East Apron, Main Terminal Apron and West Apron PCC pavement 

rehabilitation including full/partial panel removal and replacement, 
spall repairs and utility structure reconstruction of box outs. 

b. Clean and seal isolation joints. 
c. Taxiway A3 - Runway incursion mitigation (RIM) for direct access 

apron taxiway to Runway 9/27 including aircraft maneuvering two 
additional turns using painted green island and new taxiway/taxilane 
centerline marking. 

d. Taxiway reflectors at the painted green island. 
e. Removing tiedowns near the new painted green island. 
f. Pavement marking removals near (RIM) area. 
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g. Pavement rehabilitation details and miscellaneous details. 
h. Project management, quality control and constructability reviews, 

post design phase coordination and project closeout. 
 

II. CONSULTANT COMPENSATION 
 
The Sponsor agrees to pay the Consultant as compensation for rendering the professional 
services hereinabove described and submitted using the standard Department invoice forms 
(ATTACHMENTS G & H).  Burden and overhead rates entered into this Agreement shall be in 
effect for the length of the agreement and will not be adjusted, except as may be determined 
under an audit of costs by the Auditor General or the Department. The rates used in this 
Agreement shall be the latest audited or provisional approved rates by IDOT as of the date of 
execution of this Agreement (approval letter must be attached). Should the rate change in the 
time between the final approval notification of fees and the execution of this Agreement, hours will 
be adjusted accordingly so that there is no increase in the final approved not-to-exceed amount. 
 
Any professional services effort performed beyond the not-to-exceed limits expressed below, and 
for which a future amendment will be sought, will be performed under all Agreement provisions as 
the original contracted work. The dollar value of such effort is not considered approved for 
payment until review and approval by the Department.  
 
A. PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN 

For services outlined in Section I.A., Preliminary Assessment and Schematic Design, and 
further detailed in Section I.H., Detailed Scope of Services,  
 
1. a lump sum payment of $ n/a        

(representing approximately 35% of the total estimated professional services 
compensation for design phase services as determined from the TIP request). The fee 
shall be paid as a lump sum when the preliminary assessment and schematic design 
phase deliverables (outlined in Section I.A.) are approved and accepted by the 
Department. 

 
B. DESIGN PHASE SERVICES 

For services outlined in Section I.B., Design Phase Services, and further detailed in Section 
I.H., Detailed Scope of Services, 
 
1. a cost plus a fixed payment of $   $7,000.00      

 
total amount not to exceed $   $55,300.00                
unless a major change or addition to the scope of services is required by the Department 
or extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted by the Consultant and approved by the Department.  The 
final charges shall be submitted after the Design Phase Services have been performed, 
approved and all deliverables accepted by the Department in accordance with the 
guidance outlined in Section I.F.  This period of time expires 30 days after award of the 
construction contract.  Any submittal after this time shall not be considered eligible for 
payment / reimbursement by the Department unless extended by the Department. 
 

2. a lump sum payment of $           n/a           
unless a major change or addition to the scope of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
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Section III.M., Amendments to the Agreement.  The fee shall be paid as a lump sum 
when the design phase deliverables (outlined in Section I.F.) are approved and accepted 
by the Department. 
 

C. CONSTRUCTION PHASE SERVICES 
For services outlined in Section I.C., Construction Phase Services, and further detailed in 
Section I.H, Detailed Scope of Services, 

 
1. a cost plus a fixed payment of $    n/a      

 
total amount not to exceed $   n/a     unless 
a major change or addition to the scope  of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted to and approved by the Sponsor (and/or Department if 
applicable).  The final charges shall be as soon as possible after official notification from 
the Consultant of the acceptance of the construction work.  A time line will be submitted 
at each billing cycle after 50% which will indicate a projection of the completed 
engineering fee vs. the contractor’s progress. 
 
If more than one contract exists for the project, the monthly invoices submitted by the 
Consultant shall detail the amounts of work accomplished under each separate contract.  
The invoices shall also indicate the dates that the services were performed.  If these 
services are furnished by the Consultant by obtaining such services outside the 
Consultant's organization, the Consultant shall be reimbursed at his actual cost for 
obtaining these services.  However, the total payment to the Consultant shall be within 
the "not to exceed" amount as previously stated unless an amendment to this agreement 
is approved by the Sponsor (and/or Department if applicable). 
 

D. PLANNING AND SPECIAL SERVICES 
For services outlined in Section I.D., Planning and Special Services, and further detailed in 
Section I.H., Detailed Scope of Services, 

 
1. a cost plus a fixed payment of $   n/a      

 
total amount not to exceed $   n/a      
unless a major change or addition to the scope  of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The payment of this fee shall be made in 
monthly installments submitted to and approved by the Sponsor.  The final charges for 
the Special Services Phase shall be submitted within forty-five (45) days after official 
notification from the Consultant of the acceptance of the construction work or within 45 
days after official notification from the Department of acceptance of other non-
construction projects unless extended by the Department. 
 

2. a lump sum payment of $   n/a     unless 
a major change or addition to the scope of work is required by the Department or 
extensions of time are necessary for completion of the project. All justification for 
amendments shall be documented with effort recorded separate from the hours approved 
under this Agreement. All amendment requests must be supported by justification per 
Section III.M., Amendments to the Agreement.  The fee shall be paid as a lump sum 
when the deliverables are approved and accepted by the Department. 
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III. SPECIAL CONDITIONS 

 
The Consultant shall render the services in accordance with generally accepted Professional 
Standards. 
 
A. TERMINATION  

(Reference: 49 CFR Part 18.36(i)(2); FAA Order 5100.38) 
 
The Sponsor, by written seven (7) day notice, may terminate this agreement in whole or in 
part at any time, because of the failure of the other party to fulfill his agreement obligations.  
Upon receipt of such notice, the Consultant shall:  (1) immediately discontinue all services 
affected (unless the notice directs otherwise), and (2) deliver to the Sponsor all data, 
drawings, specifications, reports, estimates, summaries and such other information and 
materials as may have been accumulated by the Consultant in performing this agreement 
whether completed or in process. 
 
1. If the termination is due to the failure of the Consultant to fulfill his agreement obligations, 

the Sponsor may take over the work and prosecute the same to completion by 
agreement or otherwise.  In such case, the Consultant shall be liable to the Sponsor for 
any additional cost occasioned to the Sponsor thereby. 
 

2. If, after notice of termination for failure to fulfill agreement obligations, it is determined 
that the Consultant had not so failed, the termination shall be deemed to have been 
effected for the convenience of the Sponsor. 
 

3. It is hereby understood and agreed that should the agreement be terminated, the 
Consultant shall be entitled to and shall receive a fee based on the amount of work 
accomplished and approved by the Department up to the day of notification of 
termination.  The fee shall be equal to the sum of the actual number of man-hours of 
each category of work applied at a negotiated hourly rate, plus any outside services 
approved by the participating agencies and accomplished prior to the notification.  If 
terminated under Section III.HH., Breach of Contract Terms, the Consultant will not be 
entitled to profit on the work accomplished. 

 
B. CHANGE IN CONSTRUCTION PLANS 

 
It is hereby understood and agreed that if the construction plans are completed in accordance 
with criteria and/or decisions made by the Sponsor (and/or the Department if applicable), and 
approved by the Department, and said construction plans are substantially changed or 
revised, for any reason other than the fault of the Consultant in preparing same, then the 
Consultant shall be entitled to compensation for rendering the services necessary to 
complete the changes.  The amount of this fee shall be negotiated between the Sponsor, 
Consultant and the Department, and approved by the Department, and an amendment to the 
agreement should be accomplished prior to authorizing the Consultant to proceed with the 
changes.  The fee shall be due and payable when the revisions are approved by the Sponsor 
and the Department. 
 
It is the Consultants responsibility to notify the Department as soon as possible when 
changes/revisions are identified that are beyond the scope of services contemplated under 
this Agreement.  
 

C. HOLD HARMLESS 
 
The Consultant shall be responsible to pay for all labor, material and equipment costs 
incurred and for any and all damages to property or persons to the proportionate extent 
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arising out of the negligent performance of services under this agreement and shall indemnify 
and save harmless the Sponsor, (and/or the Department if applicable), their officers, agents 
and employees from all third party suits, claims, actions or damages of any nature 
whatsoever to the proportionate extent resulting there from.  These indemnities shall not be 
limited by the listing of any insurance coverage.  If any errors, negligent acts and/or 
omissions are made by the Consultant in any phase of the work under this agreement, the 
correction of which may require additional field or office work, the Consultant will be promptly 
notified and will be required to perform such additional services as may be necessary to 
correct these errors, negligent acts and/or omissions without undue delay and without 
additional cost to the Sponsor (and/or the Department if applicable).  The Consultant shall be 
responsible for any damages incurred as a result of his errors, negligent acts and/or 
omissions and for any losses or cost to repair or remedy construction as a result of his errors, 
omission and/or negligent acts, to the extent such error, omission or negligent act breeches 
the Professional Standard of care. The Consultant shall not be responsible for any 
consequential damages of the Sponsor or the Department. Neither the Consultant, nor the 
Sponsor, nor the Department shall be obligated for the other parties’ negligence or for the 
negligence of others. 
 

D. DRAWING OWNERSHIP 
 
It is further mutually agreed by the parties hereto that reproducible copies of the drawings, 
computer disks, tracings, construction plans, specifications and maps prepared or obtained 
under the terms of the contract shall be delivered to and become the property of the Sponsor 
and basic survey notes and sketches, charts, computations and other data shall be made 
available upon request of the Sponsor.  If any information is used by the Sponsor or another 
Consultant such use or reuse by the Sponsor or others shall be at the sole risk and without 
liability or legal exposure to the Consultant. 
 

E. CONTRACT FOR OUTSIDE SERVICES 
 
If any of the services outlined in Section I. are furnished by the Consultant by obtaining such 
services outside the Consultant's organization, the Consultant shall provide an executed 
contract between the person(s) or firm and the Consultant outlining the services to be 
performed and the charges for the same.  Two (2) copies of the executed contract shall be 
submitted to the participating agencies for approval prior to the services being performed; all 
covenants and Special Conditions shall be included and binding on all subcontracts. 
 

F. FORMERLY NOTICE TO PROCEED (See Section I.G.)  
 

G. SUBLET AGREEMENT 
 
Each party binds himself, his partners, successors, executors, administrators and assigns, to 
the other part of this agreement and to the partners, successors, executors, administrators 
and assigns for such other party at all covenants of this Agreement. 
 
Except as above, neither the Sponsor nor the Consultant shall assign, sublet or transfer his 
interest in this agreement without the written consent of the other party hereto. 
 

H. AGREEMENT EXPIRES 
 
This agreement expires upon final approval and acceptance of the completed project(s) by 
the Sponsor (and/or Department as applicable), and after all final engineering charges have 
been paid to the Consultant as of the date of project close-out or after five years from the 
date of execution, whichever comes first.  Payment liability by the State is as outlined above 
(see Section I.G., Notice to Proceed and Section II., Consultant Compensation). 
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I. EQUAL EMPLOYMENT OPPORTUNITY  
(Reference: 49 CFR Part 21; FAA AC 150/5100-15A or latest revision) 
 
The Consultant agrees to conduct the services in compliance with all the requirements 
imposed by or pursuant to Title VI of the Civil Rights Act of 1964, Part 21 of the Regulations 
of the Secretary of Transportation, and Executive Order No. 11246, "Equal Employment 
Opportunity," as amended. 
 
During the performance of this contract, the Consultant, for itself, its assigns and successors 
in interest (hereinafter referred to as the "Consultant") agrees as follows: 
 
1. Compliance with Regulations.  The Consultant shall comply with the Regulations relative 

to nondiscrimination in federally assisted programs of the Department of Transportation 
(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this contract. 
 

2. Nondiscrimination.  The Consultant, with regard to the work performed by it during the 
contract, shall not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subconsultants, including procurements of materials and leases 
of equipment.  The Consultant shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 
 

3. Solicitations for Subcontracts, Including, Procurements of Materials and Equipment.  In 
all solicitations either by competitive bidding or negotiation made by the Consultant for 
work to be performed under a subcontract, including procurements of materials or leases 
of equipment, each potential subconsultant or supplier shall be notified by the Consultant 
of the Consultant's obligations under this contract and the Regulations relative to 
nondiscrimination on the grounds of race, color, or national origin. 
 

4. Information and Reports.  The Consultant shall provide all information and reports 
required by the Regulations or directives issued pursuant thereto and shall permit access 
to its books, records, accounts, other sources of information and its facilities as may be 
determined by the sponsor or the Federal Aviation Administration (FAA) to be pertinent to 
ascertain compliance with such Regulations, orders, and instructions.  Where any 
information required of a Consultant is in the exclusive possession of another who fails or 
refuses to furnish this information, the Consultant shall so certify to the sponsor or the 
FAA, as appropriate, and shall set forth what efforts it has made to obtain the information. 
 

5. Sanctions for Noncompliance.  In the event the Consultant's noncompliance with the 
nondiscrimination provisions of this contract, the sponsor shall impose such contract 
sanctions as may determine to be appropriate, including, but not limited to: 

 
a. withholding of payments to the Consultant under the contract until the Consultant 

complies, and/or 
 

b. cancellation, termination, or suspension of the contract, in whole or in part. 
 

Incorporation of Provisions.  The Consultant shall include the provisions of paragraphs 1 
through 5 (above) in every subcontract, including procurement of materials and leases of 
equipment, unless exempt by the Regulations or directives issued pursuant thereto.  The 
Consultant shall take such action with respect to any subcontract or procurement as the 
sponsor may direct as a means of enforcing such provisions including sanctions for 
noncompliance.  Provided, however, that in the event an Consultant becomes involved in, or 
is threatened with, litigation with a subconsultant or supplier as a result of such direction, the 
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Consultant may request the sponsor and/or Department to enter into such litigation to protect 
the interests of the sponsor and, in addition, the Consultant. 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) ASSURANCES 
 

1. Policy.  It is the policy of the Department of Transportation (DOT) that disadvantaged 
business enterprises as defined in 49 CFR Part 23 shall have the maximum opportunity 
to participate in the performance of contracts financed in whole or in part with Federal 
funds under this agreement.  Consequently, the DBE requirements of 49 CFR Part 23 
applies to this agreement. 
 

2. DBE Obligation.  The Consultant agrees to ensure that disadvantaged business 
enterprises as defined in 49 CFR Part 23 have the maximum opportunity to participate in 
the performance of contracts and subcontracts financed in whole or in part with Federal 
funds provided under this agreement.  In this regard, all Consultants shall take all 
necessary and reasonable steps in accordance with 49 CFR Part 23 to ensure that 
disadvantaged business enterprises have the maximum opportunity to compete for and 
perform contracts.  Consultants shall not discriminate on the basis of race, color, national 
origin, or sex in the award and performance of DOT-assisted contracts. 

 
J. OPEN ACCESS TO DOCUMENTS  

(Reference: 49 CFR Part 18.36(i); FAA Order 5100.38) 
(Public Act 90-0572 Section 20-65; Public Act 87-991) 
 
The Consultant shall maintain, for a minimum of 5 years after the completion of the contract, 
adequate books, records, and supporting documents to verify the amounts, recipients, and 
uses of all disbursements of funds passing in conjunction with the contract; the contract and 
all books, records, and supporting documents related to the contract shall be available for 
review and audit by the Auditor General; and the Consultant agrees to cooperate fully with 
any audit conducted by the Auditor General and to provide full access to all relevant 
materials.  Failure to maintain the books, records, and supporting documents required by this 
Section shall establish a presumption in favor of the State for the recovery of any funds paid 
by the State under the contract for which adequate books, records, and supporting 
documentation are not available to support their purported disbursement.  
 

K. CERTIFICATION OF CAPACITY TO CONTRACT 
(Public Act 90-0572, Section 50-13) 
 
It is unlawful for any person holding an elective office in this State, holding a seat in the 
General Assembly, or appointed to or employed in any of the offices of State government, or 
who is an officer or employee of the Illinois Building Authority or the Illinois Toll Highway 
Authority, or who is the wife, husband or minor child of any such person, to have or acquire 
any contract, or any direct pecuniary interest in any contract therein, whether for stationery, 
printing, paper or for any services, materials or supplies, which will be wholly or partially 
satisfied by the payment of funds appropriated by the General Assembly of the State of 
Illinois or in any contract of the Illinois Building Authority or the Illinois Toll Highway Authority.  
Payments made for a public aid recipient are not payments pursuant to a contract with the 
State within the meaning of this Section. 
 
It is unlawful for any firm, partnership, association or corporation in which any such person is 
entitled to receive more than 7 1/2% of the total distributable income to have or acquire any 
such contract or direct pecuniary interest therein. 
 
It is unlawful for any firm, partnership, association or corporation in which any such person 
together with his spouse or minor children is entitled to receive more than 15%, in the 
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aggregate, of the total distributable income to have or acquire any such contract or direct 
pecuniary interest therein. 
 
Nothing in this Section invalidates the provisions of any bond or other security hereto or 
hereafter offered for sale or sold by or for the State of Illinois.  
 
This Section does not affect the validity of any contract made between the State and an 
officer or employee of the State or member of the General Assembly, his spouse, minor child 
or any combination of such persons, if that contract was in existence before his election or 
employment as such officer, member, or employee.  Such a contract is void, however, if it 
cannot be completed within 6 months after such officer, member, or employee takes office, or 
is employed. 
 
This Section does not apply to (1) a contract for personal services as a teacher or school 
administrator between a member of the General Assembly or his spouse, or a State officer or 
employee or his or her spouse, and any school district, public community, college district, the 
University of Illinois, Southern Illinois University or any institution under the control of the 
Board of Governors of State Colleges and Universities or under the control of the Board of 
Regents or (2) a contract for personal service of a wholly ministerial character including but 
not limited to services as a laborer, clerk, typist, stenographer, page, bookkeeper, 
receptionist or telephone switchboard operator, made by a spouse or minor child of an 
elective or appointive State officer or employee or of a member of the General Assembly or 
(3) payments made to a member of the General Assembly, a State officer or employee, his or 
her spouse or minor child acting as a foster parent, homemaker, advocate, or volunteer for or 
in behalf of a child or family served by the Department of Children and Family Services. 
 
Any person convicted of a violation of this Section shall be guilty of a business offense and 
shall be fined not less than $1,000 nor more than $5,000. 
 
The appropriate Certification of Capacity to Contract will be executed in Section III.X., of this 
agreement. 
 

L. THE CONSULTANT SELECTION  
(Reference: 49 CFR Part 18; FAA AC 5100-14D or latest revision) 
(30 ILCS 535; IDOT-Aeronautics Administrative Bulletin: 2010-02) 
 
The   City of Aurora   hereby certifies that it 

(Sponsor) 
has completed the prescribed qualifications based consultant selection procedures. 
 
The firm of (  Crawford, Murphy & Tilly, Inc.  ) of ( Springfield, IL     ) has 

(Consultant)         (Location) 
been selected to provide the engineering services required for the project on: 
 

       March 5, 2018  
(Date) 

 
A copy of the executed Retainer Agreement identifying the project covered by this Agreement 
is included as ATTACHMENT U. 
 

M. AMENDMENTS TO THE AGREEMENT 
 
All effort recorded to document a claim for additional compensation must be delineated 
separately from the original scope of services with personnel, classifications, dates worked, 
rates, hours and services thoroughly detailed and clearly identified. 
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The Department shall be notified of potential amendment requests at the earliest possible 
opportunity once it has been determined that any of the following three circumstances may 
exist. Any amendments to the Agreement which increases the fee or the time of performance 
must contain one of the following written determinations (with support documentation) 
depending upon the circumstances of the change. 
 
1. The undersigned determine that the circumstances which necessitate this change were 

not reasonably foreseeable at the time the contract was signed. 
 

2. The undersigned determine that the circumstances which necessitate this change were 
not within the contemplation of the contract as signed. 
 

3. The undersigned determine that this change is in the best interest of the state of Illinois 
and is authorized by law. 
 

           
Date     Sign Name 
 
           
     Print Name 
 
           
     Title 

 
Any professional services effort performed beyond the not-to-exceed limits expressed in 
Section II. Consultant Compensation, and for which a future amendment will be sought, will 
be performed under all Agreement provisions as the original contracted work. The dollar 
value of such effort is not considered approved for payment until review and approval by the 
Department.  
 

N. CERTIFICATION OF CONSULTANT 
(Public Act 90-0572 Section 50-5) 
 
I hereby certify that I am the  Sr. Vice President & COO     (title) 
and duly 
 
authorized representative of the firm  Crawford, Murphy & Tilly, Inc.             ,  
 
whose address is  2750 West Washington Street, Springfield, IL 62702       , 
and that neither I nor the above firm I here represent has: 
 
1. employed or retained for a commission, percentage, brokerage, contingent fee, or other 

consideration, any firm or person (other than a bona fide employee working solely for me 
or the above Consultant) to solicit or secure this Agreement, 
 

2. agreed, as an express or implied condition for obtaining this contract, to employ or retain 
the services of any firm or person in connection with carrying out the Agreement, or 
 

3. paid or agreed to pay to any firm, organization, or person (other than a bona fide 
employee working solely for me or the above Consultant) any fee, contribution, donation, 
or consideration of any kind for, or in connection with, procuring or carrying out the 
contract; except as here expressly stated (if any): 
 

The firm certifies by execution: 
 

1. it has not been convicted of bribery or attempting to bribe an officer or employee of the 
State of Illinois, nor has the firm made an admission of guilt of such conduct which is a 



IDOT Division of Aeronautics 
Standard A/E Agreement 2012-01 

August 25, 2021  
 Ph. 4 Airfield Pavement Rehab. 

Page 17 

matter of record, nor has an official, agent, or employee of the firm committed bribery or 
attempted bribery on behalf of the firm and pursuant to the direction or authorization of a 
responsible official of the firm, nor has the firm been barred from being awarded a 
contract or subcontract. 

2. it has not been barred from contracting with a unit of state or local government as a result
of a violation of the Criminal Code of 1961.

I acknowledge that this certification is to be furnished to the Federal Aviation
Administration of the United States' Department of Transportation in connection with this
contract involving participation of Airport Improvement Program (AIP) funds and is
subject to applicable state and Federal laws, both criminal and civil.

Date Sign Name 

Brian R. Welker, P.E. 
Print Name 

   Sr. Vice President & COO 
Title 

O. FEDERAL TAXPAYER IDENTIFICATION NUMBER

The following statement is made under penalty of perjury:

"The Firm's correct Federal Taxpayer Identification Number is 37-0844662
.  (I am) (This firm is) doing business as a (please check one):

   Individual  Partnership X Corporation 

P. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION
(Reference: 49 CFR Part 26)

Contract Assurance (§26.13) - The Consultant or subconsultant shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this contract. The
Consultant shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT assisted contracts. Failure by the Consultant to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy, as the recipient deems appropriate.

In keeping with the DBE plan adopted by the Sponsor, the Consultant shall take all necessary
and reasonable steps to attain DBE participation in this contract.

The work for each subconsultant should be listed separately.  If the subconsultant is being
utilized to meet the project DBE goal, they must be prequalified in that category and certified
as a DBE in that category.  Please indicate that they are certified in that category.  The
certification list is available on the Department’s website on the “Doing Business” menu under
Small Business Enterprises and IL UCP directory http://www.dot.il.gov/ucp/ucp.html#DBE
Directory.  The percent of work is computed based on the individual subconsultant’s work
effort in each category

8/27/2021
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Firm Name:_________n/a  ______________  _________________ 

Subcontract Amount ($):_____n/a  __________ ____________ 

Prequalification Category % of Work DBE Certification 

If more than one subconsultant is being used, attach additional sheets. 

NOTE:  All final payment requests shall include a completed ATTACHMENT O - DBE Final 
Documentation or the complete information on the Consultant's format. 

Q. DISCRIMINATION
(Reference: 49 CFR Part 21; FAA AC 150/5100-15A or latest revision)
(Executive Order 11246 of September 24, 1965; 41 CFR Part 60)

The Consultant agrees not to commit unlawful discrimination in employment in Illinois and
further agrees to take affirmative action to ensure that no unlawful discrimination is
committed.

R. DUES/FEES TO CLUBS WHICH DISCRIMINATE
(775 ILCS 25/2 Source: P.A. 85-909)

The Consultant of the business entity certifies that it is not prohibited from selling goods or
services to the State of Illinois because it pays dues or fees on behalf of its employees or
agent or subsidizes or otherwise reimburses them for payment of their dues or fees to any
club which unlawfully discriminates.

S. CONFLICT OF INTEREST
(Public Act 90-0572 Section 50-13)

The Consultant agrees to comply with the provision of the Illinois Public Act prohibiting
conflict of interest and all the terms, conditions and provisions of those Sections apply to this
contract and are made a part of this contract the same as though they were incorporated and
included herein.

T. FELONY CONVICTION
(Public Act 90-5072 Section 50-10)

The Consultant certifies that if he/she or the business entity has been convicted of a felony,
at least five years has passed since the completion of the sentence as of the contract date.

U. ILLINOIS HUMAN RIGHTS NUMBER

The Consultant must have an Illinois Department of Human Rights prequalification number,
or have an application on file with the Illinois Department of Human Rights office at the State
of Illinois Center, Suite 10-100, 100 West Randolph, Chicago, Illinois 60601 (refer to
Department of Human Rights form).

(#IDHR PC-1/IL 442-0010).  IDHR #        01876-00-4                                 .
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V. EDUCATIONAL LOAN DEFAULT
(5 ILCS 385).

The Consultant certifies that, if this agreement is with an individual or individuals, that he/she
is not in default on an educational loan.

W. DRUG FREE WORKPLACE
(30 ILCS 580).

If the Consultant has 25 or more employees, the following certification shall apply and, by
signing this document, the Consultant certifies as follows:

1. The Consultant certifies that he will provide a drug free workplace in compliance with the
Drug Free Workplace Act ("Act").  Specifically, Consultant certifies he will do the
following:

a. Publish a statement:
i. Notifying employees that the unlawful manufacture, distribution,

dispensation, possession, or use of a controlled substance, including
cannabis, is prohibited in the Consultants workplace.

ii. Specifying the actions that will be taken against employees for violations of
such prohibition.

iii. Notifying the employee that, as a condition of employment on this
agreement, the employee will:
1) abide by the terms of the statement; and
2) notify the employer of any criminal drug statute conviction for a violation

occurring in the workplace no later than 5 days after such conviction.
b. Establish a drug free awareness program to inform employees about:

i. the dangers of drug abuse in the workplace;
ii. the Consultant policy of maintaining a drug free workplace;
iii. any available drug counseling, rehabilitation, and employee assistance

programs; and
iv. the penalties that may be imposed upon employees for drug violations.

c. Give a copy of the statement described above to each employee engaged in the
performance of the contract and post the statement in a prominent place in the
workplace.

d. Notify the State within 10 days after receiving notice under part (a)(3)(B) above from
an employee or otherwise receiving actual notice of such conviction.

e. Impose a sanction on, or require the satisfactory participation in a drug abuse
assistance or rehabilitation program by, any employee who is so convicted, as
required by §5 of the Act.

f. Assist employees in selecting a course of action in the event drug counseling,
treatment, and rehabilitation is required and indicate that a trained referral team is in
place.

g. Make a good faith effort to continue to maintain a drug free workplace through
implementation of §3 of the Act.

If an individual, the Consultant further certifies that he will not engage in the unlawful 
manufacture, distribution, dispensation, possession, or use of a controlled substance in the 
performance of the agreement. 

X. CAPACITY TO CONTRACT
(Public Act 90-0572)

The Consultant certifies that the Corporation's certificate of Authority to do business in
Illinois, is in good standing with the Secretary of State's Office.
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CERTIFICATION OF CAPACITY TO CONTRACT 

Public Act 90-0572 prohibits certain persons and entities from having or acquiring any 
contract with the State of Illinois and from having or acquiring any direct pecuniary interests in 
any contract with the State of Illinois, whether for materials, services, supplies, printing or 
stationery.  This prohibition does not extend to certain contracts for personal services of a 
ministerial nature as provided for in the Act. 

(Corporation) 

The undersigned, being a duly elected Associate and Sr. Vice President of  

Crawford, Murphy & Tilly, Inc.   , a corporation, hereby certify 
that they have read Public Act 90-0572 Section 50-13 and that they have checked the 
records of the corporation and that no person who is entitled to receive individually more than 
7 1/2% of the total distributable income of the corporation, or together with their spouse or 
minor child more than 15% of the total distributable income of the corporation, is (i) an 
elected State official, a member of the General Assembly, an appointed State officer, a State 
employee; (ii) an officer or employee of the Illinois Toll Highway Authority or of the Illinois 
Building Authority; or (iii) a spouse or a minor child of any such enumerated person. 

   day of  , AD, 20 Crawford, Murphy & Tilly, Inc. 
Corporation 

BY BY 

Daniel L. Pape, PE, Aviation Group Manager Brian R. Welker, P.E., Sr. Vice President 
Printed Name & Title Printed Name & Title 

27th August 21
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CERTIFICATION OF CAPACITY TO CONTRACT 

Public Act 90-0572 prohibits certain persons and entities from having or acquiring any 
contract with the State of Illinois and from having or acquiring any direct pecuniary interests in 
any contract with the State of Illinois, whether for materials, services, supplies, printing or 
stationery.  This prohibition does not extend to certain contracts for personal services of a 
ministerial nature as provided for in the Act. 

(Partnerships and Non-Corporate Firms and Associations) 

The undersigned, being each and every one of the partners/members/associates/(other) of  

N/A      , 
hereby certify on behalf of themselves individually, that they have read Public Act 90-0572 
Section 50-13 and that (i) they are not an elected State official, a member of the General 
Assembly, an appointed State officer, a State employee; an officer or employee of the Illinois 
Toll Highway Authority or of the Illinois Building Authority; nor a spouse or minor child of any 
such enumerated person; or (ii) that they are such an enumerated person but that they are 
not entitled to receive individually more than 7 1/2% of the total distributable income of the 
partnership/firm/association, or together with their spouse or a minor child more than 15% of 
the total distributable income of the partnership/firm/association. 

 day of  , AD, 20 

BY BY 

Printed Name & Title Printed Name & Title 

d/b/a 
   (Name) 
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CERTIFICATION OF CAPACITY TO CONTRACT 

Public Act 90-0572 prohibits certain persons and entities from having or acquiring any 
contract with the State of Illinois and from having or acquiring any direct pecuniary interests in 
any contract with the State of Illinois, whether for materials, services, supplies, printing or 
stationery.  This prohibition does not extend to certain contracts for personal services of a 
ministerial nature as provided for in the Act. 

(Individual Consultants) 

I,  N/A , 
(Name) 

hereby certify that I have read Public Act 90-0572 Section 50-13 and I further certify (i) that I 
am not an elected State official, a member of the General Assembly, an appointed State 
officer, a State employee; (ii) that I am not an officer or employee of the Illinois Toll Highway 
Authority or of the Illinois Building Authority; and (iii) that I am not a spouse or a minor child of 
any such official, member, officer or employee. 

day of , AD, 20 

BY 

Printed Name & Title 

d/b/a 
    (Name) 
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Y. CERTIFICATION REGARDING LOBBYING
(Reference: 49 CFR Part 20, Appendix A)

Certification for Contracts, Grants, Loans and Cooperative Agreements.

The Consultant certifies compliance with Section 319 of Public Law 101-102 and to the best
of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an Officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying", in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub-recipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into.  Submission of this certification is a
prerequisite for making or entering into this transaction imposed by Section 1352, Title
31, US Code.  Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

Z. INTERNATIONAL BOYCOTT
(Applicable to contracts in excess of $10,000):

The Consultant certifies that neither it nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the
U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.  The Consultant makes the certification set forth in
Section 5 of the International Anti-Boycott Certification Act.

AA. NON-APPROPRIATION CLAUSE 

Obligations of the State will cease immediately without penalty or further payment being 
required in any fiscal year the Illinois General Assembly fails to appropriate or otherwise 
make available sufficient funds for payment of this Agreement.  

BB. DEBT CERTIFICATION 

The Consultant certifies that it, or any affiliate, is not barred from being awarded a contract 
under 30 ILCS 500/50-11 and 50-12. The Consultant further acknowledges that the 
contracting State agency may declare the contract void if the preceding certification is false or 
if the contractor, or any affiliate, is determined to be delinquent in the payment of any debt to 
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the State during the term of the contract. 

CC. GOODS FROM CHILD LABOR ACT

The Consultant certifies in accordance with Public Act 94-0264 tha1 no foreign made
equipment, materials, or supplies furnished to the State under the contract have been
produced in whole or in part by the labor of any child under the age of 12.

DD. QUALIFICATION BASED SELECTION ACT
(Reference: 49 CFR Part 18.36; FAA Order 5100.38; FAA AC 150/5100-14 (latest))

The parties hereby certify that there was compliance with the provisions of the State of
Illinois' Architectural, Engineering and Land Surveying Qualifications Based Selection Act,
Chapter 30 ILCS 535 in the procurement of the services covered by this Agreement.

EE. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION  
(Reference: 49 CFR Part 29; FAA Order 5100.38) 

The Consultant certifies, by submission of this proposal or acceptance of this contract, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participation in this transaction by any 
Federal department or agency.  It further agrees by submitting this Agreement that it will 
include this clause without modification in all lower tier transactions, solicitations, proposals, 
contracts, and subcontracts.  Where the Consultant or any lower tier participant is unable to 
certify to this statement, it shall attach an explanation to this solicitation/proposal. 

FF. RIGHTS TO INVENTIONS  
(Reference: 49 CFR Part 18.36(i)(8); FAA Order 5100.38) 

All rights to inventions and materials generated under this contract are subject to regulations 
issued by the FAA and the Sponsor of the Federal grant under which this contract is 
executed. 

GG. TRADE RESTRICTION CLAUSE 
(Reference: 49 CFR Part 30.13; FAA Order 5100.38) 

The Consultant or subconsultant, by submission of an offer and/or execution of a contract, 
certifies that it: 

1. is not owned or controlled by one or more citizens of a foreign country included in the list
of countries that discriminate against U.S. firms published by the Office of the United
States Trade Representative (USTR);

2. has not knowingly entered into any contract or subcontract for this project with a person
that is a citizen or national of a foreign country on said list, or is owned or controlled
directly or indirectly by one or more citizens or nationals of a foreign country on said list;

3. has not procured any product nor subcontracted for the supply of any product for use on
the project that is produced in a foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in 
accordance with 49 CFR 30.17, no contract shall be awarded to a Consultant or 
subconsultant who is unable to certify to the above.  If the Consultant knowingly procures or 
subcontracts for the supply of any product or service of a foreign country on said list for use 
on the project, the Federal Aviation Administration may direct through the Sponsor 
cancellation of the contract at no cost to the Government. 
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Further, the Consultant agrees that, if awarded a contract resulting from this solicitation, it will 
incorporate this provision for certification without modification in each contract and in all lower 
tier subcontracts.  The Consultant may rely on the certification of a prospective subconsultant 
unless it has knowledge that the certification is erroneous. 

The Consultant shall provide immediate written notice to the sponsor if the Consultant learns 
that its certification or that of a subconsultant was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  The subconsultant agrees to provide written 
notice to the contractor if at any time it learns that its certification was erroneous by reason of 
changed circumstances. 

This certification is a material representation of fact upon which reliance was placed when 
making the award.  If it is later determined that the Consultant or subconsultant knowingly 
rendered an erroneous certification, the Federal Aviation Administration may direct through 
the Sponsor cancellation of the contract or subcontract for default at no cost to the 
Government. 

Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render, in good faith, the certification required by this provision.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

This certification concerns a matter within the jurisdiction of an agency of the United States of 
America and the making of a false, fictitious, or fraudulent certification may render the maker 
subject to prosecution under Title 18, United States Code, Section 1001. 

HH. BREACH OF CONTRACT TERMS  
(Reference: 49 CFR Part 18.36) 

Any violation or breach of terms of this contract on the part of the Consultant or their 
subconsultants may result in the suspension or termination of this contract or such other 
action that may be necessary to enforce the rights of the parties of this agreement.  The 
duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to and not a limitation of any duties, obligations, 
rights and remedies otherwise imposed or available by law. 
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Policies and procedures for procurement of professional services are established in Federal Regulation 
Title 49 CFR Part 18, Uniform Administrative Requirements for Grants and Cooperative Agreements. The 
Airport and Airway Improvement Act (AAIA) of 1982, as amended, serves as the enabling legislation.  The 
parties agree that these policies and procedures have been followed. 

IN WITNESS WHEREOF, the parties hereto have affixed their hand and seals at  

Aurora  ,Illinois, this , 20       . 
(city) (date) (year) 

ATTEST: 

(SEAL) 

  City of Aurora, Illinois 
 (Sponsor Name) 

36-6005778
 (Federal Employee's Identification Number) 

BY BY 

Richard C. Irvin, Mayor 
Printed Name & Title Printed Name & Title 

ATTEST: 

(SEAL) 

Crawford, Murphy & Tilly, Inc. 
   (Consultant Name) 

37-0844662
     (Federal Employee's Identification Number) 

BY BY 

Daniel L. Pape, PE, Aviation Group Manager Brian R. Welker, P.E., Sr. Vice President 
Printed Name & Title Printed Name & Title 

kpeabody
Typewritten Text
October 1

kpeabody
Typewritten Text
21
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LIST OF ATTACHMENTS 
 
 
ATTACHMENT A / A1 –  PRELIMINARY ASSESSMENT AND SCHEMATIC DESIGN PHASE 

SERVICES  
ESTIMATE OF COSTS / SALARY EXPENSES 

 
ATTACHMENT B / B1 –  DESIGN PHASE SERVICES 

ESTIMATE OF COSTS / SALARY EXPENSES 
 
ATTACHMENT C / C1 –  CONSTRUCTION PHASE SERVICES 

ESTIMATE OF COSTS / SALARY EXPENSES 
 
ATTACHMENT D / D1 –  PLANNING AND SPECIAL SERVICES 

ESTIMATE OF COSTS / SALARY EXPENSES 
 
ATTACHMENT E – ENGINEERING REPORT (General Guidance) 
 
ATTACHMENT F –  RESIDENT ENGINEER’S DIARY (Standard Format) 
 
ATTACHMENT G –  COST PLUS FIXED PAYMENT INVOICE (Standard Format) 
 
ATTACHMENT H –  LUMP SUM INVOICE (Standard Format) 
 
ATTACHMENT I –  EFFORT DETAIL BREAKDOWN (Standard Format) 
 
ATTACHMENT J –  TESTING SCHEDULE 
 
ATTACHMENT K –  TESTING RATES & COST SUMMARY 
 
ATTACHMENT L –  SUMMARY OF PAYROLL BURDEN AND FRINGE COSTS 
 
ATTACHMENT M –  SUMMARY OF OVERHEAD AND INDIRECT COSTS 
 
ATTACHMENT N –  PROJECT CERTIFICATION 
 
ATTACHMENT O –  DBE FINAL DOCUMENTATION 
 
ATTACHMENT P – PROJECT SKETCH 
 
ATTACHMENT Q –  PROJECT LETTING SCHEDULE 
 
ATTACHMENT R –  OP&P PROGRAM LETTER 
 
ATTACHMENT S –  CURRENT IDOT PROVISIONAL PAYROLL BURDEN / FRINGE EXPENSE 

AND GENERAL / ADMINISTRATIVE EXPENSE RATE LETTER 
 
ATTACHMENT T –  CONSULTANT’S PRELIMINARY ESTIMATE OF PROBABLE 

CONSTRUCTION COSTS 
 
ATTACHMENT U –  RETAINER AGREEMENT 
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ATTACHMENT A 
 

PRELIMINARY DESIGN PHASE SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF COSTS 
 
 

Category 
 

Amount ($)  

   
1.  Direct Salary Costs  (ATTACHMENT A-1) 
   
2.  Labor and General and Administrative Overhead1   
   
3.  Direct Nonsalary Expenses   
   

Lodging2,3   
   
Meals/Per Diem2,3   
   
Transportation2   
   
Materials & Supplies   
   
Printing   
   
CADD time4   
   
Other Costs (excluding outside services)   
   

4.  Fixed Payment5   
   
5.  Outside Services   
   

Cost Plus Fixed Payment    
Total Amount Not to Exceed $  

 
 
Estimated Number of Calendar Days:      
 
Estimated Days of On-Site Resident Engineer Services:     
 
NOTES: 

1/ A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 

2/ Current approved rates established by State of Illinois - Governors Travel Control Board. 
3/ Shall not be used in calculation of fixed payment amount. 
4/ Maximum CADD rate shall be $15.00/hour. 
5/ Fixed Payment (Profit) = (14.5%)x[Direct Salary Costs + (OH&B)x(Direct Salary Costs) + 

Transportation + Materials & Supplies + Printing + CADD time + Other Costs (excluding outside 
services)]. 
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ATTACHMENT A-1 
 

PRELIMINARY PHASE SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF SALARY EXPENSES 
 

Classification* Hours  $Rate/Hour  Cost ($) 
      
Principal      
      
Vice Principal      
      
Project Manager      
      
Senior Project Engineer      
      
Senior Project Architect      
      
Project Engineer      
      
Resident Engineer      
      
Senior Engineer      
      
Senior Architect      
      
Engineer      
      
Planner      
      
Registered Land Surveyor      
      
Land Surveyor      
      
Senior Engineering Technician      
      
Engineering Technician      
      
Engineering Assistant      
      
CADD/Draftsman/Technician      
      
Clerical      
      
      
      

Total     $ 
 (hours)  (average)  (total direct salary costs) 

(ATTACHMENT C) 
 
*Classifications may be adjusted as per Consultant’s work force. 
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 NOTES: 

1/ A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 

2/ Current approved rates established by State of Illinois - Governors Travel Control Board. 
3/ Shall not be used in calculation of fixed payment amount. 
4/ Maximum CADD rate shall be $15.00/hour. 
5/ Fixed Payment (Profit) = (14.5%)x[Direct Salary Costs + (OH&B)x(Direct Salary Costs) + 

Transportation + Materials & Supplies + Printing + CADD time + Other Costs (excluding outside 
services)]. 

 
  
 
*Classifications may be adjusted as per Consultant’s work force  

CATEGORY AMOUNT

1 Direct Salary Costs $17,731.05

2 Labor and General and Administrative Overhead1 52.90% $9,379.73

3 Direct Nonsalary Expenses 115.95% $20,559.15

Lodging2,3 -$                    

Meals/Per Diem2,3 -$                    

Transportation2 100.80$               

Materials & Supplies -$                    

Printing 453.20$               

CADD time4 -$                    

Other Costs (Excluding outside Services) 80.00$                 

4 Fixed Payment5 $7,000.00

5 Outside Services/Subconsultants $0.00

none anticipated $0.00

Total = $55,303.93

Use = $55,300.00

Estimated Construction Cost

$842,000

$21,000

$63,000

$60,000

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

Attachment B

Preliminary Design and Design Phase

 ESTIMATE OF COSTS

Add. Alt. No. 3 Federal/State/Local

Add. Alt. No. 1 Federal/State/Local

Base Bid Federal/State/Local

Add. Alt. No. 2 Federal/State/Local

Cost Plus Fixed Payment  Total Amount Not to 
Exceed 
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Classifications may be adjusted as per Consultant’s work force. 

TIME REQUIRED HOURLY               SALARY
CLASSIFICATION (HOURS) WAGE EXPENSE

PRINCIPAL 0 $78.00 $0.00

PROJECT ENGINEER II 51 $66.95 $3,414.45

PROJECT ENGINEER I 4 $52.01 $208.04

PROJECT MANAGER I 0 $52.39 $0.00

SENIOR ENGINEER I 214 $38.62 $8,264.68

SENIOR PLANNER I 0 $40.83 $0.00

ENGINEER I 91 $30.57 $2,781.87

STRUCTURAL ENGINEER I 0 $30.22 $0.00

PLANNER I 0 $28.97 $0.00

TECHNICAL MANAGER I 0 $29.91 $0.00

LAND SURVEYOR 0 $42.88 $0.00

SENIOR TECHNICIAN II 56 $47.48 $2,658.88

SENIOR TECHNICIAN I 7 $37.19 $260.33

TECHNICIAN II 0 $31.13 $0.00

TECHNICIAN I 0 $26.27 $0.00

PROJECT ADMINISTRATIVE ASSISTANT 0 $25.58 $0.00

ADMINISTRATIVE/ACCOUNTING ASSISTANT 7 $20.40 $142.80

AVERAGE

TOTAL 430 $41.24 $17,731.05

Preliminary Design and Design Phase

ESTIMATE OF SALARY EXPENSE

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

ATTACHMENT B-1
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Item

4 MATERIALS AND SUPPLIES
Surveying Supplies (paint, lathe, stakes, etc)  $         -   
Drafting Media  $         -   
Misc. Equipment and Direct Project Supplies  $         -   

Sub-Total  $           -   

5 TRAVEL
Travel Reimbursement 180       miles@  $   0.560  $   100.80 
Vehicle Days days@  $   65.00  $         -   
Other Subsistence & Tolls

Sub-Total  $    100.80 

Lodging (Not in Fixed Fee comp.) 0 days @ 100.00$    $         -    $           -   

6 PRINTING

Full Size Prints 168 sheets@  $     2.40  $   403.20 
Photo-copies 250 sheets@  $     0.20  $    50.00 

Sub-Total  $    453.20 

7 OTHER COSTS (EXCLUDING OUTSIDE SERVICES)
Photos/Developing  $         -   
Direct Project Shipping Expense 8 10.00$     $    80.00 
Unassigned Misc Project Direct Expense Misc.  $         -   

Sub-Total 80.00$       

 TOTAL = 634.00$     

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

Attachment B-2
Preliminary Design and Design Phase

Estimated Cost Breakdown Items 4, 5, 6 & 7
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Design Phase (Per Section I.B. of Agreement)

1000 120 $41.39 $4,966.27 28.01% 0 17 0 0 61 0 25 0 9 7 1

1100 21 $42.48 $892.14 5.03% 0 4 0 0 13 0 4 0 0 0 0
1110 1110 5 $48.34 $241.71 1.36% 0 2 0 0 2 0 1 0 0 0 0

1120 5 $38.62 $193.10 1.09% 0 0 0 0 5 0 0 0 0 0 0
1130 5 $49.95 $249.76 1.41% 0 2 0 0 3 0 0 0 0 0 0
1140 6 $34.60 $207.57 1.17% 0 0 0 0 3 0 3 0 0 0 0

1200 26 $41.10 $1,068.49 6.03% 0 2 0 0 15 0 0 0 2 7 0
1210 22 $40.74 $896.29 5.05% 0 2 0 0 13 0 0 0 0 7 0

1220 4 $43.05 $172.20 0.97% 0 0 0 0 2 0 0 0 2 0 0

1300 Prel. Plan Concept Develop (35% Design Report) 57 $41.67 $2,375.18 13.40% 0 8 0 0 29 0 12 0 7 0 1
1310 5 $40.80 $204.02 1.15% 0 1 0 0 1 0 1 0 1 0 1

1311 4 $34.60 $138.38 0.78% 0 0 0 0 2 0 2 0 0 0 0

1312 3 $38.62 $115.86 0.65% 0 0 0 0 3 0 0 0 0 0 0

1313 8 $39.93 $319.44 1.80% 0 0 0 0 3 0 2 0 3 0 0

1314 7 $41.52 $290.62 1.64% 0 1 0 0 5 0 1 0 0 0 0

1315 10 $42.68 $426.76 2.41% 0 2 0 0 6 0 2 0 0 0 0

1316 6 $45.38 $272.28 1.54% 0 2 0 0 2 0 2 0 0 0 0

1317 1 $38.62 $38.62 0.22% 0 0 0 0 1 0 0 0 0 0 0

1318 1 $38.62 $38.62 0.22% 0 0 0 0 1 0 0 0 0 0 0

1319 1 $38.62 $38.62 0.22% 0 0 0 0 1 0 0 0 0 0 0

1320 10 $42.50 $425.01 2.40% 0 1 0 0 4 0 2 0 3 0 0

1321 1 $66.95 $66.95 0.38% 0 1 0 0 0 0 0 0 0 0 0

1400 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0 0 0

1500 12 $34.94 $419.32 2.36% 0 1 0 0 2 0 9 0 0 0 0

1600 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

1601 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

1602 Environmental Clearance 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0 0 0

Preliminary Design and Design Phase

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

Attachment B-3

Cost Estimate of Consultant Services (By Task)

Preliminary Assessment and Schematic Design

Preliminary Work Items

Office Download of Field Data/Reduce 
Surveys/Verify Existing Conditions

Surveys/Field Investigations/Verify Existing Cond.

Scope Refinement and Project Definition
Site Visit/Review by Design Team 
Pre-Design Meeting and Preparation
Review Record Drawings and Available Data 
Related to the Project Area/Site

Pavement Inspection for Potential Repairs 
Survey/Field Survey Work and Investigations 

Pavement History Research and Review

General Scope Development/Overall Limits

Sequence of Construction Concepts & CSPP

Existing Conditions Validation/Review

Site Improvements Layout

Special Conditions or Unique Design 
Considerations as Appropriate for the Design

Preliminary Identification & List of Expected 
Specifications
Prel. Opinion of Probable Cost, Quantity 
Evaluations, Computations and Funding Review; 
Preliminary Estimate of Time

Review/Discuss Local Code 
Conditions/Requirements and Impacts to the 
Project 

Agency Coordination/Soils Investigation & 
Coord. & Discussion of Soils Impact on Design 
and Construction

Miscellaneous Design Features:  Fencing, 
Turfing and Marking Design & Layout

Utility Impacts, Delineations and Relocations 
Design Considerations, JULIE Site Meeting

Review and Evaluations of FAA Mods to 
Standards and Special Considerations

Exhibits Preparation & Development in Support 
of Preliminary Design Report

Typical Sections/Pavement Design and Material 
Selection Detail/Justification

Coordination with FAA - Runway Incursion 
Mitigation
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Design Phase (Per Section I.B. of Agreement)

2000
201 $39.69 $7,977.55 44.99% 0 12 0 0 105 0 45 0 35 0 4

2100 8 $45.70 $365.62 2.06% 0 2 0 0 6 0 0 0 0 0 0

2110 4 $45.70 $182.81 1.03% 0 1 0 0 3 0 0 0 0 0 0

2120 4 $45.70 $182.81 1.03% 0 1 0 0 3 0 0 0 0 0 0

2200 145 $40.07 $5,809.78 32.77% 0 4 0 0 82 0 22 0 35 0 2

2210 Cover/Summary of Quantities/General Items 9 $34.75 $312.76 1.76% 0 0 0 0 3 0 2 0 2 0 2

2211 Site Plan/Project Control/Index to Sheets 6 $38.89 $233.34 1.32% 0 0 0 0 2 0 2 0 2 0 0

2212 29 $42.10 $1,220.81 6.89% 0 1 0 0 16 0 2 0 10 0 0

2213 13 $39.49 $513.35 2.90% 0 0 0 0 6 0 3 0 4 0 0

2214 61 $39.34 $2,399.49 13.53% 0 1 0 0 43 0 8 0 9 0 0

2215 6 $40.23 $241.39 1.36% 0 0 0 0 3 0 1 0 2 0 0

2216 5 $38.94 $194.72 1.10% 0 0 0 0 1 0 2 0 2 0 0

2217 5 $38.94 $194.72 1.10% 0 0 0 0 1 0 2 0 2 0 0

2218 11 $45.38 $499.20 2.82% 0 2 0 0 7 0 0 0 2 0 0

2300 26 $41.28 $1,073.26 6.05% 0 6 0 0 10 0 8 0 0 0 2

2400 22 $33.13 $728.89 4.11% 0 0 0 0 7 0 15 0 0 0 0

2410 14 $31.72 $444.08 2.50% 0 0 0 0 2 0 12 0 0 0 0

2420 4 $36.61 $146.43 0.83% 0 0 0 0 3 0 1 0 0 0 0

2430 2 $34.60 $69.19 0.39% 0 0 0 0 1 0 1 0 0 0 0

2440 2 $34.60 $69.19 0.39% 0 0 0 0 1 0 1 0 0 0 0

Preliminary Design and Design Phase

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

Attachment B-3

Cost Estimate of Consultant Services (By Task)

Plan and Document Development - Detailed 
Design (35% to 80% Level)

Restoration/Lanscaping/SWPP Plan

Misc. Design Elements (e.g. Pavement Marking, 
Fencing, Lighting, Turfing)

Estimate of DBE Goals

Quantity Computations

Cost Estimate Preparation and Development

Estimate of Time Preparation and Development

Development of Technical Specifications

Quantity Computations, Development of Opinion of 
Prob. Cost and Estimate of Contract Time

Proposed Improvement Plan

Pavement Design/Typical Sections

Review and Resolve Comments From Design 
Report Stage

Review 35% Design Report with Owner/IDA/FAA

Resolve Outstanding Items from 35% Design 
Report Review

Plan Set/Drawing Development

Construction Activity Plan/Phasing Plan/Notes 
and Details/CSPP
Existing Conditions/Proposed 
Removals/Pavement Rehabilitation Details

PCC Jointing Plan and Details/Transition Details
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Design Phase (Per Section I.B. of Agreement)

3000
72 $39.94 $2,875.60 16.22% 0 6 0 0 34 0 18 0 12 0 2

3100 6 $48.06 $288.38 1.63% 0 2 0 0 4 0 0 0 0 0 0

3110 3 $48.06 $144.19 0.81% 0 1 0 0 2 0 0 0 0 0 0

3120 3 $48.06 $144.19 0.81% 0 1 0 0 2 0 0 0 0 0 0

3200 45 $41.17 $1,852.52 10.45% 0 3 0 0 23 0 5 0 12 0 2

3210 Cover/Summary of Quantities/General Items 6 $34.16 $204.95 1.16% 0 0 0 0 1 0 1 0 2 0 2
3211 Site Plan/Project Control/Index to Sheets 3 $38.89 $116.67 0.66% 0 0 0 0 1 0 1 0 1 0 0

3212 8 $44.38 $355.01 2.00% 0 1 0 0 5 0 0 0 2 0 0

3213 3 $44.53 $133.58 0.75% 0 0 0 0 1 0 0 0 2 0 0

3214 13 $40.92 $532.01 3.00% 0 1 0 0 8 0 2 0 2 0 0

3215 2 $34.60 $69.19 0.39% 0 0 0 0 1 0 1 0 0 0 0

3216 3 $41.57 $124.72 0.70% 0 0 0 0 2 0 0 0 1 0 0

3217 3 $41.57 $124.72 0.70% 0 0 0 0 2 0 0 0 1 0 0

3218 4 $47.92 $191.67 1.08% 0 1 0 0 2 0 0 0 1 0 0

3300 8 $38.14 $305.09 1.72% 0 1 0 0 3 0 4 0 0 0 0

3400 13 $33.05 $429.61 2.42% 0 0 0 0 4 0 9 0 0 0 0

3410 8 $31.58 $252.61 1.42% 0 0 0 0 1 0 7 0 0 0 0

3420 3 $33.25 $99.76 0.56% 0 0 0 0 1 0 2 0 0 0 0

3430 1 $38.62 $38.62 0.22% 0 0 0 0 1 0 0 0 0 0 0

3440 1 $38.62 $38.62 0.22% 0 0 0 0 1 0 0 0 0 0 0

4000 37 $51.67 $1,911.63 10.78% 0 16 0 4 14 0 3 0 0 0 0

4100 13 $50.43 $655.55 3.70% 0 4 0 3 6 0 0 0 0 0 0

4110 Prepare QC Plan 4 $38.62 $154.48 0.87% 0 0 0 0 4 0 0 0 0 0 0

4120 Complete QAP Reviews and Follow-up 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

4130 5 $57.99 $289.93 1.64% 0 2 0 3 0 0 0 0 0 0 0

4200 15 $55.62 $834.27 4.71% 0 9 0 0 6 0 0 0 0 0 0

4210 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

4220 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

4230 4 $52.79 $211.14 1.19% 0 2 0 0 2 0 0 0 0 0 0

4040 3 $66.95 $200.85 1.13% 0 3 0 0 0 0 0 0 0 0 0

4300 5 $45.35 $226.77 1.28% 0 1 0 1 2 0 1 0 0 0 0

4310 Pre-bid meeting, Preparation & Attendance 0 $0.00 $0.00 0.00% 0 0 0 0 0 0 0 0 0 0 0

4320 5 $45.35 $226.77 1.28% 0 1 0 1 2 0 1 0 0 0 0

4400 4 $48.76 $195.04 1.10% 0 2 0 0 0 0 2 0 0 0 0

Totals 430 $41.24 $17,731.05 100.00% 0 51   -   4      214  -   91    -   56    7      7      

Preliminary Design and Design Phase

Aurora Municipal Airport
Airfield Pavement Rehabilitation - Phase 4

Attachment B-3

Cost Estimate of Consultant Services (By Task)

Development of Technical Specifications

Plan and Document Development - Final Design 
(80% - 100%)

Complete Constructability Reviews (at 35%, 
80% and 100%)

General Overall Project Related Tasks

Quality Control and Constructability Reviews

Development of Final Issued for Bid Set of Plans

Construction Activity Plan/Phasing Plan/Notes 
and Details/CSPP

Proposed Improvement Plan

Misc. Design Elements (e.g. Pavement Marking, 
Fencing, Lighting, Turfing)

Post Design Phase - Pre-Bid and Bidding 
A i

Project Design Closeout and Archive

Project Management and Coordination Meetings

Project Review and Coordination Meetings with 
the Owner, IDA and FAA

Project Coordination Meetings with Agencies 
including Permiting Authorities and 

Miscellaneous bidding phase;  addenda; respond 
to questions during bidding; analysis of bids; 
etc.

PCC Jointing Plan and Details/Transition Details

Quantity Computations, Final Opinion of Prob. 
Cost and Estimate of Contract Time

Internal Project Design Meetings and 
Coordination
Project Management and Coord. of Design Team 
and Subconsultants

Quantity Computations

Cost Estimate Preparation and Development

Estimate of Time Preparation and Development

Prepare DBE Goals and Estimate

Review and Resolve Comments From Preliminary 
Submittal

Existing Conditions/Proposed 
Removals/Pavement Rehabilitation Details

Restoration/Lanscaping/SWPP Plan

Review 80% Design Documents with 
Owner/IDA/FAA
Comment Resolution from Agency 80% Review

Pavement Design/Typical Sections
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ATTACHMENT C 
 

CONSTRUCTION PHASE SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF COSTS 
 
 

Category 
 

Amount ($)  

   
1.  Direct Salary Costs  (ATTACHMENT C-1) 
   
2.  Labor and General and Administrative Overhead1   
   
3.  Direct Nonsalary Expenses   
   

Lodging2,3   
   
Meals/Per Diem2,3   
   
Transportation2   
   
Materials & Supplies   
   
Printing   
   
CADD time4   
   
Other Costs (excluding outside services)   
   

4.  Fixed Payment5   
   
5.  Outside Services   
   

Cost Plus Fixed Payment    
Total Amount Not to Exceed $  

 
 
Estimated Number of Calendar Days:      
 
Estimated Days of On-Site Resident Engineer Services:     
 
NOTES: 

6/ A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 

7/ Current approved rates established by State of Illinois - Governors Travel Control Board. 
8/ Shall not be used in calculation of fixed payment amount. 
9/ Maximum CADD rate shall be $15.00/hour. 
10/ Fixed Payment (Profit) = (14.5%)x[Direct Salary Costs + (OH&B)x(Direct Salary Costs) + 

Transportation + Materials & Supplies + Printing + CADD time + Other Costs (excluding outside 
services)]. 
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ATTACHMENT C-1 
 

CONSTRUCTION PHASE SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF SALARY EXPENSES 
 

Classification* Hours  $Rate/Hour  Cost ($) 
      
Principal      
      
Vice Principal      
      
Project Manager      
      
Senior Project Engineer      
      
Senior Project Architect      
      
Project Engineer      
      
Resident Engineer      
      
Senior Engineer      
      
Senior Architect      
      
Engineer      
      
Planner      
      
Registered Land Surveyor      
      
Land Surveyor      
      
Senior Engineering Technician      
      
Engineering Technician      
      
Engineering Assistant      
      
CADD/Draftsman/Technician      
      
Clerical      
      
      
      

Total     $ 
 (hours)  (average)  (total direct salary costs) 

(ATTACHMENT C) 
 
*Classifications may be adjusted as per Consultant’s work force. 
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ATTACHMENT D 
 

SPECIAL SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF COSTS 
 
 

Category 
 

Amount ($)  

   
1.  Direct Salary Costs  (ATTACHMENT A-1) 
   
2.  Labor and General and Administrative Overhead1   
   
3.  Direct Nonsalary Expenses   
   

Lodging2,3   
   
Meals/Per Diem2,3   
   
Transportation2   
   
Materials & Supplies   
   
Printing   
   
CADD time4   
   
Other Costs (excluding outside services)   
   

4.  Fixed Payment5   
   
5.  Outside Services   
   

Cost Plus Fixed Payment    
Total Amount Not to Exceed $  

 
 
Estimated Number of Calendar Days:      
 
Estimated Days of On-Site Resident Engineer Services:     
 
NOTES: 

11/ A letter from IDOT with approval or provisional payroll burden / fringe and 
general / administrative expense rates must be attached (ATTACHMENT 
S) for verification of rates. 

12/ Current approved rates established by State of Illinois - Governors Travel 
Control Board. 

13/ Shall not be used in calculation of fixed payment amount. 
14/ Maximum CADD rate shall be $15.00/hour. 
15/ Fixed Payment (Profit) = (14.5%)x[Direct Salary Costs + (OH&B)x(Direct 

Salary Costs) + Transportation + Materials & Supplies + Printing + CADD 
time + Other Costs (excluding outside services)]. 
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ATTACHMENT D-1 
 

SPECIAL SERVICES – NOT INCLUDED WITHIN THIS AGREEMENT 
 

ESTIMATE OF SALARY EXPENSES 
 

Classification* Hours  $Rate/Hour  Cost ($) 
      
Principal      
      
Vice Principal      
      
Project Manager      
      
Senior Project Engineer      
      
Senior Project Architect      
      
Project Engineer      
      
Resident Engineer      
      
Senior Engineer      
      
Senior Architect      
      
Engineer      
      
Planner      
      
Registered Land Surveyor      
      
Land Surveyor      
      
Senior Engineering Technician      
      
Engineering Technician      
      
Engineering Assistant      
      
CADD/Draftsman/Technician      
      
Clerical      
      
      
      

Total     $ 
 (hours)  (average)  (total direct salary costs) 

(ATTACHMENT C) 
 
*Classifications may be adjusted as per Consultant’s work force. 
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ATTACHMENT E 

 
ENGINEERING REPORT (General Guidance) 

 
The Engineering Report is to be prepared by the Consultant and submitted to the Sponsor and/or 
Department, if possible, prior to starting Plans and Specifications.  The Report shall include, at a 
minimum, a discussion of the following elements which are applicable and any other elements deemed 
necessary by the Department: 
 
1. Introduction, project overview and consistency with approved ALP, justification, scope, 

authorization, funding, required environmental actions and schedule. 
 
2. Investigations and evaluations, including pavement history, PCI information, topographic survey 

data, soil sampling and testing, boring logs, CBR test results, subgrade stabilization 
considerations, and seasonal frost issues. 

 
3. Pavement design considerations, including pavement types and/or alternates; any unusual 

design and reasons therefore, selection of design CBR value, traffic distribution, and reported 
pavement strength. 

 
4. Rehabilitation, strengthening and/or overlay work shall be detailed as to the type of work required, 

including existing pavement conditions, material selection considerations, thickness design and 
economic analysis. 

 
5. Construction features which vary from FAA criteria should be identified including the problem(s) 

facts, alternative solutions, and/ or desired solution.  Is the desired solution the most economical? 
 
6. Items such as materials sources, soils, drainage, water for construction, cost of land vs. 

development, contractor resources, available finances, and stage development.  The report 
should say how these factors affected the decisions made by the Consultant in the design. 

 
7. Explanation of drainage design criteria including explanation of drainage districts data iNPUT and 

off-site drainage impact on design. Include drainage calculations and modeling. 
 
8. Special considerations for local circumstances such as available material, equipment, 

contractors, and airport sponsored events. 
 
9. Consultant's choice of options for the lighting design; similar explanation of choices made for the 

drainage, fencing, turfing and marking, including decisions regarding cover crop seeding. 
 
10. Approach conditions which will result from proposed work and comparison with FAA criteria. 

 
11. Analysis of potential RSA determination (if applicable). 

 
12. Development of PCN for runway strengthening and rehabilitation projects. 
 
13. Description of non-AIP work and quantity separation from AIP eligible items. 
 
14. Identify work to be done by others such as utility companies and airports sponsor forces. 

 
15. The Consultant's preliminary estimate of construction costs, fees and expenses shall be included. 

 
16. A discussion of project safety concerns (per guidance explained in FAA AC 150/5370-2F (or 

current) Operational Safety on Airports during Construction) shall be included. 
 

17. A discussion of project phasing / sequencing and estimate of construction calendar days shall be 
included. 
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ATTACHMENT F 

 

 
Resident Engineer’s Diary 

Airport:        Date:       

Contractor:       IL Project No.:       AIP Project       

Temperature          ˚F Wind:       Weather Conditions:       

Status:  Active     Suspended Jobsite Conditions:  Workable     Non-workable 

Controlling Item:       

Workforce 
 Consultant (# of people, hours):       

 Contractor (# of people, equipment, hours): 

 

      

Daily Work 
 Pay items / General Location: 

 

      

 Instructions to Contractor / Unusual Events: 

 

      

 Verbal Approvals (official & item):       
       

 Additional Work (change order, etc.):       

 Official Visitors:       

Materials  Deliveries (material, quantity, quality) / Testing (test, location, corrective action): 

 

      

Other:       
 

Calendar Days:     Awarded DBE Onsite? (yes or no) 
    Charged Own forces used? (yes or no) 
      Remaining Own equipment used? (yes or no) 

 
Submitted       Firm:       Date:       
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ATTACHMENT G 
 

COST PLUS FIXED PAYMENT INVOICE (Standard Format) 
 

To:     , Chief Engineer  From (Firm):      
Illinois Department of Transportation   Address:      
Division of Aeronautics     Telephone No.:      
Abraham Lincoln Capital Airport    Invoice #     Date:   
1 Langhorne Bond Drive     [     ] Partial [     ] Final 
Springfield, IL 62707-8415 
 
Attn:     , Section Chief  
              
 
Airport:        Municipality:     , IL 
Illinois Project No.      Federal Project No.     
Notice to Proceed Date (OP&P Program Letter or Sponsor Authorization):     
Per A/E Agreement/Amendment dated:     
 
Services (Check only those services pertaining to invoice): 
[     ] Preliminary Assessment and Schematic Design Phase [     ] Planning and Special Services 
[     ] Design Phase      [     ] Other (   ) 
[     ] Construction Phase     [     ] Amendment(s) 
 
Service Dates: For Services Rendered From (date):    To (date):    
 
               To Date      Billing 
Period 
(1) Direct Salaries       $    $   

Include all information per ATTACHMENT I (EFFORT DETAIL BREAKDOWN) 
(2) Labor and General and Administrative Overhead (  %) $    $   
(3) Direct Non-Salary Expenses (OT Premium)    $    $   

Support documentation must accompany all payment requests of direct non-salary expenses. 
(4) Profit – (Fixed Payment $   x  % Complete)  $    $   
(5) SUBTOTAL (1) – (4)      $    $   
(6) Outside Services       $    $   
 
TOTAL AMOUNT EARNED TO DATE: (5) + (6)     $   
Maximum Payable (per Engineering Agreement)     $   
Estimated total cost to complete project (for billings after 50%)  $   
Less Total Amount(s) Previously Invoiced    $   
PAYMENT DUE THIS INVOICE        $   
 
I certify that to the best of my knowledge, the percent of work shown as complete on this Invoice is 
correct. 
 
By:                
        Printed Name and Title 
              
Department Approval 

By:              
         Printed Name and Title 
 
NOTE: This format is for general information. The Consultant’s format containing essential data may be 
acceptable. 
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ATTACHMENT H 
 

LUMP SUM INVOICE (Standard Format) 
 

To:     , Chief Engineer  From (Firm):      
Illinois Department of Transportation   Address:      
Division of Aeronautics     Telephone No.:      
Abraham Lincoln Capital Airport    Invoice #     Date:   
1 Langhorne Bond Drive     [     ] Partial [     ] Final 
Springfield, IL 62707-8415 
 
Attn:     , Section Chief  
              
 
Airport:        Municipality:     , IL 
Illinois Project No.      Federal Project No.     
Notice to Proceed Date (OP&P Program Letter or Sponsor Authorization):     
Per A/E Agreement/Amendment dated:     
 
Services (Check only those services pertaining to invoice): 
[     ] Preliminary Assessment and Schematic Design Phase [     ] Planning and Special Services 
[     ] Design Phase      [     ] Other (   ) 
[     ] Construction Phase     [     ] Amendment(s) 
 
Service Dates: 
For Services Rendered From (date):     To (date):     
 

(1) Lump Sum (LS) Fee (or Maximum Payable per Engineering Agreement) $    
 

(2) Percent of Work Complete:   % 
 

(3) Fee Earned to Date: (LS $   x   % Complete) $    
 

(4) Less Total Amount(s) Previously Invoiced    $    
 

(5) PAYMENT DUE THIS INVOICE      $    
 

 
I certify that to the best of my knowledge, the percent of work shown as complete on this Invoice is 
correct. 
 
By:                
        Printed Name and Title 
              
Department Approval 
 
By:                
        Printed Name and Title 
 
 
 
 
NOTE: This format is for general information. The Consultant’s format containing essential data may be 
acceptable. 
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ATTACHMENT I 
 

EFFORT DETAIL BREAKDOWN (Standard Format) 
 
         Page          of          Pages 
 
Airport:       
Illinois Project No.       
Federal Project No.     
 
Invoice No.     
Date:     
 
ENGINEERING COSTS BREAKDOWN 
 

Agreement 
Paragraph 
Governing 
Services 

Service 
Performed 

Date 
Performed 

Employee’s 
Name and 

Classification 
Hours Rate Amount 

       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
         Total       
 
ENGINEERING FIRM 
 
Name         

Address        

         

         

 

Prepared By        

Date                    

 
 
NOTE: 
This format is for general information; however the consultant’s format containing the essential data may 
be acceptable. 
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ATTACHMENT J 
 

TESTING SCHEDULE  
 
Testing Schedule  
 

Description Approximate Number 
ASTM D 421, Particle Size Analysis  
ASTM D 2217  
ASTM C 422  
ASTM D 698, Moisture-Density Relations of Soil  
ASTM D 1557  
ASTM D 427, Shrinkage Factors of Soil  
ASTM D 2434, Permeability of Granular Soils  
AASHTO T 194, Determination of Organic Materials in Soils by Wet 
Combustion 

 

ASTM D 1883, Bearing Ratio of Laboratory Compacted Soil  
AASHTO T 222, Modulus of Soil Reaction  
ASTM D 2487, Soil Classification “Unified System”  
ASTM D 2113, Soil Borings  
ASTM C 207, Hydrated Lime  
ASTM C 131, Abrasion  
ASTM C 88, Soundness  
ASTM D 946, Penetration  
ASTM D 3381, Viscosity  
ASTM D 1559, Marshall Method  
ASTM C 136, Gradation  
ASTM D 2172, Extraction and Gradation  
ASTM D 2726, Bulk Specific Gravity  
ASTM D 2041, Maximum Theoretical Specific Gravity  
ASTM D 2950, Nuclear Density  
ASTM C 117 Washed Aggregate Sample  
ASTM D 4318, Liquid Limit, Plastic Limit, Plasticity Index  
ASTM C 127, Absorption and Specific Gravity  
ASTM C 128  
ASTM C 566, Moisture Content  
ASTM C 31, PCC Test Cylinders  
ASTM C 141, Slump  
ASTM C 231, Air Content  
ASTM C 78, Flexural Strength  
ASTM C 138, Yield, Cement Content  
ASTM D 412, Rubber in Tension  
ASTM D 1664, Striping Test  

 
 
The testing form shall be adjusted to the specific project.  The consultant shall not assume IDOT will 
provide any testing and inspections.  Payment for these services shall be at the rates established in 
ATTACHMENT K. - TESTING RATES & COST SUMMARY. 
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ATTACHMENT K 
 
 

TESTING RATES & COST SUMMARY  
 
 

DESCRIPTION OF TEST 
ESTIMATED COST PER 

TEST 
NUMBER 

REQUIRED 
TOTAL $ 
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ATTACHMENT L (Optional) 
 

SUMMARY OF PAYROLL BURDEN AND FIXED COSTS 
 
  % of Direct 

Productive 
Payroll 

   
Federal Insurance Contributions Act   
   
State Unemployment Compensation   
   
Federal Unemployment Compensation   
   
Workmen's Compensation Insurance   
   
Paid Holidays, Vacation, Sick Leave   
   
Bonus   
   
Pension   
   
Group Insurance   
   
   
   
   
   
   

TOTAL PAYROLL BURDEN & FRINGE COSTS  % 
 
 
NOTE: 
A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 
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ATTACHMENT M (Required) 
 

SUMMARY OF OVERHEAD AND INDIRECT COSTS 
 
 

NOTE:  A letter from IDOT with approval or provisional payroll burden / fringe and general / administrative 
expense rates must be attached (ATTACHMENT S) for verification of rates. 
 

    
    

CMT ACCOUNT 
NUMBER ACCOUNT NAME 

% OF DIRECT 
LABOR COSTS 

PAYROLL BURDEN AND FRINGE BENEFITS 

6151 FICA  Tax 
 

12.58%  
6102, 6103, 6170 Paid Time Off (Vacation, Holidays and Sick Leave) 15.94%  
6154, 6156, 6158 Group Medical, Life, Workers Comp, Disability and Unemployment Insurance 10.45%   

6159, 6160 Employee Retirement Plan Contributions 13.93% 52.90% 

    
GENERAL & ADMINISTRATIVE OVERHEAD EXPENSE 

6104-6119 Indirect Salaries - Not Allocable to Projects 66.27%  
6222, 6264 Miscellaneous Taxes 1.03%  

6231 Professional Fees  3.39%  
6251 Rent 11.52%  
6252 Utilities   0.84%  
6271 Telephone & Data 2.96%  

6253-6254 Maintenance, Repairs & Supplies 1.91%  
6261-6265 Office Supplies, Shipping & Reproduction 1.58% 

6281, 6284 Seminars, Registration & Education 2.84% 

6291,92,95,6321-23 Travel & Vehicle Expense 4.41%  
6331, 6332 Business Insurance 3.01%  

6351,52,61,62,69 Equipment Expense, Repairs & Maintenance 1.58%  
6366, 6367, 6368 Computer Expense & Supplies 8.74%  

6371,6372,6381,6382 Maps, Reference Books, Engineering & Survey Supplies 0.64%  
6401+COFC Depreciation & Cost of Facilities Capital (0.52%) 5.23%  115.95% 

    
TOTAL OVERHEAD 168.85% 
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ATTACHMENT N 
 

PROJECT CERTIFICATION 
 
Airport:       Letting Date:       

IL Project No.:       
Federal Project No.:      
Contract No:       

Project Description:             

              
 
Pursuant to Federal Aviation Regulations, Part 152, as amended, and as a condition to receiving any 
Federal and/or State financial assistance through a Grant Offer from the FAA and/or the State of Illinois - 
Department of Transportation for the proposed airport development project, it is hereby represented, to 
the best of our knowledge, information, and belief that: 
 
1. The Consultant has been selected to provide the necessary professional services for the project 

described herein and identified in the Professional Services Request For Qualifications (RFQ).  
Selection Date (Required):      Copy of Retainer attached (ATTACHMENT U). 

2. Project is clearly delineated on the currently approved Airport Layout Plan.  
Approval Date (Required):   . 

3. Project is environmentally cleared.  [    ] CatEx     [    ] EA     [    ] EIS     [    ] FONSI   
Approval Date (Required):   . 

4. All Corps/EPA permits and other regulatory agency reviews/approvals/mitigation have been 
satisfied and there are no known encumbrances to the completion of the project. 
[    ] Yes  [    ] No. 

5. Plans were prepared in accordance with FAA approved standards and advisory circulars; and, 
the specifications were prepared in accordance with the FAA approved Illinois Standard 
Specifications For Construction Of Airports, along with the Division of Aeronautics’ most current 
Policy Memorandums and “Handout” Specifications, except as noted by attached Modification of 
Standards (MOS) which has been addressed and justified in the engineering report and 
submitted to and approved by the FAA and Engineer of Design. [    ] Yes  [    ] No. 
Approval Date of MOS (If applicable):    . 

6. The design conforms to the approved project scope. [    ] Yes  [    ] No. 
7. Provisions have been included for safety during construction (per guidance explained in FAA AC 

150/5370-2F (or current) Operational Safety on Airports during Construction). [    ] Yes  [    ] No. 
8. The plans, special provisions and quantities have been thoroughly checked in accordance with 

best management practices by the Consultant for accuracy and consistency, and are in 
conformance with AC 150/5300-13 (latest edition). All contract deliverables referenced in Section 
I.F. DELIVERABLES have been submitted, received and determined acceptable.  
[    ] Yes  [    ] No. 
 

 Date       By:        
          Design Engineer (Consultant) 
 
 Date       By:            P.E. 
         Project Engineer (Consultant) 
  

Date       By:            P.E. 
             Department Design Engineer  
 

Date       By:            P.E. 
Engineer of Design 
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ATTACHMENT O 
 

DBE FINAL DOCUMENTATION 
 

 

Prime Consultant  DBE Subconsultant 

Name        Name       
Address        Address       
     
Telephone        Telephone       
 
Subject Contract Amounts 

Airport        Consultant Contract Amount       
Illinois Project No.        DBE Contract Amount       
Federal Project No        DBE Participation (%)  
 
This documentation verifies the services provided and the amount paid to the DBE Subconsultant on the above 
captioned contract.  The undersigned certifies that the services reported herein were executed by the DBE, that 
the DBE actually provided the services and that the services reported herein conform to the services reported in 
the approved Professional Services Agreement together with any amendments approved by the Sponsor and/or 
Division as applicable. 
 

Description of Service Provided Contract Amount    Amount Paid   Difference (+/-) 
1.    
2.    
3.    
4.    
5.    
6.    

Totals    
 
DBE Contract amount has been met or exceeded [    ] Yes  [    ] No (check one). 
 
DBE Contract amount not met – Shortfall $    (documentation explaining shortfall attached). 
 

 
Prime Consultant  DBE Subconsultant 

   

        
Print Name Print Name 

 

Title  Title 

        
Signature Signature 

 

Date  Date 
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ATTACHMENT P - PROJECT SKETCH 
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ATTACHMENT Q 
 

PROJECT LETTING SCHEDULE 
 

PRELIMINARY PROJECT SCHEDULE 
 
The proposed project schedule is anticipated to be for the November 5, 2021 IDOT Letting date.  The 
schedule is contingent upon reasonable response and reviews being provided to the consultant prior to 
each subsequent delivery date.  It is agreed that delays in the consultant receiving agency comments and 
approvals beyond the review period presented will result in a revised, mutually agreeable schedule for 
subsequent submittals. 
 
 

 
 

  

ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

2022 LETTING SCHEDULE WITH ASSOCIATED DATES

                      22 week design timeline (154 calendar days)

START	(0%) 35% 80% 100%        Internal IDOT Deadlines

PreDesign 
Meeting Target 

Date

Engineering 
Report to IDA for 

Comments

Sealed Plans and 
Specifications to 

IDA for Comments

Approved Final 
Plans and 

Specifications to 
IDA

Recommendation 
Memo

Transfer Bid 
Documents for 

Publication Service Bulletin Award Start to Work
30 22 12 8 7 6 5 IDOT Letting 8 10

weeks weeks weeks weeks weeks weeks weeks Date weeks weeks

13-Nov-2020 08-Jan-2021 19-Mar-2021 16-Apr-2021 23-Apr-2021 30-Apr-2021 07-May-2021 11-Jun-2021 06-Aug-2021 20-Aug-2021

01-Jan-2021 26-Feb-2021 07-May-2021 04-Jun-2021 11-Jun-2021 18-Jun-2021 25-Jun-2021 30-Jul-2021 24-Sep-2021 08-Oct-2021

19-Feb-2021 16-Apr-2021 25-Jun-2021 23-Jul-2021 30-Jul-2021 06-Aug-2021 13-Aug-2021 17-Sep-2021 12-Nov-2021 01-May-2022

09-Apr-2021 04-Jun-2021 13-Aug-2021 10-Sep-2021 17-Sep-2021 24-Sep-2021 01-Oct-2021 05-Nov-2021 31-Dec-2021 01-May-2022

18-Jun-2021 13-Aug-2021 22-Oct-2021 12-Nov-2021 19-Nov-2021 26-Nov-2021 03-Dec-2021 21-Jan-2022 18-Mar-2022 01-May-2022

13-Aug-2021 08-Oct-2021 17-Dec-2021 14-Jan-2022 21-Jan-2022 28-Jan-2022 04-Feb-2022 11-Mar-2022 06-May-2022 20-May-2022

01-Oct-2021 26-Nov-2021 04-Feb-2022 04-Mar-2022 11-Mar-2022 18-Mar-2022 25-Mar-2022 29-Apr-2022 24-Jun-2022 08-Jul-2022

19-Nov-2021 14-Jan-2022 25-Mar-2022 22-Apr-2022 29-Apr-2022 06-May-2022 13-May-2022 17-Jun-2022 12-Aug-2022 26-Aug-2022

07-Jan-2022 04-Mar-2022 13-May-2022 10-Jun-2022 17-Jun-2022 24-Jun-2022 01-Jul-2022 05-Aug-2022 30-Sep-2022 14-Oct-2022

25-Feb-2022 22-Apr-2022 01-Jul-2022 29-Jul-2022 05-Aug-2022 12-Aug-2022 19-Aug-2022 23-Sep-2022 18-Nov-2022 01-May-2023

CONSULTANT	EFFORT	LEVEL
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ATTACHMENT R 
 

OP&P PROGRAM LETTER 
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ATTACHMENT S 
 

CURRENT IDOT PROVISIONAL PAYROLL BURDEN / FRINGE EXPENSE AND GENERAL / 
ADMINISTRATIVE EXPENSE RATE LETTER 

     
  



IDOT Division of Aeronautics 
Standard A/E Agreement 2012-01 

                                                                       August 25, 2021  
 Ph. 4 Airfield Pavement Rehab. 

 
Page 57 

    ATTACHMENT T  
 

CONSULTANT’S PRELIMINARY ESTIMATE OF PROBABLE CONSTRUCTION COSTS 
 
 

ITEM DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED
UNIT PRICE

ESTIMATED
COST

BASE BID

AR150510 ENGINEER'S FIELD OFFICE LS 1 $12,500.00 $12,500.00
AR150520 MOBILIZATION LS 1 $76,627.50 $76,627.50
AR152410 UNCLASSIFIED EXCAVATION CY 200 $86.00 $17,200.00
AR152540 SOIL STABILIZATION FABRIC SY 330 $10.00 $3,300.00
AR208515 POROUS GRANULAR EMBANKMENT CY 110 $70.00 $7,700.00
AR209604 CRUSHED AGG. BASE COURSE - 4" SY 900 $11.00 $9,900.00
AR209608 CRUSHED AGG. BASE COURSE - 8" SY 1,300 $18.00 $23,400.00
AR501509 9" PCC PAVEMENT SY 3,000 $130.00 $390,000.00
AR501530 PCC TEST BATCH LS 1 8500.0 $8,500.00
AR501900 REMOVE PCC PAVEMENT SY 3,000 $53.00 $159,000.00
AR510510 TIE DOWN EACH 30 $750.00 $22,500.00
AR510900 REMOVE TIE DOWN EACH 39 $175.00 $6,825.00
AR620520 PAVEMENT MARKING - WATERBORNE SF 24,400 $1.50 $36,600.00
AR620525 PAVEMENT MARKING - BLACK BORDER SF 3,500 $1.50 $5,250.00
AR620900 PAVEMENT MARKING REMOVAL EACH 1,600 $12.50 $20,000.00
AR751980 RECONSTRUCT INLET EACH 8 $3,700.00 $29,600.00
AR800009 SPALL REPAIR SF 50 $280.00 $14,000.00

 ESTIMATED BASE BID CONSTRUCTION COST = $842,902.50

ITEM DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED
UNIT PRICE

ESTIMATED
COST

AS501509 9" PCC PAVEMENT SY 115 $130.00 $14,950.00
AS501900 REMOVE PCC PAVEMENT SY 115 $53.00 $6,095.00

 ESTIMATED ADDITIVE ALTERNATE NO. 1 CONSTRUCTION COST = $21,045.00

ITEM DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED
UNIT PRICE

ESTIMATED
COST

AT501509 9" PCC PAVEMENT SY 325 $130.00 $42,250.00
AT501900 REMOVE PCC PAVEMENT SY 325 $53.00 $17,225.00
AT510510 TIE DOWN EACH 4 $750.00 $3,000.00
AT620520 PAVEMENT MARKING - WATERBORNE SF 100 $1.50 $150.00
AT620525 PAVEMENT MARKING - BLACK BORDER SF 100 $1.50 $150.00

 ESTIMATED ADDITIVE ALTERNATE NO. 2 CONSTRUCTION COST = $62,775.00

ITEM DESCRIPTION UNIT
ESTIMATED 
QUANTITY

ESTIMATED
UNIT PRICE

ESTIMATED
COST

AU501509 9" PCC PAVEMENT SY 315 $130.00 $40,950.00
AU501900 REMOVE PCC PAVEMENT SY 315 $53.00 $16,695.00
AU510510 TIE DOWN EACH 4 $750.00 $3,000.00

 ESTIMATED ADDITIVE ALTERNATE NO. 3 CONSTRUCTION COST = $60,645.00

ADDITIVE ALTERNATE NO. 3 - SOUTH APRON PCC PANEL REPAIRS (AREA 2)

ADDITIVE ALTERNATE NO. 2 - SOUTH APRON PCC PANEL REPAIRS (AREA 1)

ADDITIVE ALTERNATE NO. 1 - TERMINAL APRON
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ATTACHMENT U  
 

RETAINER AGREEMENT 
(see project no. 1, 2 & 8) 

 




