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Commonwealth Edison Company www.comed.com An Exelon Company
Public Relocation Department

One Lincoln Centre

Oak Brook Terrace, IL 60181

March 3, 2017

Stephane A. Phifer AICP Project: H18297AUR
Director —Planning and Zoning Work Order: TBD
City of Aurora EPS Project: TBD

1 South Broadway, 2™ FL
Aurora, IL 60507

Re: Relocation of overhead electric facilities along Broadway St. Phase#1 as occupied.
Dear Stephane,

This letter is in reply to an inquiry regarding the City of Aurora request to relocate ComEd’s overhead electric lines
along Broadway St. to underground. More specifically, the subject electric lines are currently situated along
Broadway St., between Spring St. and RiverEdge Park.

The preliminary estimated cost to relocate the existing overhead facilities is approximately $685,000. This is a non-
binding, high-level cost estimate prepared without an engineering design for preliminary budgetary purposes
only and is not a final cost for ComEd to provide any work to relocate the subject facilities. The final costs may be
higher or lower depending on mutual agreement of facilities relocated, final engineering design, difficulty of work
area and what the accepted contract bid is for performing the work. The city should take note that final costs will be
based off the total actual charges that ComEd incurred to complete this project. This cost estimate is good for 60
days from the date on this letter.

General Assumptions:

e This estimate is for the relocation of ComEd electric facilities only. The city will need to contact other
utilities for their relocation cost, if applicable.

e This estimate is based upon current tariffs with no escalation.

e Construction estimate and schedule is based on normal 40-hour workweek, without overtime, weekend, or
Holiday work.

e Estimate does not include delays related to permitting needs required by governmental entities including
municipalities or other optional facilities charges.

e Project scope provides no additional capacity, contingency or redundancy above what is specifically stated.
Change in scope will result in additional charges. Estimate does not include any enhanced reliability.

Others Responsibilities:

e  Other’s will be responsible to obtain all permits and easements/ROW at the other’s expense as necessary to
support ComEd’s construction schedule and installation methods, including but not limited to trimming
without restriction.

e All ComEd customers which require service entrance modifications (overhead to underground or relocated
overhead service drops) are the responsibility of the city.

e Each switchgear being installed will require a minimum 10° x 22 parcel. This will have to be discussed in
detail with the property owners.

¢ No landscaping or beautification will be provided by ComEd, only rough grade back fill of all areas
disturbed by the ComEd construction removal and installation of equipment. All restoration, finished
grading, sod and/or seeding is to be completed by other’s within both the right-of-way and private property
areas.

e Soil remediation will be the responsibility of other’s.

e  Other’s to provide ComEd with all required easements for underground facilities being installed.

e All trees, shrubs and vegetation to be removed by other’s in the proposed easement areas. Grade to be within
4” of final grade before ComEd starts its work.



http://www.comed.com/

Preliminary Scope of Work:

e  Removal/topping of approximately 13 poles and associated primary/secondary wire and equipment.
Removal of 12kv 3-1/C primary aerial wire.

Remove “3” overhead transformers.

Remove “1” 3-PH 120/208V 112.5Kva pad mounted transformer

Relocate commercial services, which can include overhead to underground.

Install approximately 1,400 of 6” poly pipe via directional bore.

Install approximately 175 of 1x1 conduit duct package via open cut trench

Install approximately 2,170 12kV primary underground cables and other associated underground equipment.
Install approx. “4” 3-ph pad mounted transformer & other associated underground equipment.
Install approx. “2” 4-bay switchgears.

Install “4” splice pits

Install approximately “1” overhead terminal poles.

If the city desires to proceed with relocation, there will be an advance engineering charge required of $60,000. This
engineering charge is non-refundable, and will be applied towards the total cost of the project if the city authorizes
the construction work to proceed. Once engineering is complete, the cost estimate will be submitted for city
approval.

The City will have two payment options available to them. Check one of boxes below, sign and return with
check and/or copy of the executed ordinance.

[] The first would be a progressive payment schedule requiring a 50% first partial payment of $342,500 with the potential of
multiple payments as construction progresses. The 50% deposit and all required easements must be in place before ComEd work
can be scheduled. This can be a minimum of 6-12 weeks from that date contingent upon ComEd’s scheduled work load. Final
payment invoicing will occur upon completion of the work.

[0 The second option would be under Rider LGC, Local Government Compliance Clause, where ComEd applies an additional
“per kilowatt-hour charge onto the monthly bills of all customers within the municipal boundaries of the City of Aurora. As
costs for this project are incurred each month, the appropriate share of those costs will be reflected as a separate line item charge
on the monthly bills of the customers. The “per kilowatt-hour” charges will continue until the project is completed and all costs
for the project are reflected on ComEd’s books of account.

As an Illinois public utility, ComEd is subject to the terms and conditions of the Illinois Public Utilities Act (220 ILCS) and is
obligated to provide reliable service at least cost. The relevant section of the Illinois Public Utilities Act (PUA) is Section 5/8-
401, which states:

‘Every public utility subject to this Act shall provide service and facilities which are in all respects

adequate, efficient, reliable and environmentally safe and which, consistent with these obligations,

constitute the least-cost means of meeting the utility's service obligations.”

The city should take special note of the fact that ComEd must meet our “Service” obligations at least cost to our
“Ratepayers.” Should replacement or additional distribution lines be required, ComEd must install facilities at least
cost, which may require the facilities to include an overhead pole line. Should the city desire place additional
facilities underground, the city will be obligated to pay for the incremental costs of undergrounding or rerouting the
line(s). In summation, the city will pay the cost of the underground line, less the estimated cost of the avoided
overhead installation.

If you have questions please feel free to call me directly.
FOR THE APPLICANT:

Sincerely,

Accepted By Signature

Hugo Silva

Sr. Project Engineer

Public Relocation Department _
Office: (630) 437-3182 Print Name
Hugo.silva@comed.com
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Phaseffl
Poles along Broadway 5t.
From Spring St. to River Edge Park




