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Route(s) (Street/Road Name)

McCoy Drive/5th Avenue and K
Section Number

21-00340-00-TL
County

Kane
Local Public Agency

City of Aurora

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

the City Clerk

Address
44 E. Downer Place, Aurora, IL 60507 until

Time
2:00 PM on

Date
08/25/21 .

Sealed proposals will be opened and read publicly at the office of 
Name of Office

the City Clerk

Address
44 E. Downer Place, Aurora, IL 60507 at

Time
2:00 PM on

Date
08/25/21 .

DESCRIPTION OF WORK
Location

Intersection of McCoy/5th Avenue and Kautz Road
Project Length

500 ft. (0.09 mi.)
Proposed Improvement
New Traffic Signal Installation, Adding left turn lane on west leg, Curb extension on east leg, Curb & Gutter 
removal and replacement, Pavement Markings, Signage & Restoration.

1. Plans and proposal forms will be available in the office of
The DSC Building - The Department of Public Works/Engineering (2nd floor), City of Aurora  
77 S Broadway, Aurora, IL 60505.

2. Prequalification
If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 
Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   
a. Local Public Agency Formal Contract Proposal (BLR 12200) 
b. Schedule of Prices (BLR 12201) 
c. Proposal Bid Bond (BLR 12230) (if applicable) 
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 
provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 
anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 
8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 

Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 
bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 
received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 
opening proposals.
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Route(s) (Street/Road Name)

McCoy Drive/5th Avenue and K
Section Number

21-00340-00-TL
County

Kane
Local Public Agency

City of Aurora

PROPOSAL

1. Proposal of
Contractor's Name

Contractor's Address
.

2. The plans for the proposed work are those prepared by

and approved by the Department of Transportation on .

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto,
adopted and in effect on the date of invitation for bids.

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for
Recurring Special Provisions" contained in this proposal.

5. The undersigned agrees to complete the work within 35 working days or by
is granted in accordance with the specifications.

6. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 
the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be
forfeited to the Awarding Authority.

7. Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of
the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.

8. The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.

9. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work
shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids
below.

10.

unless additional time

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for 
Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 
to: City of Aurora Treasurer of .
The amount of the check is                                   5% of the bid amount                                                         ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number 21-00340-00-TL .
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Route(s) (Street/Road Name)

McCoy Drive/5th Avenue and K
Section Number

21-00340-00-TL
County

Kane
Local Public Agency

City of Aurora

CONTRACTOR CERTIFICATIONS
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.    
    
1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 
director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 
managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

McCoy Drive/5th Avenue and K
Section Number

21-00340-00-TL
County

Kane
Local Public Agency

City of Aurora

SIGNATURES
(If an individual) Signature of Bidder Date 

Business Address

City State Zip Code

(If a partnership) Firm Name

Signature Date 

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Signature Date 

Title 

Business Address

City State Zip Code

Insert Names of Officers President
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Secretary

Treasurer
Attest:

Secretary



State Zip Code

Section Number

21-00340-00-TL

Total

Item  Number Items Unit Quantity Unit Price Total

1 EARTH EXCAVATION CU YD 25

2 TOPSOIL FURNISH AND PLACE SQYD 245

3 SEEDING, CLASS 2A ACRE 0.25

4 NITROGEN FERTILIZER NUTRIENT POUND 5

5 POTASSIUM FERTILIZER NUTRIENT POUND 5

6 EROSION CONTROL BLANKET SQ YD 245

7 AGGREGATE BASE COURSE, TYBE B 6" SQ YD 125

8 HOT-MIX ASPHALT SURFACE REMOVAL, BUTT JOINT SQ YD 15

9 HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N70 AT 1.5" TON 55

10 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N70 AT 1.5" TON 55

11 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 360

12 DETECTABLE WARNINGS SQ FT 20

13 PAVEMENT REMOVAL SQ YD 130

14 HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4" SQ YD 55

15 COMBINATION CONCRETE CURB AND GUTTER REMOVAL FOOT 100

16 SIDEWALK REMOVAL SQ FT 100

17 CLASS D PATCHES, TYPE 1, 3 INCH SQ YD 20

18 STORM SEWERS, CLASS A, TYPE 4   12" FOOT 100

19 CATCH BASINS, TYPE C, TYPE 8 GRATE EACH 1

20 INLETS, TYPE A, TYPE 2 FRAME AND GRATE EACH 1

21 MANHOLES TO BE ADJUSTED WITH NEW TYPE 8 GRATE EACH 1

22 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 150

23 MOBILIZATION LSUM 1

24 CHANGEABLE MESSAGE SIGN CAL DA 42

25 SHORT TERM PAVEMENT MARKINGS FOOT 2300

26 TEMPORARY PAVEMENT MARKINGS- LETTETS & SYMBOLS SQ FT 100

27 SIGN PANEL - TYPE 1 SF 42

28 SIGN PANEL - TYPE 2 SF 32

29 INSTALL EXISTING SIGN PANEL SQ FT 8

30 REMOVE SIGN PANEL - TYPE 1 SF 23

31 TELESCOPING STEEL SIGN SUPPORT FT 90

32 BASE FOR TELESCOPING STEEL SIGN SUPPORT EA 6

33 THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS SF 175

34 THERMOPLASTIC PAVEMENT MARKINGS, 4"  (YELLOW) FT 1030

35 THERMOPLASTIC PAVEMENT MARKINGS, 4" (WHITE) FT 605

36 THERMOPLASTIC PAVEMENT MARKINGS, 6"  (WHITE) FT 595

37 THERMOPLASTIC PAVEMENT MARKINGS, 12"  (WHITE) FT 440

(For complete information covering these items, see plans and specifications)

Schedule for Single Bid

Schedule for Multiple Bids

Combination Letter Sections Included in Combinations

Contractor's Address City

Local Public Agency County

City of Aurora Kane

Route (s) (Street/Road Name)

McCoy/5th Avenue and Kautz Road

SCHEDULE OF PRICES

Contractor's Name

Printed 08/27/21 Page 1 of 2 BLR 12201 (Rev. 05/07/21) 



County  Route (s) (Street/Road Name) 

Kane  McCoy/5th Avenue and Kautz Road 

Item  Number Items Unit Quantity Unit Price Total

38 THERMOPLASTIC PAVEMENT MARKINGS, 24" (WHITE) FT 100

39 SERVICE INSTALLATION - POLE MOUNTED EACH 1

40 UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA. FOOT 100

41 UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA. FOOT 50

42 UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA. FOOT 275

43 HANDHOLE EACH 3

44 DOUBLE HANDHOLE EACH 1

45 ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 10 FOOT 515

46 LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H EACH 1

47 FULL-ACTUATED CONTROLLER AND TYPE IV CABINET EACH 1

48 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C FOOT 530

49 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C FOOT 1230

50 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FOOT 1540

51 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FOOT 1420

52 ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C FOOT 100

53 ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTER, NO. 6 1C FOOT 410

54 TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT EACH 2

55 STEEL MAST ARM ASSEMBLY AND POLE, 20 FT EACH 1

56 STEEL MAST ARM ASSEMBLY AND POLE, 26 FT EACH 1

57 STEEL MAST ARM ASSEMBLY AND POLE, 36 FT EACH 1

58 STEEL COMBINATON MAST ARM ASSEMBLY AND POLE, 38 FT (20 FT. LUMINAIRE ARM) EACH 1

59 CONCRETE FOUNDATION, TYPE A FOOT 12

60 CONCRETE FOUNDATION, TYPE C FOOT 4

61 CONCRETE FOUNDATION, TYPE E 30-INCH DIAMETER FOOT 45

62 CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER FOOT 15

63 SIGNAL HEAD, LED, 1-FACE, 3 SECTION, MAST-ARM MOUNTED EACH 5

64 SIGNAL HEAD, LED, 1 FACE, 3 SECTION, BRACKET MOUNTED EACH 3

65 SIGNAL HEAD, LED, 1-FACE, 5 SECTION, BRACKET MOUNTED EACH 3

66 SIGNAL HEAD, LED, 1-FACE, 5 SECTION, MAST-ARM MOUNTED EACH 3

67 PEDESTRAIN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER EACH 4

68 TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC EACH 8

69 LIGHT DETECTOR (INCLUDE CONFIRMATION BEACON) EACH 4

70 LIGHT DETECTOR AMPLIFIER EACH 1

71 PEDESTRIAN PUSH-BUTTON EACH 4

72 EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C FOOT 710

73 ETHERNET SWITCH EACH 1

74 VIDEO DETECTION SYSTEM EACH 1

75 CAT. 6 ETHERNET CABLE FOOT 155

76 UNINTERUPTABLE POWER SUPPLY, SPECIAL EACH 1

77 PEDESTRIAN PUSH-BUTTON POST EACH 1

78 CONNECTING TO EXISTING MANHOLES BY CORE DRILLING EACH 2

79 INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM WITH PTZ CAMERA EACH 1

80 CENTRALIIZED SYSTEM FIELD INTEGRATION / SETUP L SUM 1

81 CONSTRUCTION LAYOUT LSUM 1

82 ITEMS ORDERED BY ENGINEER LSUM 1 $30,000.00  $ 30,000.00 

83 TRAFFIC CONTROL AND PROTECTION, STANDARD 701501 LSUM 1

84 TRAFFIC CONTROL AND PROTECTION, STANDARD 701606 LSUM 1

85 TRAFFIC CONTROL AND PROTECTION, STANDARD 701611 LSUM 1

86 TRAFFIC CONTROL AND PROTECTION, STANDARD 701701 LSUM 1

87 TRAFFIC CONTROL AND PROTECTION, STANDARD 701801 LSUM 1

1. Each pay item should have a unit price and a total price.

2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price shall govern.

3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4. A bid may be declared unacceptable if neither a unit price or total price is shown. 

Local Public Agency Section Number

City of Aurora 21-00340-00-TL

Bidder's Total Proposal 

Printed 08/27/21 Page 2 of 2 BLR 12201 (Rev. 05/07/21) 



Local Public Agency 
Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/21/21)Printed 06/09/21

WE, as PRINCIPAL, and
as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 
instrument. 
 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 
 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 
full force and effect. 
 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 
respective officers this

Day
of

Month and Year
Principal

Company Name Company Name

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 
affixed.)

Surety
Name of Surety Signature of Attorney-in-Fact

COUNTY OF
I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

Notary Public Signature

(SEAL)

Local Public Agency
City of Aurora

County
Kane

Section Number
21-00340-00-TL

Signature Date Date Signature

Date 

.

By:

Day

STATE OF IL
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Local Public Agency

City of Aurora
County

Kane
Section Number

21-00340-00-TL
ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 
venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Signature Date

Title



Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 06/09/21

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.



Page 2 of 10 BC 57 (Rev. 02/16/21)Printed 06/09/21

Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of
Affidavit of Availability

Printed 06/09/21

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of
Affidavit of Availability

Printed 06/09/21

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 7 of 10 BC 57 (Rev. 02/16/21)

For the Letting of
Affidavit of Availability

Printed 06/09/21

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of
Affidavit of Availability

Printed 06/09/21

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.
Earthwork
Portland Cement Concrete Paving
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases, Surfaces
Highway, R.R., Waterway Struc.
Drainage
Electrical
Cover and Seal Coats
Concrete Construction
Landscaping
Fencing
Guardrail
Painting
Signing
Cold Milling, Planning, Rotomilling
Demolition
Pavement Markings (Paint)
Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending
Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)
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Contract Number District 

1
Letting Date

Route

McCoy/5th Ave & Kautz Rd
County

 kane
Project Number Job Number

Section Number

21-00340-00-TL
PART I. IDENTIFICATION
Human Rights
Bid Number Duration of Project

Name of Bidder

PART II. WORKFORCE PROJECTION
A.    The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the 

location in which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby 
submits the following workforce projection including a projection for minority and female employee utilization in all job categories in the 
workforce to be allocated to this contract:

TABLE A 
TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES TRAINEES

Job Categories
Total 

Employees Black Hispanic
*Other  

Minorities Apprentices
On the Job 
Trainees

M F M F M F M F M F M F
Officials (Manager)
Supervisors
Foremen
Clerical
Equipment Operators
Mechanics
Truck Drivers
Iron Workers
Carpenters
Cement Masons
Electricians
Pipe-fitters, Plumbers
Painters
Laborers, semi-skilled
Laborers, unskilled

TABLE B 
Current Employees to be 

Assigned to Contract

Total 
Employees

Minority 
Employees

M F M F

TABLE C 
Total Training Projection for Contract

Job Categories
Total 

Employees Black Hispanic
*Other  

Minorities
M F M F M F M F

Apprentices
On-The-Job Trainees

For Department Use Only

* Other minorities are defined as Asians (A) or Native Americans (N). Please specify race of each employees shown in Other Minorities column.
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B.    Included in “Total Employees” under Table A is the total number of new hires that would be employed in the event the undersigned 
bidder is awarded this contract.

The undersigned bidder projects that: 
(number)

new hires would be recruited from the area in which the contract project is located;

 and/or 
(number)

new hires would be recruited from the area in which the bidder’s principal office or base of operation is located.

C.    Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the undersigned bidder 
as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that
(number)

persons will be directly employed by the prime contractor and that
(number)

persons will be employed by subcontractors.

PART III. AFFIRMATIVE ACTION PLAN

A.    The undersigned bidder understands and agrees that in the event the foregoing minority and female employee utilization projection 
included under PART II is determined to be an underutilization of minority persons or women in any job category, and in the event 
that the undersigned bidder is awarded this contract, he will, prior to commencement of work, develop and submit a written Affirmative 
Action Plan including a specific timetable (geared to the completion stages of the contract) whereby deficiencies in minority and/or 
female employee utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and the 
Department of Human Rights. 

 
B.    The undersigned bidder understands and agrees that the minority and female employee utilization projection submitted herein, and 

the goals and timetable included under an Affirmative Action Plan if required, are deemed to be part of the contract specifications.

City State Zip Code

Company

Address

Phone

NOTICE REGARDING SIGNATURE 
 
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs to 
be completed if revisions are required.
Signature Date 

Title

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

Table A — Include both the number of employees that would be hired to perform the contract work and the total number currently 
employed (Table B) that will be allocated to contract work, and include all apprentices and  on-the-job trainees.  The “Total 
Employees” column should include all employees including all minorities, apprentices and on-the-job trainees to be employed 
on the contract work. 

Table B — Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job 
trainees currently employed. 

Table C — Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

Adopted January 1, 2021 

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS. 

ERRATA Standard Specifications for Road and Bridge Construction 
(Adopted 4-1-16)  (Revised 1-1-21) 

SUPPLEMENTAL SPECIFICATIONS 

Std. Spec. Sec. Page No. 
106 Control of Materials  ................................................................................ 1 
107 Legal Regulations and Responsibility to Public  ...................................... 2 
109 Measurement and Payment  ................................................................... 3 
205 Embankment  .......................................................................................... 4 
403 Bituminous Surface Treatment (Class A-1, A-2, A-3)  ............................. 5 
404 Micro-Surfacing and Slurry Sealing  ........................................................ 6 
405 Cape Seal ............................................................................................... 17 
406 Hot-Mix Asphalt Binder and Surface Course  .......................................... 27 
420 Portland Cement Concrete Pavement  .................................................... 28 
424 Portland Cement Concrete Sidewalk  ...................................................... 30 
442 Pavement Patching  ................................................................................ 31 
502 Excavation for Structures  ....................................................................... 32 
503 Concrete Structures  ............................................................................... 35 
504 Precast Concrete Structures  .................................................................. 38 
505 Steel Structures  ...................................................................................... 40 
506 Cleaning and Painting New Steel Structures  .......................................... 41 
511 Slope Wall ……… ................................................................................... 42 
522 Retaining Walls  ...................................................................................... 44 
542 Pipe Culverts  .......................................................................................... 45 
586 Sand Backfill for Vaulted Abutments  ...................................................... 46 
602 Catch Basin, Manhole, Inlet, Drainage Structure, and Valve Vault 

Construction, Adjustment, and Reconstruction ....................................... 48 
603 Adjusting Frames and Grates of Drainage and Utility Structures  ........... 49 
630 Steel Plate Beam Guardrail  .................................................................... 50 
631 Traffic Barrier Terminals  ......................................................................... 53 
670 Engineer’s Field Office and Laboratory  .................................................. 54 
701 Work Zone Traffic Control and Protection  .............................................. 55 
704 Temporary Concrete Barrier  ................................................................... 58 
780 Pavement Striping  .................................................................................. 60 
781 Raised Reflective Pavement Markers  .................................................... 61 
783 Pavement Marking and Marker Removal  ............................................... 62 
888 Pedestrian Push-Button .......................................................................... 64 

1001 Cement  ................................................................................................... 65 
1003 Fine Aggregates  ..................................................................................... 66 
1004 Coarse Aggregates  ................................................................................ 67 



iii 

1006 Metals  ..................................................................................................... 70 
1008 Structural Steel Coatings  ........................................................................ 73 
1020 Portland Cement Concrete  ..................................................................... 77 
1043 Adjusting Rings  ...................................................................................... 79 
1050 Poured Joint Sealers  .............................................................................. 81 
1069 Pole and Tower  ...................................................................................... 83 
1077 Post and Foundation  .............................................................................. 84 
1083 Elastomeric Bearings  ............................................................................. 85 
1095 Pavement Markings  ................................................................................ 86 
1096 Pavement Markers  ................................................................................. 87 
1101 General Equipment  ................................................................................ 88 
1102 Hot-Mix Asphalt Equipment  .................................................................... 89 
1103 Portland Cement Concrete Equipment  ................................................... 91 
1105 Pavement Marking Equipment  ............................................................... 93 
1106 Work Zone Traffic Control Devices  ......................................................... 95 



Check Sheet for Recurring Special Provisions
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Local Public Agency

City of Aurora
County

Kane
Section Number

21-00340-00-TL
The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions
Check Sheet # Page No.
1 Additional State Requirements for Federal-Aid Construction Contracts 97
2 Subletting of Contracts (Federal-Aid Contracts) 100
3 EEO 101
4 Specific EEO Responsibilities Non Federal-Aid Contracts 111
5 Required Provisions - State Contracts 116
6 Asbestos Bearing Pad Removal 122
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 123
8 Temporary Stream Crossings and In-Stream Work Pads 124
9 Construction Layout Stakes Except for Bridges 125
10 Construction Layout Stakes 128
11 Use of Geotextile Fabric for Railroad Crossing 131
12 Subsealing of Concrete Pavements 133
13 Hot-Mix Asphalt Surface Correction 137
14 Pavement and Shoulder Resurfacing 139
15 Patching with Hot-Mix Asphalt Overlay Removal 140
16 Polymer Concrete 142
17 PVC Pipeliner 144

18 Bicycle Racks 145
19 Temporary Portable Bridge Traffic Signals 147
20 Reserved 149
21 Nighttime Inspection of Roadway Lighting 150
22 English Substitution of Metric Bolts 151
23 Calcium Chloride Accelerator for Portland Cement Concrete 152
24 Quality Control of Concrete Mixtures at the Plant 153
25 Quality Control/Quality Assurance of Concrete Mixtures 161
26 Digital Terrain Modeling for Earthwork Calculations 177
27 Reserved 179
28 Preventive Maintenance - Bituminous Surface Treatment (A-1) 180
29 Reserved 186
30 Reserved 187
31 Reserved 188
32 Temporary Raised Pavement Markers 189
33 Restoring Bridge Approach Pavements Using High-Density Foam 190
34 Portland Cement Concrete Inlay or Overlay 193
35 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 197
36 Longitudinal Joint and Crack Patching 200
37 Concrete Mix Design - Department Provided 202
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Section Number

21-00340-00-TL
County

Kane
Local Public Agency

City of Aurora
The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.
LRS 1 Reserved 204

LRS 2 Furnished Excavation 205

LRS 3 Work Zone Traffic Control Surveillance 206

LRS 4 Flaggers in Work Zones 207

LRS 5 Contract Claims 208

LRS 6 Bidding Requirements and Conditions for Contract Proposals 209

LRS 7 Bidding Requirements and Conditions for Material Proposals 215

LRS 8 Reserved 221

LRS 9 Bituminous Surface Treatments 222

LRS 10 Reserved 223

LRS 11 Employment Practices 224

LRS 12 Wages of Employees on Public Works 226

LRS 13 Selection of Labor 228

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 229

LRS 15 Partial Payments 232

LRS 16 Protests on Local Lettings 233

LRS 17 Substance Abuse Prevention Program 234

LRS 18 Multigrade Cold Mix Asphalt 235



BDE SPECIAL PROVISIONS 
For the July 30 and September 17, 2021 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the BD&E.  An * indicates a new or revised special provision for the letting. 
 
File Name #  Special Provision Title Effective Revised 
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 April 1, 2020 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192 3  Automated Flagger Assistance Device Jan. 1, 2008 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426 5  Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 
 80436 6  Blended Finely Divided Minerals April 1, 2021 
 80241 7  Bridge Demolition Debris July 1, 2009 
 5026I 8  Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I 9  Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I 10  Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I 11  Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80425 12  Cape Seal Jan. 1, 2020 Jan. 1, 2021 
 80384 13  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198 14  Completion Date (via calendar days) April 1, 2008 
 80199 15  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80293 16  Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016 
 Design Fills ≤ 5 Feet 
 80311 17  Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016 
 80261 18  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387 19  Contrast Preformed Plastic Pavement Marking Nov. 1, 2017 
 80434 20  Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 
 80029 21  Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019 
 80402 22  Disposal Fees Nov. 1, 2018 
 80378 23  Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80421 24  Electric Service Installation Jan. 1, 2020 
 80415 25  Emulsified Asphalts Aug. 1, 2019 
 80423 26  Engineer’s Field Office and Laboratory Jan. 1, 2020 
 80229 27  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80417 28  Geotechnical Fabric for Pipe Underdrains and French Drains Nov. 1, 2019 
 80420 29  Geotextile Retaining Walls Nov. 1, 2019 
 80433 30  Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 
 80304 31  Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2020 
 80422 32  High Tension Cable Median Barrier Jan. 1, 2020 Nov. 1, 2020 
 80416 33  Hot-Mix Asphalt – Binder and Surface Course July 2, 2019 Nov. 1, 2019 
 80398 34  Hot-Mix Asphalt – Longitudinal Joint Sealant Aug. 1, 2018 Nov. 1, 2019 
* 80406 35  Hot-Mix Asphalt – Mixture Design Verification and Production Jan. 1, 2019 July 1, 2021 
 (Modified for I-FIT) 
 80347 36  Hot-Mix Asphalt – Pay for Performance Using Percent Nov. 1, 2014 July 2, 2019 
 Within Limits – Jobsite Sampling 
 80383 37  Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 July 2, 2019 
* 80411 38  Luminaires, LED April 1, 2019 July 1, 2021 
 80393 39  Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 1, 2019 
 80045 40  Material Transfer Device June 15, 1999 Aug. 1, 2014 
 80418 41  Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 

 80424 42  Micro-Surfacing and Slurry Sealing Jan. 1, 2020 Jan. 1, 2021 
 80428 43  Mobilization April 1, 2020 
 80412 44  Obstruction Warning Luminaires, LED Aug. 1, 2019 
 80430 45  Portland Cement Concrete – Haul Time July 1, 2020 
 80359 46  Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2019 



 80431 47  Portland Cement Concrete Pavement Patching July 1, 2020 
 80432 48  Portland Cement Concrete Pavement Placement July 1, 2020 
 80300 49  Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 3426I 50  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157 51  Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006 
 80306 52  Reclaimed Asphalt Pavement (RAP) and Reclaimed Nov. 1, 2012 Jan. 2, 2021 
 Asphalt Shingles (RAS) 
 80407 53  Removal and Disposal of Regulated Substances Jan. 1, 2019 Jan. 1, 2020 
* 80419 54  Silt Fence, Inlet Filters, Ground Stabilization and Riprap Filter Fabric Nov. 1, 2019 July 1, 2021 
 80395 55  Sloped Metal End Section for Pipe Culverts Jan. 1, 2018 
 80340 56  Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127 57  Steel Cost Adjustment April 2, 2004 Aug. 1, 2017 
 80408 58  Steel Plate Beam Guardrail Manufacturing Jan. 1, 2019 
 80413 59  Structural Timber Aug. 1, 2019 
 80397 60  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 61  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
 80437 62  Submission of Payroll Records April 1, 2021 
 80435 63  Surface Testing of Pavements – IRI Jan. 1, 2021 April 1, 2021 
 80298 64  Temporary Pavement Marking April 1, 2012 April 1, 2017 
 80409 65  Traffic Control Devices - Cones Jan. 1, 2019 
 80410 66  Traffic Spotters Jan. 1, 2019 
 20338 67  Training Special Provisions Oct. 15, 1975 
 80318 68  Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018 
 80429 69  Ultra-Thin Bonded Wearing Course April 1, 2020 
 80288 70  Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 71  Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80414 72  Wood Fence Sight Screen Aug. 1, 2019 April 1, 2020 
 80427 73  Work Zone Traffic Control Devices Mar. 2, 2020 
 80071 74  Working Days Jan. 1, 2002 

 
The following special provisions are in the 2021 Supplemental Specifications and Recurring Special Provisions. 
 

File Name Special Provision Title New Location(s) Effective Revised 
80277 Concrete Mix Design – Department Provided Check Sheet #37 Jan. 1, 2012 April 1, 2016 
80405 Elastomeric Bearings Article 1083.01 Jan. 1, 2019  
80388 Equipment Parking and Storage Article 701.11 Nov. 1, 2017  
80165 Moisture Cured Urethane Paint System Article 1008.06 Nov. 1, 2006 Jan. 1, 2010 
80349 Pavement Marking Blackout Tape Articles 701.04, 701.19(f), 

701.20(j) and 1095.06 
Nov. 1, 2014 April 1, 2016 

80371 Pavement Marking Removal Articles 783.02-783.04, 783.06 
and 1101.13 

July 1, 2016  

80389 Portland Cement Concrete Article 1020.04 Table 1 and Note 4 Nov. 1, 2017  
80403 Traffic Barrier Terminal, Type 1 Special Articles 631.04 and 631.12 Nov. 1, 2018  

 
The following special provisions have been deleted from use. 
 

File Name Special Provision Title Effective Revised 
80317 Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 Aug. 1, 2019 

 
 

The following special provisions require additional information from the designer.  The additional information needs to be 
submitted as a separate document.  The Project Coordination and Implementation section will then include the information in the 
applicable special provision. 
 

• Bridge Demolition Debris • Building Removal-Case IV • Material Transfer Device 
• Building Removal - Case I • Completion Date • Railroad Protective Liability Insurance 
• Building Removal – Case II • Completion Date Plus Working Days • Training Special Provisions 
• Building Removal - Case III • DBE Participation • Working Days 
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City of Aurora 

Bid 21-42 

NOTICE TO BIDDERS 

Time and Place of Opening of Bids 

Sealed proposals for the improvement described below will be received at the office of the City Clerk, 44 E. 

Downer Place, Aurora, IL 60507 until 2:00 P.M., August 25, 2021.  Proposals will be opened and read publicly 

at 2:00 P.M., August 25, 2021 at the office of the City Clerk, 44 E. Downer Place, Aurora, IL 60507. 

Description of Work 

Name:  McCoy/5th Avenue and Kautz Road Traffic Signal Installation 

Location:  Intersection of McCoy/5th Avenue and Kautz Road for traffic signal installation. 

Proposed Improvement:  Installation of traffic signal, at the intersection of McCoy/5th Avenue and Kautz 

Road, concrete sidewalk, curb & gutter and other miscellaneous appurtenances all in accordance with 

the plans and specifications. 

Bidder Instructions 

1. Plans, specifications, and proposal forms will be available on Monday,  August 9, 2021 and may be

obtained online at: https://www.aurora-il.org/bids.aspx. Contact Person: Robert Greene (630) 256-

3200. 

2. Prequalification of Bidders as contained in Check Sheet LRS6 in the “Supplemental

Specifications and Recurring Special Provisions” is required on this project.  All proposals must

be accompanied by a proposal guaranty as outlined in the Proposal form.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all

proposals as provided in Standard Provisions for Bidding Requirements and Conditions for

Contract Proposals contained in the “Supplemental Specifications and Recurring Special

Provisions”.

4. Any bidder who owes the City money may be disqualified at the City’s discretion.

5. The City encourages minority business firms to submit proposals and encourages the successful

contract bidder to utilize minority businesses as subcontractors for supplies, equipment, services,

and construction.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the

plans and understands all requirements for the performance of work.  The bidder will be

responsible for all errors in the proposal resulting from failure or neglect to conduct an in depth

examination.  The Awarding Authority will, in no case be responsible for any costs, expenses,

losses or changes in anticipated profits resulting from such failure or neglect of the bidder.

By Order of 

City Clerk 

   City of Aurora 

https://www.aurora-il.org/bids.aspx
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Local Public Agency

City of Aurora
County

Kane
Section Number

21-00340-00-TL
The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

April 1, 2016 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern.

DESCRIPTION OF PROJECT: 
Installation of traffic signal, at the intersection of McCoy/5th Avenue and Kautz Road, and other 
miscellaneous appurtenances all in accordance with the plans and specifications. 



CITY OF AURORA 
SPECIAL PROVISIONS 

DESCRIPTION OF PROJECT: 

Installation of traffic signal, at the intersection of McCoy/5th Avenue and Kautz Road, and other 
miscellaneous appurtenances all in accordance with the plans and specifications.  

SP A.1 – ALTERATIONS TO PROJECT BY ENGINEER 

The Engineer reserves the right to alter the plans and details, extend or shorten the improvement, 
add such work as may be necessary, increase or decrease the quantities of work to be performed, 
and/or eliminate entire pay items all in accordance with Section 104 of the Standard Specifications, 
except that the Contractor shall not be entitled to additional compensation or lost profits in the event 
that quantities are reduced below the original contract quantities, or in the event pay items are 
deleted entirely. 

SP A.2 – ITEMS ORDERED BY ENGINEER 

When additional work not included in the contract, is requested in writing by the Engineer, this 
additional work shall be measured and paid for in accordance with Sections 104 and 109 of the 
IDOT Standard Specifications, as modified by these special provisions.  

Payment for all additional work ordered by the Engineer in writing, which is deemed by the Engineer 
to be eligible for payment and is not covered by the contract, shall be made from the allowance 
included in the bid proposal under ITEMS ORDERED BY ENGINEER. The contractor shall not be 
entitled to any additional compensation in the event that utilization of this allowance, either in whole 
or in part, is not required to complete the work.  

SP A.3 – RESPONSIBILITY OF WORK 

During the progress of the work the Contractor shall assume total risk and liability, and will be 
responsible for any and all damages to the work, or to persons, or to public or private property caused 
by, or in any way resulting from doing the work, including actions of Subcontractors or Material 
Suppliers.  

SP A.4 – PUBLIC SAFETY AND CONVENIENCE



The Contractor shall maintain drives, entrances, and side roads along the proposed improvement to 
allow emergency and local vehicle access to all adjacent properties. This access should not allow the 
passage of non-local vehicular traffic, which should abide by the approved traffic control plan.  
Interference with traffic movements and inconvenience to abutting property owners and the public 
shall be kept to a minimum.  The Contractor shall maintain at least one lane open to traffic at all times 
for emergency vehicles on all streets affected by the construction of these improvements. Adequate 
use of flaggers and other traffic control devices shall be used to permit such arrangements during 
working hours.  The contractor shall remove and reinstall all street signs in conflict with the proposed 
improvements.  All signage required for the proper control of traffic (i.e.: stop signs, yield signs, etc.) 
must be maintained on a temporary basis until the permanent sign can be reinstalled. 

This work shall not be paid for separately, but shall be considered incidental to TRAFFIC CONTROL 
AND PROTECTION. 

SP A.5 – COMPLETION DATE 

The Contractor agrees to execute a contract, a contract bond satisfactory to and in the form 
prescribed by the City in the penal sum of the full amount of the contract, guaranteeing the faithful 
performance of the work in accordance with the terms of the contract within fifteen (15) days after 
notice of award of the contract. 

The Contractor further agrees to begin work no later than ten (10) calendar days after the execution 
and approval of the contract and contract bond, unless otherwise provided, and to prosecute the work 
in such a manner and with sufficient materials, equipment, and labor as will ensure its completion 
within the time limit specified herein, it being understood and agreed that the completion within the 
time limit is an essential part of the contract. 

The Contractor shall schedule their construction operations in such a manner so as to meet the 
following completion deadlines: 

- Obtain Final completion of the entire project within 35 working days. 

Substantially complete shall mean the completion of all work except for the installation of the final 
HMA surface and minor punch list items. 

Final completion shall be obtained when all the work in all respects has been completed; including 
the final HMA surface course, punch list work, and landscaping. 

Special attention is called to Article 108.10 of the "Standard Specifications for Road and Bridge 
Construction" and shall be strictly adhered to, in the event the Contractor fails to complete the project 
by the above-mentioned guidelines. Liquidated damages shall be assessed per Working Day for 
failure to meet the above deadlines.   

The contractor shall not discontinue progress towards the completion of the work until “Final 
Completion” has been obtained.  This provision will be strictly enforced whether or not the 
abovementioned completion deadlines are being met.  The contractor shall be assessed for 
liquidated damages for every working day that work is not being performed on the project. 



SP A.6 – PERFORMANCE GUARANTEE OF WORK 
          
If after the approval of final payment for each class of work and prior to the expiration of 1 year after 
the date of approval of said final payment, or such longer period of time as may be prescribed by law 
or by terms of any applicable special guarantee required by the Contract Documents, any work is 
found to be defective, the Contractor shall promptly, without cost to the Owner and in accordance 
with written directions of the Owner, remove it from the site and replace it with non-defective work to 
the satisfaction of the Engineer.  
 
Failure of the Contractor to complete or to remedy defective work within a reasonable time (not to 
exceed 30 days of notice to Contractor in any event) shall be deemed a default and the Owner may 
take steps as it deems necessary to complete or remedy said work and charge the cost thereof to the 
Contractor.  
 
 
SP A.7 - RECORD DRAWINGS 
 
The Contractor shall keep one (1) record copy of all Specifications, Drawings, Addenda, Modifications 
and Shop Drawings at the site in good order and annotated to show all changes made during the 
construction process.  These documents shall be kept current at all times and will be subject to the 
Engineer's review prior to approval of partial payments.  These shall be available to the Engineer and 
shall be delivered to him for the Owner upon completion of the Project.  The Contractor's request for 
final payment will not be approved until said "record drawings" have been delivered to the Engineer. 
 
Contractor shall provide level, rod, etc. and laborer in assisting Engineer to verify changes.  This work 
shall not be paid for separately, but shall be considered incidental to the Contact. 
 
 
SP A.8 – WORK DAYS AND HOURS 
 
The allowed hours of work are between 7:00 AM and 7:00 PM, Monday through Friday, and between 
8:00 AM and 5:00 PM on Saturdays. No work shall be done on Sundays or Holidays. 
  
Equipment shall not be started before 6:45 AM. 
 
 
SP A.9 – INCIDENTAL WORK 
 
All work required to install the improvements shown or called for on the plans and in the specifications, 
shall be incidental to the various bid items in the proposal even though a specific item is not shown, 
and no additional compensation shall be made to the Contractor, unless it is indicated that additional 
payment will be allowed or a unit price is provided for said work in the Bid Proposal.   
 
 
SP A.10 – PRE-CONSTRUCTION MEETING 
 
A pre-construction meeting shall be held prior to start of construction after execution of the contract 
documents. The Resident Engineer shall establish the time and place of the pre-construction meeting. 
At this time, the Contractor shall be required to furnish and/or discuss the following:  
 

• Written progress schedule/Completion Deadline. 

• Names of Subcontractors and Material Suppliers. 

• Names of Project Manager and/or Field Supervisor, including the name and phone 
number of a responsible individual who can be reached twenty-four (24) hours per day, 
seven (7) days per week. 



• Notifications 
o Notify City Engineer 72 hours prior to the commencement of any work. 
o Notify Water and Sewer Maintenance Division 48 hours prior to any water main 

shutdown.  

• General cleanup of the work site at the end of each day. The Contractor must have a water 
meter and hoses, or water truck on site prior to the start of excavation.  

• Granular trench backfill, method and equipment used for compaction.  

• CCDD requirements/tickets 

• Protection of existing pavement and placement of cold patch. The contractor must be 
prepared to place temporary pavement within the same day of removing the existing 
pavement.  

• Driveway access 

• Landscape restoration 

• A J.U.L.I.E meet at the project site, scheduled by the Contractor, prior to commencement 
of any work. 

 
Upon receipt of the notice of the award, the Contractor shall prepare a project schedule setting forth 
the hours and days of operation for each task required by the Contract. The project schedule shall 
be reviewed, and revised as required, and submitted with each payment request and/or request for 
extension of time. 
 
 
SP A.11 - NOTIFICATION 
          
The Contractor shall notify the Resident Engineer a minimum of three (3) working days (72 hours) 
prior to starting any work on this contract, and a minimum of two (2) working days (48 hours) prior to 
starting each different type of work. 
 
Parking 
 
The Contractor shall supply and post “No Parking” signs on thirty-six inch (36”) high lath every fifty 
feet (50’), two feet (2’) from the back of curb or edge of pavement, at least two (2) working days (48 
hours) prior to work in the affected area.  The Contractor shall contact the City of Aurora Police 
Department prior to placing "No Parking" signs.  “No Parking” signs only need to be installed in areas 
of existing parking. 
 
The supply and posting of “No Parking” signs and all other notifications to various local agencies, 
residents, or businesses shall not be paid for separately, but shall be considered incidental to the 
project. 
 
Roadway 
 
The Contractor shall notify the Aurora Police and Fire Departments, the appropriate School District, 
and the Pace Bus Service twenty-four (24) hours prior to the closure of any road. 
 
Water 
 
Should it be necessary, the Contractor shall notify the City of Aurora’s Water and Sewer Maintenance 
Department, at (630) 256-3710, to request a shut-down of existing water supply a minimum of forty 
eight (48) hours in advance. 
 
The Contractor shall hand deliver written notice to all residences and/or businesses a minimum of 
twenty-four (24) hours prior to shutting down water mains or affecting continuous water supply. 
 



Sanitary 
 
The Contractor shall make every effort to maintain sewer service usage throughout the duration of 
the project. In the event that a connection will be out of service, the longest period of no service shall 
be 8 hours. A public notification program shall be implemented, and shall as a minimum, require the 
Contractor to be responsible for contacting each home or business connected to the sanitary sewer 
and informing them of the work to be conducted, and when the sewer will be off-line. The Contractor 
shall also provide the following: 

 
1. Written notice to be delivered to each home or business at least 48 hours prior to the 

beginning of work being conducted on the section, and a local telephone number of 
the Contractor they can call to discuss the project or any potential problems. 

 
2. Personal contact with any home or business, which cannot be reconnected within the 

time stated in the written notice. 
 
 
SP A.12 – CONTROL OF MATERIALS 
 
All material used shall meet the requirements of the Illinois Department of Transportation, the 
“Standard Specifications for Water and Sewer Main Construction in Illinois,” the “City of Aurora 
Standard Specifications for Improvements,” and as outlined in these specifications.   
 
All materials will be inspected, tested, and approved by the Engineer before incorporation into the 
work.  The Contractor shall provide the City with letters of certification from each supplier.      
 
Any work in which untested and unacceptable materials are used without approval or written 
permission from the City Engineer shall be performed at the Contractor's risk and may be considered 
as unacceptable and unauthorized and will not be paid for. 
 
 
SP A.13 – SHOP DRAWINGS 
 
When required in an individual Special Provisions or the Specifications, the Contractor shall submit 
“shop drawings” for the Engineer’s review and approval as follows: 
 

A. Submit three (3) sets of drawings or other descriptive data to the Engineer for approval.  
Each submittal shall contain only those items specified in one specification section. 

 
B. Drawings or descriptive data will be stamped “No Exceptions Taken”, “Make Corrections 

as Noted”, “Revise and Resubmit”, or “Rejected”, and the drawings and transmittal letter 
marked accordingly.  One copy of the drawings or descriptive data will be returned to the 
Contractor, one copy shall go to the Engineer’s field representative and one copy will stay 
at the Engineer’s office. 

 
Additional marked up copies of the drawings or descriptive data required by the Contractor 
will be made by the Contractor. 

 
C. If a drawing or other data is stamped “No Exceptions Taken”, the Contractor shall transmit 

six complete sets of data to the Engineer together with a new copy of a letter of transmittal 
containing substantially the same information as described in Instruction A above. 

 
The Engineer will then mark-up all six sets and send one to the Engineer’s field 
representative, keep one in the home office, send one to the Owner, and return three to 



the Contractor.  Subsequently, all copies of these documents used in the work shall bear 
this stamp. 

 
D. If a drawing or other data is stamped “Make Corrections Noted”, the Contractor shall make 

the corrections indicated and proceed as in Instruction C above. 
 

E. If a drawing or data is stamped “Revise and Resubmit”, the Contractor shall make the 
necessary corrections and resubmit the documents as set forth in Instruction A above. 

 
F. If a drawing or data is stamped “Rejected”, the Contractor shall proceed as in Instruction 

A above, with new submittals. 
 

G. The Contractor shall revise and resubmit the working drawings as required by the Engineer, 
until they are stamped “No Exceptions Taken”. 

 
H. The Contractor shall have no claim for damages or extension of time on account of any 

delay in the work resulting from the rejection of material or from revision or resubmittal of 
drawings and other data for review. 

 
I. The Engineer shall only review a shop drawing a maximum of two times at no cost to the 

Contractor.  The second submittal should be sufficiently complete to be marked “No 
Exceptions Taken”.  If more than two submittals are required to reach the “No Exception 
Taken” stage, the cost of review of the submittals will be paid by the Contractor at a rate of 
$125.00 per hour. 

 

 
 
 
SP S.1 – TRAFFIC CONTROL AND PROTECTION 
  
TRAFFIC CONTROL PLAN 
Effective: September 30, 1985 
Revised: January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701501, 701606; 701611; 701701; 701801; 701901; B.L.R. 18-6 
 
DETAILS: 
District One Typical Pavement Markings (TC-13) 
City of Chicago Typical Pavement Markings (TC-24) 
 
SPECIAL PROVISIONS: 
Maintenance of Roadways 
Public Convenience and Safety (DIST 1) 



Adjust Traffic Signal Heads 
Temporary Information Signing 
Pavement & Shoulder Resurfacing (Recurring #14) 
Temporary Pavement Marking (BDE) 
Traffic Control Devices – Cones (BDE) 
Work Zone Traffic Control Devices (BDE) 
 
SP S.2 - RESPONSIBILITY FOR CONSTRUCTION SAFETY, SHORING AND CONSTRUCTION 
METHODS 
 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions 
for the safety of; and shall provide the necessary protection to prevent damage, injury or loss to: 
          

(a) All employees on the work and other persons who may be affected thereby. 
          

(b) All work and materials or equipment to be incorporated therein, whether in storage on or 
off the site. 

          
(c) Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

          
The Contractor shall be responsible for complying with all applicable laws, ordinances, rules, 
regulations, and orders of any public body having jurisdiction for the safety of persons or property or 
to protect them from damage, injury, or loss.  The Contractor shall be responsible for erecting and 
maintaining, as required by the conditions and progress of the work, all necessary safeguards for its 
safety and protection, including tight sheeting or shoring of the trench.  He shall notify owners of 
adjacent utilities when prosecution of the work may affect them.  All damage, injury, or loss to any 
property referred to in paragraph (a) or (b) caused, directly or indirectly, in whole or in part, by any 
Contractor or Subcontractor or anyone directly or indirectly employed by any of them, or anyone for 
whose acts any of them may be liable, shall be remedied by the Contractor.  The Contractor's duties 
and responsibilities for the safety and protection of all work shall continue until such time as all the 
work is completed and acceptable.  Any damages shall be repaired in a timely manner.  Any and all 
interruptions of essential utilities such as water, electricity, or gas shall be corrected that same day 
and before the foreman leaves the site. (See Guarantee & Maintenance of Work for time of 
acceptance.) 
 
The Contractor shall be responsible for coordinating with utility companies regarding the bracing or 
relocating of utility poles, and the relocation of any underground facilities.  
 
 
SP S.3 - LOCATION OF UTILITIES 
 
STATUS OF UTILITIES (D-1) 
Effective: June 1, 2016 
Revised: January 1, 2020 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed improvements. 
The tables below contain a description of specific conflicts to be resolved and/or facilities which 
will require some action on the part of the Department’s contractor to proceed with work. Each 
table entry includes an identification of the action necessary and, if applicable, the estimated 
duration required for the resolution. 
 
 



UTILITIES TO BE ADJUSTED 
None 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 

Location Type  Description Owner 

Sta 3+50 NE 
corner 

Gas  Gas Main 

Bruce Koppang 
& 

Jeff Leifheit 
bkoppan@aglresources.com  

Sta 3+50 NE 
corner 

Storm Sewer Storm Sewer 
Michael Houston 

MHouston@aurora-il.org  

Sta2+75 NW 
corner 

Gas Gas Main 
Bruce Koppang 

& 
Jeff Leifheit  

Sta 3+75 SE 
corner 

Gas and 
Water Main 

Gas and Water 
Main 

Bruce Koppang 
 Michael Houston  

Sta 2+75 SW 
corner 

Water main Water Main Michael Houston  

 
The following contact information is what was used during the preparation of the plans as provided 
by the owner of the facility. 

  
Agency/Comp

any 
Responsible 
to Resolve 

Conflict 

Name of 
contact 

Address Phone E-mail address 

City of Aurora 
Michael 
Houston 

649 S. River 
Street, 

Aurora, Illinois 
60505 

630-256-
3712 

630-688-
8411 

MHouston@aurora-il.org  

AT&T 
Janet C. 
Ahern 

1000 
Commerce 

Drive, Floor1, 
Oak Brook, IL 

60523 

630-573-
6414 

ja1763@att.com  

Comcast 
Robert L. 
Schulter 

Jr. 

688 Industrial 
Drive, 

Elmhurst IL 
60126 

630-600-
6213 

robert_stoll@cable.comcas
t.com  

ComEd 
Cassie 
Evans 

1 Lincoln 
Center, 

Oakbrook 
Terrace, IL 

708-683-
9348 

cassie.evans@ComEd.co
m 

Nicor 

Bruce 
Koppang 

& 
Jeff 

Leifheit 

DOT Liaison 
& 

Superintende
nt – Field 

Operations 
Construction 

630-388-
3046 

& 
815-754-

3140 

bkoppan@aglresources.co
m 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder. The days required for conflict resolution should be considered in the 

mailto:bkoppan@aglresources.com
mailto:MHouston@aurora-il.org
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mailto:ja1763@att.com
mailto:robert_stoll@cable.comcast.com
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mailto:bkoppan@aglresources.com


bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply. 
 
Estimated duration of time provided above for the first conflicts identified will begin on the date of 
the executed contract regardless of the status of the utility relocations. The responsible agencies 
will be working toward resolving subsequent conflicts in conjunction with contractor activities in 
the number of days noted. 
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s 
contractor and the utility companies when necessary. The Department’s contractor is responsible 
for contacting J.U.L.I.E. prior to all excavation work.  



SP H.1 – STORMWATER POLLUTION PREVENTION PLAN 
 
The Contractor and their subcontractors shall sign the necessary certification forms in and follow 
the requirements of the Storm Water Pollution Prevention Plan (SWPPP).  The Contractor shall 
coordinate with the Engineer on correcting any deficiencies identified during inspections or 
Incidents of Non-compliance, and shall notify the Engineer of any changes to the SWPPP’s erosion 
control plans. 
 
 
SP H.2 – SOIL EROSION CONTROL 
 
This work shall consist of the supply and installation of soil erosion and sedimentation control devices 
in accordance with Article 280 of the “Standard Specification for Road and Bridge Construction” the 
City of Aurora’s Standard Specifications for Improvements, the Kane-DuPage Soil and Water 
Conservation District, the Illinois Environmental Protection Agency – Division of Water Pollution 
Control’s NPDES Permit No. ILR10, and with the details within the construction drawings. 
 
Prior to starting any excavation the contractor shall be required to place inlet protection in all curb 
structures, or equal, all in accordance with the Soil Erosion and Sediment Control Plan.   
 
Silt fence shall be installed as shown on the plans in accordance with the details provided.  
 
In the event that ground water is encountered during excavation, the contractor shall provide 
dewatering filtration bags for each pump discharge line. The filtration bags shall be as manufactured 
by Dandy Products or approved equal. 
 
Erosion and Sedimentation Control shall not be paid for separately, but shall be considered incidental 
to the contract.  The supply and installation of inlet protection shall be paid for at the contract unit 
price for EACH for INLET PROTECTION.  The supply and installation of a filtration bag shall be paid 
for at the contract unit price per EACH for DEWATERING BAG.  The supply, installation, and 
maintenance of silt fence according to the details included in the improvement plans shall be paid for 
at the contract unit price per LINEAL FOOT (LF) for SILT FENCE.  All material used for erosion and 
sedimentation control shall be disposed of off-site along with all debris collected within the control 
devices.  Disposal shall not be paid for separately and shall be considered incidental to the unit prices 
above. 
 
 
SP H.3 – DUST CONTROL & DIRT ON PAVEMENT 
 
The Contractor shall at all times be responsible for maintaining dust-free conditions.  The Contractor 
shall clean the pavement of all dirt and debris at the end of each day’s operations, and at other 
times as directed by the Engineer by means of high pressure washing or by mechanical sweeping.  
The Contractor shall provide for the control of dust as specified in Section 20-2.21C of the “Standard 
Specifications for Water and Sewer Construction in Illinois,” or by the uniform application of a dust 
control agent approved by the Engineer. 
 
If City water is used for dust control, the Contractor must have a water meter and hoses on site prior 
to the start of any excavation.  
 
In addition to washing and/or sweeping the site daily, the contractor shall also apply liquid calcium 
chloride if directed by the Engineer. The calcium chloride shall be Type L and shall be applied in 
accordance with section 24 of the Standard Specifications for Water and Sewer Construction in 
Illinois. The supply and application of calcium chloride shall be paid for at the contract unit price per 
Square Yard (SY) for CALCIUM CHLORIDE APPLIED.  
 



If the Contractor does not meet the requirement of controlling dust and/or cleaning the pavement, 
within three (3) hours of notification by the Owner, the Owner shall make the necessary arrangements 
to control the dust and clean the pavement(s). The cost of such action will be deducted from any 
monies due or to become due to the Contractor. Additionally, the City will deduct $500.00 per day 
from monies due, or to become due, for each day that the Contractor fails to comply with this 
special provision.  In addition, the Contractor will pay any penalties resulting from any Illinois 
Environmental Protection Agency, NPDES for Construction violations issued to the Owner.  
Such sum to be charged not as a penalty but as liquidated damages. The parties agreeing that actual 
damages to the City of Aurora would be uncertain and difficult to calculate and the amount of such 
liquidated damages is a reasonable estimate of the supervision costs likely to be incurred by the City 
of Aurora as a result of the Contractors failure to control dust and clean the pavement(s) as required. 
 
Dust control and pavement cleaning shall be considered incidental to the cost of the contract and will 
not be paid for separately.  
 
 
SP H.4 - CLEANING ALL STRUCTURES 
            
Before final acceptance, all structures and staging areas that were occupied by the Contractor in 
connection with this work shall be cleaned of all rubbish, excess materials, and other foreign materials 
deposited or accumulated on or in the structures and areas. Cleaning all structures shall be 
considered incidental to the cost of the contract and will not be paid for separately. 
 
 
SP H.5 - HEAVY CLEANING OF SEWERS 
 
Heavy cleaning consists of using heavy cleaning equipment to remove large deposits of debris, root 
growth, mineral deposits, bricks, grease and others.  Bucket machines, scrapers, augers and 120 
gpm and higher jetting equipment can be utilized in this heavy duty cleaning.  Where bucket machines 
and buckets are to be used, caution should be taken that a proper sized flexible cable be used so 
that breakage will not occur hanging the cleaning equipment up within the sewer lines. 
 
Contractor shall be responsible for disposing all septic material removed from the heavy cleaning 
procedure to a permitted disposal facility.  In no circumstance shall passing material from manhole to 
manhole be left unattended in the invert of the sewer.  Such material must be removed immediately. 
 
Contractor shall take all necessary precautions of not reducing the flow capacity of the sewers during 
the bucketing procedures.  This can be accomplished by by-passing flows to downstream manholes. 
 
The Contractor shall advise the Engineer 48 hours prior to starting the heavy cleaning.  If this work is 
subcontracted to others, the City will require approval of said subcontractor. 
 
The cost of heavy cleaning , which includes debris removal and disposal, bucketing, root removal and 
disposal, and all necessary and appurtenant work shall be included in the unit price bid per LINEAL 
FOOT (LF) for HEAVY CLEANING OF SEWERS, and measured from centerline manhole to 
centerline manhole.  The size of the sewers may vary from 8-inch to 24-inch diameter. 
 
 
SP H.6 - DISPOSAL OF DEBRIS AND EXCAVATED MATERIAL 
 
The Contractor shall be responsible for removal and disposal of all waste material, asphalt, grindings, 
concrete, stone, dirt or debris generated in the course of the work to a facility permitted to accept 
such waste.  The Contractor shall load the removed pieces of curb and gutter, sidewalk, street 
pavement, trench excavation, etc. directly onto trucks, haul it away and dispose of it.  
  



The temporary storing of excavated materials on the parkway and/or street and re-handling 
them later for disposal will not be allowed.  
          
Clean Construction and Demolition Debris 
In addition to the requirements of Articles 107.01 and 669 of the Standard Specifications, the 
Contractor shall be responsible for the proper removal and disposal of excavated materials from the 
project site.  The Contractor shall meet all the requirements set forth by the IEPA in regards to Clean 
Construction and Demolition Debris. The City of Aurora will provide all investigative work and testing 
required to meet the current CCDD requirements. The City of Aurora will provide the contractor with 
signed IEPA forms for disposal. 
 
This project is eligible for free CCDD disposal at the Heartland Recycling Facility at 213 Mettel Road, 
Aurora, IL (Heartland).  As such, the Contractor shall be required to meet Heartland’s requirements.  
In general, the guidelines are as follows: 
 

- PCC and HMA shall be in segments no larger than two foot in any one dimension 
- PCC and HMA shall be transported separately from one another and from any other 

material to facilitate recycling operations at the facility 
- Topsoil shall be separated from other materials to facilitate recycling 
- Grass or other organic matter shall not compose a percentage of the load that exceeds 

current CCDD limits 
- Excessively wet loads shall be mixed onsite prior to transport to the facility, or shall be 

stockpiled at an area designated by the City to sufficiently dry  
- Any spoils containing a bentonite slurry are not CCDD approved; if such loads are required 

for the operations in this contract, the disposal of that material shall be considered included 
in the cost of that specific operation 

 
In addition to these requirements, the bidder is encouraged to complete their own investigation during 
the bidding process to determine if any additional requirements have recently been added by the 
facility; the awarded Contractor will be fully responsible for meeting all of Heartland’s requirements.  
Failure to comply with the material acceptance procedures at Heartland will result in the assessment 
of “hard to handle” fees; the Contractor will not be compensated for any such fees should they be 
assessed.  At any time, the Contractor may elect to use a different facility, provided it is an approved 
IEPA CCDD facility.  The City will provide the Contractor with the necessary IEPA documents to 
facilitate this, however, no additional compensation will be provided should another facility be used 
during the course of this project for the disposal of CCDD eligible materials.     
 
Prior to commencement of construction, any exclusion zones that were identified during the PESA 
process shall be discussed, along with a procedure for addressing any potentially impacted materials.  
At no time is material within an exclusion zone, to be transported to Heartland.  Further, the Contractor 
should immediately alert the City if potentially impacted material is encountered outside of any 
identified exclusion zones.  All potentially impacted material, or material rejected by Heartland shall 
be stockpiled in an area designated by the City; that area will be within 5 miles from the project site.  
THE INITIAL TRANSPORT OF MATERIAL, EITHER TO THE CCDD FACITLITY OR TEMPORARY 
STAGING SITE SHALL BE CONSIDERED INCLUDED IN THE COST OF THE OPERATION 
GENERATING THE SPOILS. 
 
Material taken to the temporary staging facility will be further tested by the City to determine the 
appropriate disposal process.  After such testing is completed, the Contractor will be compensated 
as follows: 
 

- Temporary Staging – The Contractor will be paid by the cubic yard to transport the 
material to Heartland.  This material is generally classified as material that has been 
stockpiled temporarily, but based on additional testing meets the requirements for disposal 
at Heartland.  Should the Contractor elect to work on a day when the Heartland Facility is 



closed, any temporary staging shall not be paid for, but shall be considered included in 
the cost of the item generating the spoil material. 

- Non-Special Waste Disposal – Based on the results of additional testing, the Contractor 
will be paid per ton (based on tickets as provided by the receiving facility) to transport the 
material and pay any fees assessed by the receiving facility; this dollar amount shall be 
as contained within the Contract, or as otherwise established utilizing an AUP or on a Time 
and Material Force Account basis. 

- Special Waste Disposal – Based on the results of additional testing, the Contractor will 
be paid per ton (based on tickets as provided by the receiving facility) to transport the 
material and pay any fees assessed by the receiving facility; this dollar amount shall be 
as contained within the Contract, or as otherwise established utilizing an AUP or on a Time 
and Material Force Account basis. 

 
The bidders shall take note of exclusion zones that may be limited to certain depths.  If exclusion 
zones only compose a certain range of depth within an excavation, the awarded Contractor will be 
required to excavate the material such that only the excluded material is taken to the temporary 
staging area and only the approved material is taken to Heartland.   
 
To expedite the process for utilizing Heartland and avoid any tipping fees, the City has developed a 
process with Heartland, as follows: 
 

City Voucher Program at Heartland Recycling  
After award, the City will provide information regarding the awarded Contractor to the 
Heartland.  It will be the sole responsibility of the Contractor to contact Heartland to provide a 
certificate of insurance and to complete any additional registration.   
 
The City will provide vouchers for use at Heartland that expire at the end of that day; the 
vouchers will be stamped and sealed by the Resident Engineer.  Only vouchers that are 
signed and have the current date will be accepted by Heartland; trucks without a voucher or 
trucks with outdated vouchers will be turned away and will not be permitted to dump until they 
return with a valid voucher.   
 
Heartland continually monitors all incoming loads to ensure the origin of the material and will 
work with the City to identify any potential misuse of the vouchers.  Contractors that are found 
to misuse the vouchers will be subject to penalties as assessed by Heartland, up to and 
including being banned from using the facility.  Should a potential bidder not have the right 
to utilize Heartland due to an existing ban and they wish to obtain additional work within 
the City, no additional compensation will be provided for dump fees at another CCDD 
facility.  Additionally, should any voucher misuse occur during a project resulting in a 
ban of that Contractor, no compensation will be provided if a different CCDD facility is 
utilized for the disposal of the remaining material for the project.    

           

 
SP G.1 - MOBILIZATION 
 
This item consists of transportation and set up of various equipment necessary to complete the 
project, as well as the break down and removal of the same equipment. 
 
This item shall be considered incidental to the contract and will not be paid for separately. 
 
 
SP G.2 - WATER FOR CONSTRUCTION PURPOSES 
 
City water for construction purposes will be available to the Contractor at his cost according to the 
prevailing rates in effect at the time.  The Contractor shall secure a city water meter by presenting a 



deposit for $1,600.00 in the form of a certified check made out to The City of Aurora to the Water 
Billing Department on the First Floor of 44 E. Downer Place, Aurora, Illinois.  The name of the 
Contractor and their Tax ID number will be required. The Contractor will take the resulting forms to 
the Water & Sewer Maintenance Division located at 649 S. River Street where the city water meter 
shall be provided.  The Contractor will be fined, according to ordinance, which will be deduced from 
moneys due, for each unauthorized use of City water regardless of the amount of water used or the 
reason for unauthorized use. 
 
 
SP G.3 – SURFACE RESTORATION 
 
The Contractor shall be responsible for performing any surface restoration required due to damages 
caused by storing material and/or equipment outside the areas to be excavated. The surface 
restoration shall be performed in accordance with the plans and specifications or as directed by the 
Engineer and shall be at the Contractor’s expense.               
 
 
SP G.4 – REMOVAL / ABANDONING OF SEWERS AND/OR WATER MAINS 
 
This work shall consist of abandoning existing sewers and water mains at the locations shown on the 
Plans or as directed by the Engineer in the field.  Existing sewers and structures shall be removed at 
the location of conflict with new construction and removed at the point of connection with the existing 
sewer or manhole that is to remain. The Contractor shall not be required to excavate and remove 
sewers and water mains that are to be abandoned that fall outside the limits of excavation for the new 
improvements.  
 
Ends of the abandoned pipes and openings in the existing sewers and manholes to remain shall be 
plugged with brick and mortar. At locations where the sewers are to be disconnected from manholes 
that are to remain in place, the contractor shall plug the sewer from the inside of the manhole with 
brick and non-shrink mortar a minimum of 12” thick.  
 
For pipes that are to be disconnected from existing sewers that are to remain, the Contractor shall 
abandon the existing connection by one of the methods below: 
 

• The Contractor shall excavate and disconnect the sewer to be abandoned from the sewer to 
remain. The Contractor excavate and remove the pipe and/or tee at the location of the pipe 
to be disconnected and replace in accordance with the “Sanitary Sewer Removal and 
Replacement” special provisions.  

• The Contractor shall install a cured in place internal pipe liner to cover the existing opening to 
be abandoned.  The internal pipe liner shall be installed in accordance with these 
specifications.  

 
For services and tees being disconnected from existing brick sewers, the Contractor shall abandon 
the existing connection by removing the pipe and/or tee at the location of the connection and shall 
patch the opening in the existing sewer to remain with brick and non-shrink grout.  When the limits of 
the disconnection fall outside the limits of the excavation for new improvements the Contractor shall 
be paid at the contract unit price as specified below. 
 
For water mains that are to be disconnected from existing water mains that are to remain, the 
contractor shall excavate and disconnect the pipe to be abandoned. If the pipe to be abandoned is 
connected to the water main to remain via a tee, the tee shall be removed along with a minimum of 2 
feet of pipe and replaced with class 52, cement lined DIP along with ductile iron sleeves of the same 
diameter as the existing piping. If the water main to be removed is connected to the water main to 
remain via a cross, the pipe shall be removed from the cross and replaced with a DIP plug.   
 



The Contractor shall keep records of the pipes removed, pipes left in place and the plugs.  This 
information shall be transferred to the record drawings submitted to the Engineer by the Contractor. 
 
The plugging and/or removal of existing sewers and water mains and connections within manholes 
or within areas identified in the plans for excavation shall not be paid for separately, but shall be 
considered incidental to the Contract.  The removal and disposal of existing sewers and water mains 
in order to facilitate the installation of new improvements, shall not be paid for separately, but shall 
be considered incidental to the contract.  
 
The plugging and/or removal of existing sewer and water mains and connections not within the vicinity 
of manholes or planned excavated areas as identified on the plans shall be paid for at the contract 
unit price per EACH as ABANDON EXISTING SEWER PIPE CONNECTION or ABANDON WATER 
MAIN CONNECTION as appropriate, and shall include all equipment, labor, material, and select 
granular trench backfill necessary to complete the work.  The removal and disposal of existing sewers 
and water mains in order to facilitate this pay item shall not be paid for separately, but shall be 
considered incidental to the contract.  Surface restoration shall be paid for separately. 
 
If any sewer or water main is called out on the plans or directed by the Engineer in the field to be filled 
with Controlled Low Strength Material (CLSM), the work shall be paid for at the contract unit price per 
CUBIC YARD (CY) for FILLING EXISTING SEWER OR WATER MAIN WITH CLSM.  
 
 
SP G.5 – STORM, SANITARY, AND WATER STRUCTURES TO BE ABANDONED 
 
This work shall consist of all work necessary to remove and/or abandon existing manholes, valve 
vaults, valve boxes and structures as shown on the Plans or as directed by the Engineer in the field.  
 
All valve boxes on water mains to be abandoned shall be removed by the contractor. 
 
The casting and at least the top 4 feet of the manhole shall be removed and disposed of offsite. In 
the case where the existing structure is to be removed and replaced, the existing structure shall be 
completely removed.  
 
All pipe connections shall be securely sealed water tight with concrete bricks and mortar 12" thick 
and the structure shall be filled with selected granular trench backfill and mechanically compacted. 
 
This work shall be paid for at the contract unit price per EACH for STORM, SANITARY, AND WATER 
STRUCTURES TO BE ABANDONED, which shall include payment in full for removal and disposal 
of the structure, and supplying and installing selected granular trench backfill.   
 
 
SP G.6 - TRENCH BACKFILL, PIPE BEDDING, AND COVER 
 
All select granular material shall meet IDOT gradation specifications and shall be either crushed 
limestone, crushed concrete or crushed gravel. Material excavated as part of this project may be 
processed on site for re-use with approval from the engineer at an agreed upon unit price.  
  
Pipe Bedding 
Pipe bedding shall consist of over-excavation of the trench bottom and refilling to proper grade in 
accordance with the trench backfill details included in the plans. 
 
The cost of supplying and installing the aggregate bedding shall not be paid for separately, 
but shall be considered incidental to the project.  
 
Haunching 



Pipe Haunching shall consist of compacted aggregate for the full width of the trench to the spring line 
for the reinforced concrete pipe or ductile iron pipe and to one foot (1’) above the top of the pipe for 
PVC pipe in accordance with the details included in these plans. 
 
The cost of supplying and installing the aggregate haunching shall not be paid for separately, 
but shall be considered incidental to the cost of the pipe.  
 
Trench Backfill 
Trench backfill shall be placed in accordance with the “Standard Specifications for Water and Sewer 
Main Construction in Illinois” and the Trench Backfill Detail as shown on the plans. 
        
Place Trench Backfill material to required elevations, for each area classification listed below: 
 

Under grassed areas: 
Satisfactory excavated or borrow material, approved by the Engineer. 

  
Under pavements:  
Select Trench Backfill of compacted CA-6 crushed limestone or CA-6 crushed gravel. 

 
Place backfill materials evenly adjacent to structures or piping to required elevations.  Take care to 
prevent wedging action of backfill against structures or displacement of piping by carrying material 
uniformly around structure of piping to approximately same elevation in each lift. 
 
Compaction Jetting and Water Soaking 
The holes through which the water is injected in the backfill shall be placed in a grid pattern at 
intervals of not more than four feet (4’).  Additional holes shall be provided if deemed necessary by 
the Engineer to ensure adequate settlement.  All holes shall be jetted and shall be carried to a point 
one foot (1’) above the top of the pipe.  Drilling the holes by means of augers of other mechanical 
means will not be permitted.  Care shall be taken in jetting to prevent contact with or other 
disturbance to the pipe. 
 
The water shall be injected at a pressure and rate sufficient to sink the holes at a moderate rate.  After 
a hole has been jetted to the required depth, the water shall be injected until it begins to overflow the 
surface.   
 
Mechanical compaction shall be performed in accordance with the Standard Specifications for Water 
and Sewer Construction in Illinois.  If the contractor requests and receives approval to perform 
mechanical compaction in place of jetting all trenches, they shall be responsible for hiring and 
compensating a third party testing agency to verify that the minimum compaction requirements listed 
in the Standard Specifications for Water and Sewer Construction in Illinois and special provision SP 
G.7 have been met. 
 
Surface depressions resulting from backfill subsidence caused by compaction shall be filled and re-
compacted by tamping or rolling to the satisfaction of the Engineer. 
 
Measurement and Payment 
The cost of supplying and installing the aggregate bedding and haunching shall not be paid for 
separately, but shall be considered incidental to the contract.   
 
The cost of supplying and installing the initial and final Select Granular Trench Backfill shall be paid 
for at the contract unit price per CUBIC YARD (CY) for SELECT GRANULAR TRENCH BACKFILL.  
Section 20 of “Standard Specifications for Water and Sewer Main Construction in Illinois” shall be 
used to determine the quantity of Select Trench Backfill that will be eligible for payment. The depth 
used for the purposes of calculating the quantity of trench backfill that is eligible for payment shall be 
from the top of the haunching to the bottom of the bituminous pavement patch.  



 
 
SP G.7 – COMPACTION REQUIREMENTS 
 
The Contractor shall control soil compaction during construction in order to provide the minimum 
percentage of maximum or relative density as specified for each area of classification indicated below: 
 
Percentage of Maximum Density Requirements 
Compact soil to not less than the following percentages of maximum density for soils which exhibit a 
well-defined moisture density relationship (cohesive soils) determined in accordance with ASTM D 
1557; and not less than the following percentages of relative density, determined in accordance with 
ASTM D 2049, for soils which will not exhibit a well-defined moisture-density relationship 
(cohesionless soils). 
 
Pavement, Drives, and Sidewalks 
Compact the top twelve inches (12”) of sub-grade and each layer of backfill material at 95% of the 
materials maximum density at optimum moisture content as determined by the modified proctor test. 
 
Lawn or Unpaved Areas 
Compact the top six inches (6”) of sub-grade and each layer of backfill material at 85% maximum 
density for cohesive soils and 90% relative density for cohesionless soils. 
 
Moisture Control 
Where sub-grade and each layer of soil material must be moisture conditioned before compaction, 
uniformly apply water to surface of sub-grade, or layer of soil material, to prevent free water appearing 
on surface during or subsequent to compaction operations. 
 
 
SP G.8 – TRENCHLESS PIPE INSTALLATION 
 
This work shall consist of installing pipe via trenchless techniques. The contractor shall be 
responsible for determining the most efficient and effective method for the trenchless installation of 
the proposed improvements. The work shall include all labor, material, equipment, excavation, 
hauling and disposal of spoils, sheeting, shoring, dewatering, concrete barrier wall around jacking 
pit, casing pipe if called out on the plans or if required by the installation method chosen by the 
contractor, carrier pipe, and casing spacers required to perform the trenchless installation of the 
pipe in accordance with the plans and specifications. 
 
The Contractor shall submit a detailed description of the method(s) to be used to perform the 
trenchless installation of the improvements. The method(s) to be proposed by the contractor must 
take into account the presence of existing utilities, soil conditions, ground water, space constraints, 
existing manmade improvements both below and above ground, such as vaults, building 
foundations, transformers, utility poles, traffic control devices, underground utilities, the proposed 
line and grade of the pipe, and other unique characteristics of the proposed work and work site. 
 
The Contractor shall be responsible for placing concrete barrier walls around the jacking pit.  
 
The steel carrier pipe shall have a minimum 0.312 inch wall thickness and have a coal tar epoxy 
coating applied to the exterior. 
 
This work shall be paid for at the contract unit price per FOOT (FT) for TRENCHLESS PIPE 
INSTALLATION of the type and size specified.    
 
 

 



SP G.9 - PIPE AND PRE-CAST CONCRETE STRUCTURES MATERIAL TESTS 
 
All pipe and pre-cast concrete structures shall be tested and inspected for compliance with the 
appropriate A.S.A., A.S.T.M., and Manufacturer's Specifications by a reputable Testing Company 
approved by the Engineer.  Prior to delivering pipe and pre-cast concrete structures to the job site, 
all approved pipe and pre-cast concrete structures shall be marked by the testing company and two 
(2) copies of the satisfactory test reports shall be provided to the Engineer.  Any pipe or pre-cast 
concrete structure delivered to the site without proper markings or without test reports in the 
possession of the Engineer will be rejected for use. 
 
SP G.10 – STRUCTURE TAPS 
 
This work shall consists of connecting proposed sewers to existing manholes, catch basins and 
inlets in accordance with the plans, details, and these specifications, and shall include all 
excavation, sheeting, shoring, dewatering, supporting adjacent utilities and structures, core drilling 
and all other appurtenant work.  The Contractor shall be responsible for any and all damages 
to existing utilities.  If the Engineer determines an existing structure is to be re-used in lieu of 
replacement, the cost for connecting the proposed sewer to the existing structure shall be included 
in the cost for the structure tap. 
 
In the event that the structure tap is to be performed on a sanitary manhole, the work shall include 
the installation of a rubber boot in accordance with the details and FMWRD requirements. A rubber 
boot will not be required for connections to storm sewer structures.  
This work shall be paid for at the contract unit price per EACH for STORM STRUCTURE TAP or 
SANITARY STRUCTURE TAP for the size specified in the bid proposal.  
 
 
SP G.11 – MAILBOX REMOVAL AND REINSTALLATION 
 
This work shall consist of removing mailboxes which will conflict with water main or service installation 
activities, reinstalling them temporarily on the same day that they are removed in a location that will 
not conflict with the construction activities, and reinstalling the mailboxes in their original locations 
once the construction activities have ended. 
 
The Contractor shall take due care to avoid damaging mailboxes when removing the mailboxes and 
reinstalling them in the temporary and permanent location. The contractor shall supply and install new 
mail box posts when reinstalling the mail box back in its original location.  The Contractor shall replace 
damaged mailboxes at his expense. 
 
This work shall be paid for at the contract unit price per EACH for MAILBOX REMOVAL AND 
REINSTALLATION, which shall include the material and labor necessary to reinstall the existing mail 
box on a new mailbox post.  
 
SP G.13 – EXPLORATORY EXCAVATION 
 
This work shall consist of excavating exploratory trenches in pavement for the purpose of 
ascertaining the horizontal and vertical alignment of existing underground utilities within the 
construction limits of the proposed improvements.  A symbol may be shown on the Plans to identify 
the approximate location of the exploration trench. The Engineer may require the Contractor to 
perform exploration trenches not shown on the Plans. 
  
The work shall be done a minimum of one (1) week prior to the start of the construction of the 
proposed improvement. The trench shall be of sufficient length and depth to obtain the horizontal 
and vertical location and size of the underground utility. After the hole has been inspected by the 



Engineer, the Contractor shall backfill the hole with selected granular trench backfill and shall place 
temporary pavement. 

This work shall be paid for at the contract unit price per FOOT (FT) for EXPLORATORY 
EXCAVATION of the depth specified.  This unit price shall include all necessary saw cutting, 
pavement removal, excavation, removal of spoil off-site, backfilling, and placement of temporary 
pavement if necessary. 

SP G.14 – REMOVE AND PLUG ABANDONED WATER SERVICES 

This work shall consist of removing abandoned water services encountered during the work or as 
directed by the Engineer in the field.  Abandoned water services shall be removed at the location of 
conflict with new construction and removed to the point of connection with the existing water main 
that is to remain.  The service shall be removed to the corporation stop at the water main.  The 
corporation stop shall not be removed, but shall be turned off and have a brass plug securely installed 
to prevent leaks.  

The Contractor shall keep records of the services removed and the plugs installed.  This information 
shall be transferred to the record drawings submitted to the Engineer by the Contractor. 

The plugging and/or removal of abandoned water services within areas identified in the plans for 
excavation shall not be paid for separately, but shall be considered incidental to the Contract.  The 
removal and disposal of abandoned water mains and services in order to facilitate the installation of 
new improvements, shall not be paid for separately, but shall be considered incidental to the contract. 

The plugging and/or removal of abandoned water services not within the vicinity of the planned 
excavated areas as identified on the plans shall be paid for at the contract unit price per EACH as 
REMOVE AND PLUG ABANDONED WATER SERVICE.  The excavation of the abandoned service, 
removal of the service, plugging of the corporation stop at the existing water main, and select granular 
trench backfill shall be considered incidental to this pay item. 

SP G.15 – TREE ROOT PRUNING 

All work, materials and equipment shall conform to Section 201.06 (a) of the "Standard 
Specifications for Road and Bridge Construction” except as modified herein. 

Fertilizer nutrients and supplemental watering after root pruning is performed shall not be required.  
Root pruning shall be paid for at the contract unit price per FOOT for “Tree Root Pruning” and shall 
conform to Section 201 of the “Standard Specifications for Road and Bridge Construction”.   



  

MAINTENANCE OF ROADWAYS 

Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility for 
normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations.  Traffic control and protection for maintenance of roadways will be provided 
by the Contractor as required by the Engineer. 
 

PUBLIC CONVENIENCE AND SAFETY (DIST 1) 

Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior 
to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 
 

ADJUST TRAFFIC SIGNAL HEADS 
This work shall consist of adjusting existing traffic signal heads as directed by the Engineer.  The 
adjustments indicated in the plans are based on the proposed lane configurations and mast arm 
locations.  Final adjustments will be determined by the Engineer and will be based on visibility in the 
field as a result of final mast arm position (horizontal and vertical).  This work will not be paid for 
separately, but shall be considered as included in the unit bid prices of the contract, and no additional 
compensation will be allowed.   
 

TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may be 
ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign 
panels which cover portions of existing signs. 
 
Materials. 



Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) 
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of 
the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved by 
the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be repaired 
or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally 
and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 

 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES 
ONLY) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 



Arterial lane closures shall be in accordance with the Standard Specifications, Highway Standards, 
District Details, and the direction of the Engineer.  The Contractor shall request and gain approval 
from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or longer) lane 
closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles shall 
not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on City right-of-way will only be permitted at locations approved by the 
Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department for 
the amount of: 
 

One lane or ramp blocked = $1,000.00 
 

Two lanes blocked = $2,500.00 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 

LIGHT DETECTOR AMPLIFIER 
This work shall consist of furnishing and installing a new light detector amplifier, consisting of a 
multimode phase selector, for the emergency vehicle priority (EVP) system. 
 
The multimode phase selectors for this project shall be GTT Opticom 700 series or approved 
equivalent by the City Traffic Engineer and shall be compatible with the City’s Centralized EVP 
Management System in accordance with the requirements set forth below.  The EVP system at each 
intersection shall be fully operational to the satisfaction of the Engineer.   
 
Multimode Priority Control System 
A multimode priority control system shall operate in a manner that allows infrared, and GPS/Radio 
priority control technologies to interoperate and activate one another in a consistent manner. The 
priority control system shall consist of a matched system of vehicle equipment and intersection 
equipment capable of employing both data-encoded radio communications to identify the presence 
of designated priority vehicles, as well as data-encoded infrared signaling communications.  In 
preemption mode, the data-encoded communication shall request the traffic signal controller to 
advance to and/or hold a desired traffic signal display selected from phases normally available. A 
record of system usage by agency identification number, vehicle classification and vehicle 
identification number shall be created. The system software shall support call history analysis and 
reporting across any subset of intersections and/or vehicles independent of activation method. 
System software shall also support both onsite and remote programming and monitoring of the priority 
control system. 
 
The vehicle equipment may include a GPS radio unit and vehicle control unit or a data encoded 
infrared emitter employing either a strobe or LED based light source. The GPS receiver on the vehicle 
shall obtain vehicle location, heading and speed from the U.S. Department of Defense (DoD) 
operated satellites.  The GPS radio vehicle equipment shall also monitor the vehicle’s turn signal 



status.  A 2.4 GHz spread spectrum/frequency hopping radio in the vehicle equipment shall transmit 
this data to nearby intersections, only when it is within radio communication range of an intersection, 
which is received by a similar radio located at the intersection.  The vehicle radio shall communicate 
to intersection radios at distances up to at least 2,500 feet (762 m) with no obstructions.  If an infrared 
data-encoded emitter is employed on the vehicle, it shall send an encoded infrared signal to the 
detector, with a range capability of 2,000 feet minimum. 

Intersection detection equipment will consist of either a GPS receiver and radio transceiver or an 
infrared detector or both connected to a multimode phase selector located in the intersection 
controller cabinet. The GPS radio unit receives the data-encoded radio signal from the GPS radio 
equipped vehicle and transmits the decoded information through detector cable to the multimode 
phase selector for processing. The intersection radios also communicates to vehicles and other 
intersection radios at distances of up to at least 2,500 feet (762m) with no obstructions. The infrared 
detector receives the data-encoded infrared signal from the infrared equipped vehicle and transmits 
information through detector cable designed to convert infrared light energy at the proper wavelength 
into analog voltage signals that can be evaluated and decoded by the multimode phase selector. 
 
The multimode phase selector shall be capable of receiving data encoded signals from either or both 
infrared and GPS radio detection equipment and combine the detection signals into a single set of 
tracked vehicles requesting priority activation. The multimode phase selector will process the vehicle 
information to ensure that the vehicle is (1) in a predefined approach corridor, (2) heading toward the 
intersection, (3) requesting priority, and (4) within user-settable range.  The multimode phase selector 
shall treat the combined, single set of tracked calls with first come first served priority methodology 
within a given priority level.  Arbitration between infrared signal intensity and GPS radio distance/ETA 
shall be first come first served methodology based on time of detection as each equipped vehicle 
reaches its programmed threshold. 
 
When these conditions are met, the phase selector shall generate a priority control request to the 
traffic controller for the approaching priority vehicle.  If the approaching GPS radio preemption 
equipped vehicle has an active turn signal, the approach intersection shall relay the priority request 
to the next nearest in-range intersection in the direction of the approaching vehicle’s turn signal.  The 
output of the phase selector may also be varied depending on the state of the approaching vehicle’s 
turn signal. 
 
To ensure priority control system integrity, operation and compatibility, all components shall be from 
the same manufacturer.  The system shall offer compatibility with the most signal controllers, e.g. the 
latest NEMA (National Electrical Manufacturers Association) controllers.  The system can be 
interfaced with most globally available controllers using the controller’s preemption inputs.  The 
necessary interfaces shall be provided to allow management by on-site interface software and central 
software. 
 
The central software shall manage the region's priority control system as a single, integrated system, 
independent of the particular activation method or methods (infrared or GPS/radio) used within the 
region.  The central software shall allow each intersection within the region to be configured with one 
or more phase selectors with varying methods of activation; e.g., one infrared phase selector and one 
GPS/radio phase selector or a multimode phase selector.  The central software shall allow each 
vehicle within the region to be configured with priority control equipment with varying methods of 
activation; e.g., an infrared emitter and a GPS/radio vehicle control unit.   
 
The central software shall support analysis of priority control activity at an intersection and/or for a 
vehicle as it is migrated between activation methods (e.g., migrated from infrared to GPS/radio).  This 
analysis shall allow the user to readily determine whether the priority control system has retained its 
effectiveness across the migration.  When a phase selector is removed or replaced at an intersection 
(e.g., replacing an infrared phase selector with a GPS/radio phase selector or multimode phase 



selector), call history and configuration history from that phase selector shall still be available for use 
in analysis and reporting in the central software.   
 
The central software shall provide a means to filter the display such that only the information relevant 
to the activation method in use is shown to the user. 
 

Matched System Components 
As stated above, the signal preemption/priority system is comprised of matched system 
components. These components are further described as follows: 
 
1. GPS Radio System Components 

 
a. Vehicle/Intersection radio/GPS module, Radio/GPS Antenna with factory 

terminated SMA connectors, and vehicle control unit.  The radio/GPS module shall 
obtain the vehicle position, speed and heading information and transmit this 
information only when within range of a GPS radio preemption equipped 
intersection.  The vehicle control unit shall communicate with the radio/GPS 
module and provide the interface to the vehicle in order to monitor the vehicle’s 
turn signal status, provide activation and disable inputs as well as regulate the 
vehicle power provided to the radio/GPS module. 

b. Intersection Radio/GPS Module.  The intersection radio/GPS module shall transmit 
a beacon every second and receive the data transmitted by the vehicle equipment 
and relay this information to the phase selector as well as other system-equipped 
intersections.  It shall also obtain position information from the GPS satellites. 

c. Radio/GPS Cable.   The radio/GPS cable shall carry the data received from the 
intersection radio/GPS unit to the phase selector.  It shall also carry the power for 
the radio and GPS components provided by the phase selector.  The same cable 
shall be used to carry the data between the vehicle radio/GPS unit and the vehicle 
control unit. The cable used to connect the radio/GPS unit to the phase selector 
shall be a shielded 10 conductor data cable; the use of coax cable is not permitted. 

2. Infrared System Components 
 

a. Data-Encoded LED Infrared Emitter.  The data-encoded emitter shall trigger the 
system. It shall send the encoded infrared signal to the detector. It shall be located 
on the priority or probe vehicle. 

b. Remote Coding Unit. The remote coding unit shall be capable of remotely 
programming the data-encoded LED infrared emitter without the use of a 
computer. The remote coding unit will not be available for use with the OEM 
version of the data-encoded LED emitter. 

c. Infrared Detector.  The detector shall change the infrared signal to an electrical 
signal. It shall be located at or near the intersection. It shall send the electrical 
signal via the detector cable to the phase selector. 

d. Detector Cable.  The detector cable shall carry the electrical signal from the 
detector to the phase selector. 

 
3. Multimode System Components 

 
a. Multimode Phase Selector.  The multimode phase selector shall recognize inputs 

from both infrared and GPS/radio activation methods at the intersection and supply 
coordinated inputs to the controller.  The multimode phase selector shall process 
the data in order to validate that all parameters required for granting a priority 
request are met.  It shall be located within the controller cabinet at the intersection.  
It shall request the controller to provide priority to a valid priority vehicle by 
connecting its outputs to the traffic controller’s preemption inputs. 



b. Card Rack.  The card rack shall provide simplified installation of a phase selector 
into controller cabinets that do not already have a suitable card rack. 

c. Auxiliary Interface Panel.  The auxiliary panel shall provide additional preemption 
outputs if needed.  It shall also provide a connection point for the phase selector 
to monitor the status of the intersection’s green lights (green sense).  Additional 
RS-232 communication ports may also be accessed via this panel.  If additional 
outputs are not required, an auxiliary harness shall be used to monitor the status 
of the intersection’s green lights. 

d. Base Station. The base station module is used at fire stations that are located very 
close to intersections. When the base station is activated, all nearby equipped 
intersection/s or only those intersections in the planned direction of travel shall 
immediately begin requesting preemption from the traffic controller.  The base 
station shall wirelessly communicate to intersections near the station that can be 
activated from the base station controller and/or passing vehicles that are 
equipped with GPS radio vehicle equipment. 

 
Multimode Phase Selector 
 
1. The multimode phase selector recognizes inputs from both infrared and GPS/radio 

activation methods at the intersection and supplies coordinated inputs to the controller. 
2. The multimode phase selector is designed to be installed in the traffic controller cabinet 

and is intended for use directly with numerous controllers.  These include controllers with 
compatible software, NEMA controllers, or other controllers along with the system card 
rack and suitable interface equipment and controller software. 

3. The multimode phase selector will be a plug-in, four channel, multiple-priority, multi-
modal device intended to be installed directly into a card rack located within the controller 
cabinet. The multi-mode phase selector shall be capable of using existing infrared or 
GPS/radio system card racks. 

4. The multimode phase selector may be powered from either +24 VDC or 120VAC. 
5. The multimode phase selector shall support front-panel RS-232, USB and Ethernet 

interfaces to allow management by on-site interface software and central software. An 
RS-232 port shall be provided on the rear card edge of the unit.  Additional RS-232 
communication ports shall be available using the Auxiliary Interface Panel. 

6. The multimode phase selector shall include the ability to directly sense the green traffic 
controller signal indications through the use of dedicated sensing circuits and wires 
connected directly to field wire termination points in the traffic controller cabinet.  This 
connection shall be made using the auxiliary interface panel. 

7. The multimode phase selector shall have the capability of storing a minimum of 10,000 
priority control calls.  When the log is full, the phase selector shall drop the oldest entry 
to accommodate the new entry.  The phase selector shall store each call record in non-
volatile memory and shall retain the record if power terminates.  Each preemption record 
entry shall include the following points of information about the priority call: 

 
a. Agency:  Indicates the operating agency of the vehicle. 
b. Classification:  Indicates the class type of vehicle. 
c. Identification number:  Indicates the unique ID number of the vehicle. 
d. Priority level:  Indicates the vehicle’s priority level (High, Low or Probe). 
e. Direction:  Channel A, B, C, or D; indicates the vehicle’s direction of travel. 
f. Call duration:  Indicates the total time in seconds the priority status is active. 
g. Final greens at end of call:  Indicates which phases are green at the end of the 

call. 
h. Duration of the final greens:  Indicates the total time final greens were active at the 

end of call. 
i. Time and date call started and ended:  Indicates the time a priority call started and 

ended, provided in seconds, minutes, hours, day, month, and year. 



j. Turn signal status:  Indicates the status of the turn signal during the call. 
k. Priority output active:  Indicates if the phase selector requested priority from the 

controller for the call. 
l. Historical no preempt cause:  Indicates a history of conditions, which may have 

prevented a call or caused a call to terminate. 
m. Speed of vehicle:  entry speed, exit speed, average speed through call. 
n. Relative priority: relative priority of vehicle class logged at time of call. 
o. Directional priority: directional priority logged at time of call. 
p. Preempt output used. 
q. Signal intensity: maximum and minimum infrared signal intensity during call. 

 
8. The multimode phase selector shall support a minimum of 5000 code pairs (agency ID, 

vehicle ID) providing unique vehicle identification and system security implementation at 
the vehicle level. 

9. The multimode phase selector shall include several programmable control timers that 
will limit or modify the duration of a priority control condition, by channel. The control 
timers will be as follows: 

 
a. MAX CALL TIME:  Sets the maximum time that a channel is allowed to be held 

active by a specific vehicle.  It shall be settable from 60 to 65,535 seconds in one-
second increments.  The factory default shall be 360 seconds. 

b. OFF APPROACH CALL HOLD TIME:  Sets the amount of time a call is held on a 
channel after the vehicle has left the approach.  It shall be settable from 4 to 255 
seconds in one-second increments.  The factory default shall be 6 seconds. 

c. LOST SIGNAL CALL HOLD TIME:  Sets the amount of time that a call is held on 
a channel after the intersection has lost contact with the vehicle.  It shall be settable 
from one to 255 seconds in one-second increments.  The factory default shall be 
six seconds. 
 

10. The multimode phase selector shall have the ability to enable or disable all calls of both 
priority levels.  This shall be independently settable by channel. 

11. A unique intersection name, which shall be broadcasted, shall be settable for each 
multimode phase selector. 

12. Up to 25 different radio channels shall be available to be assigned to the multimode 
phase selector. 

13. The multimode phase selector shall operate in a mode that shall vary the output based 
on the status of the approaching vehicles turn signal.  Additional outputs available on an 
Auxiliary Interface Panel may be needed.  Settings shall be available for this mode as 
follows: 
 

a. Output mappings for each channel. 
b. Separate setting for each of the four channels. 
c. Separate settings for each left turn, right turn or straight signal status for each of 

the above four channels. 
 

14. The multimode phase selector’s default values shall be programmable by the operator 
on-site or at a remote location. 

15. The multimode phase selector shall be capable of three levels of signal discrimination, 
as follows: 
 

a. Verification of the presence of the signal of either High priority or Low priority. 
b. Verification that the vehicle is approaching the intersection within a prescribed 

Estimate Time of Arrival (ETA). 
c. Determination of when the vehicle is within the prescribed range, either by intensity 

level or distance from the intersection. 



 
16. The multimode phase selector shall include one opto-isolated NPN output per channel 

that provides the following electrical signal to the appropriate pin on the card edge 
connector: 
 

a. .25Hz ± 0.1Hz 50% on/duty square wave in response to a Low priority call. 
b. A steady ON in response to a High priority call. 
c. The phase selector will also have the option of providing separate outputs for High 

and Low priority calls for controllers that do not recognize a 6.25 Hz pulsed Low 
priority request. 

d. Additional outputs or output modes shall also be available on the auxiliary interface 
panel. 
 

17. The multimode phase selector shall accommodate three methods for setting range 
thresholds for High and Low priority signals: 
 

a. Based on the approaching vehicle’s Estimated Time of Arrival (ETA).  This shall 
be settable between 0 and 255 seconds in one second increments.  The factory 
default shall be 30 seconds.  The ETA threshold shall be independently settable 
by each of the following parameters: vehicle class, approach channel and priority 
level. 

b. Based on the approaching vehicle’s distance from the intersection. This shall be 
settable between 0 and 5,000 feet in one foot increments.  The factory default shall 
be 1000 feet.  The Distance threshold shall be independently settable by each of 
the following parameters: vehicle class, channel and priority level. 

c. Based on infrared emitter intensity the system shall accommodate setting a 
separate range from 200 feet (61m) to 2,500 feet (762m) with 1,200 range set 
points for both High and Low priority signals. 
 

18. The multimode phase selector shall support three types of green sense logging. 
a. Preemption impact logging which measures and records the impact of an individual 

signal preemption upon a measured green cycle time. 
b. TSP impact logging which measures and records whether a TSP advantage was 

gained during a request and the amount of early or extended green applied. 
c. Green cycle logging records changes in the average green cycle time.  When the 

average time is measured to have changed, a new log entry is made. 
 

19. The multimode phase selector will have the following indicators: 
 

a. A STATUS indicator that illuminates steadily to indicate proper operation. 
b. A link indicator on the multimode phase selector illuminates green if other radios 

are within range. 
c. A radio indicator that indicates the status of the communication between the 

vehicle control unit and the radio/GPS unit.  The indicator illuminates amber to 
indicate that there is communication between the vehicle control unit and the 
radio/GPS unit. The indicator illuminates green to indicate that a GPS signal has 
been acquired and the 2.4 GHz radio is on the air. 

d. LED indicators (one for High priority, one for Low priority) for each channel display 
active calls as steady ON and pulse to indicate pending preemption requests. 
 

20. The phase selector shall have a test switch for each channel to test proper operation of 
High or Low priority. 

21. The multimode phase selector shall utilize the time obtained from the GPS satellites to 
time stamp the activity logs.  The user will set the local time zone (offset from GPS time) 
via the interface software 



22. The interface software shall have the capability to set the multimode phase selector to 
automatically adjust the GPS time offset for changes in daylight savings time. 

23. An auxiliary interface panel shall be available to facilitate interconnections between the 
multimode phase selector and traffic cabinet wiring as well as provide additional outputs. 

24. A multimode phase selector port may be configured to output GPS data at a user 
selectable baud rate in the NMEA 0183format. It will output the following messages 
(depending on the baud rate): 
 

a. GGA - Global Positioning System Fix Data (2400 baud and higher); 
b. GSA- GPS DOP and active satellites (2400 baud and higher); 
c. GSV - Satellites in view (4800 baud and higher); and 
d. RMC - Recommended Minimum Navigation Information (1200 baud and higher). 

 
For traffic controllers that are capable of interpreting GPS data in the NMEA 0183 serial 
format, this GPS data may be used to synchronize the controller’s clock using the GPS 
date and time. 
 
Additionally, a discrete output from the phase selector may be used to reset the traffic 
controller using the clock reset function/input of the controller. This output shall be 
available on the Auxilliary Interface Panel. This output shall be referenced to the GPS 
date and time. 
 
This output may be configured as follows: 
 

a. Enabled or Disabled; 
b. Time of day reset is activated (12:00 A.M. to 6:00 A.M. in 30 minute increments); 
c. Duration of reset pulse (100-2,000 milliseconds); or 
d. Repeat every 1 to 30 days. 

 
25. The multimode phase selector shall provide the user with call play-back logs for the last 

100 priority activation requests.  Each log shall contain up to the last 250 seconds of a 
call. The call play-back logs shall include: 
 

a. GPS/radio based calls shall record vehicle speed, heading, signal quality, GPS 
location, coded ID, green sense state, call status (active, pending, disabled), 
approach channel and turn signal status and priority information. 

b. Infrared based calls shall record intensity, coded ID, green sense state, call status 
(active, pending, disabled), approach channel and priority information. 

c. Data shall be recorded once per second. Recording terminates at call end. 
 

26. The following diagnostic tests are incorporated in the multimode phase selector: 
 

a. Power up built in test; 
b. Communications port tests; 
c. Preemption output test call; and 
d. Detector response test. 

 
27. The multimode phase selector shall be capable of call bridging.  Call bridging enables 

the treatment of two vehicles requesting priority activation to have their calls linked 
together to hold a call to the controller so that they may traverse the approach together. 

28. The multimode phase selector shall be capable of directional priority.  Priority for calls 
may be assigned to individual approach channels such that calls in a particular direction 
will be given priority over calls in competing directions within the same priority level. 



29. When used with a GPS Radio Unit, the multimode phase selector shall relay a priority 
request to the next adjacent intersection based on the direction indicated by the vehicle’s 
turn signals. 

30. The multimode phase selector shall be capable of utilizing time plans to allow users to 
vary priority activation by time of day, or for a specific time period such as special events.  
Time plans shall be configured via system software. 

31. The multimode phase selector shall support evacuation mode for low priority calls.   Upon 
activation of this mode from the central management software, low priority vehicle calls 
shall be recognized by the multimode phase selector as if they were high priority vehicle 
calls for a temporary period of time as defined by the user.    This mode shall be 
supported for both infrared and GPS radio emitters.  Vehicles transmitting high priority 
signals shall continue to maintain priority over the evacuation mode priority vehicles. 

32. The multimode phase selector shall allow relative priority. Relative priority allows emitter 
classes to be used as an additional level of prioritization within priority levels (i.e. high 
and low priority levels have different sets of relative priorities). Relative priority shall 
support up to 15 unique classes in each priority level (High and Low).   Relative priority 
class level 15 will have the highest weight and 1 the lowest weight in each.   If relative 
priority is enabled, a priority call will be granted to the caller with the higher class level 
within high and low priority levels.  A vehicle with a call granted, shall be able to have its 
call taken away by a higher level class vehicle. The system shall provide a lockout 
threshold that once met, shall disallow higher relative priority calls from taking away a 
call. Separate thresholds for infrared and GPS/radio calls shall be provided. Infrared call 
thresholds shall be specified as an intensity with a default value of 1,000. GPS/radio call 
thresholds shall be specified as an ETA in seconds. The default is ETA shall be 12 
seconds. Threshold values for both types of calls shall be settable via system software.  
High priority calls will always be served over low priority calls regardless of either’s 
relative class. Preemption for vehicles with the same base priority (high, low) and the 
same relative priority is done using the default first come, first served mechanism. 
Relative priority is capable of being enabled or disabled using system software.  Relative 
priority for high and low can be separately enabled or disabled using system software.  
The default settings for all relative priority (high and low) values will be 15.  Relative 
priority shall be disabled by default for both high and low priority. 

 
 
 
Basis of Payment 
This work will be paid for at the contract unit price per each for LIGHT DETECTOR AMPLIFIER.   
 
If the work consists of retrofitting an existing EVP confirmation beacon with light emitting diodes 
(LEDs), it will be paid for at the contract unit price per each for EVP CONFIRMATION BEACON, 
LED RETROFIT, of the type specified, and of the particular kind of material, when specified.  Price 
shall be payment in full for furnishing the equipment described above including LED modules, all 
mounting hardware, and installing them in satisfactory operating condition.  

 

ETHERNET SWITCH 
This work shall consist of furnishing and installing an Ethernet Switch in order to provide 
communications between traffic signal interconnect equipment in the field and the Centralized 
Transportation Management System within Aurora City Hall.  The Ethernet Switch shall be installed 
within the traffic signal controller cabinet location(s) designated in the plans. 
 
The Ethernet Switch shall include SFP module(s) as specified by the City Traffic Engineer and shall 
be a RuggedSwitch RS900, or approved equivalent. 
 



Basis of Payment 
This work will be paid for at the contract unit price per each for ETHERNET SWITCH. 
 
Any work associated with modifying the interior of the controller cabinet for the installation of the 
Ethernet Switch will not be paid for separately, but shall be considered as included in the cost of the 
associated pay items.  

VIDEO DETECTION SYSTEM 
The VIDEO DETECTION SYSTEM shall be an Iteris VantageNext or Econolite Autoscope Vision or 
an approved equivalent hemispherical camera detection system (approved by the City Traffic 
Engineer) furnished with the specified number of cameras necessary to detect all intersection 
vehicles, pedestrians and bicyclist.  
The VIDEO DETECTION SYSTEM shall include all necessary electric cable, electrical junction 
boxes, electrical and communications surge suppression, hardware, software, programming, and 
any camera brackets and risers that are required for installation and configuration. These items 
should be taken into consideration and shall be included in the bid price for the VIDEO 
DETECTION SYSTEM.  
One 12” – 15” color LCD video monitor and camera video selector (if required to switch camera 
videos) shall be included for each installation to allow for the setup and monitoring of the VIDEO 
DETECTION SYSTEM. 
VIDEO DETECTION SYSTEM shall be equipped with the latest software or firmware revisions.  
The video vehicle system shall be configured and installed to NEMA TS2 Standards (use of the 
SDLC port and BIU). Installation conforming to NEMA TS1 standards will not be allowed. 
The minimum requirements for a video vehicle detection system are listed below:  
 
1.0 General 

 This Specification sets forth the minimum requirements for a system that monitors vehicles on a 
roadway via processing of video images and provides detector outputs to a traffic controller or 
similar device. 
 
1.1 System Hardware  
The system shall consist of four video cameras and an automatic control unit (ACU). The ACU shall   
process all detected calls and shall be equipped with the latest firmware revisions. 
 
1.2 System Software 
The system shall be able to detect either approaching or receding vehicles in multiple traffic lanes. 
A minimum of 24 detection zones shall be user-definable per camera. The user shall be able to 
modify and delete previously defined detection zones. The software shall provide remote access 
operation and shall be the latest revision.  
 
2.0 Functional Capabilities 

 
2.1 Real-Time Detection 
 
2.2 The ACU shall be capable of simultaneously processing information from all digital video 
sources. The video shall be digitized and analyzed at a rate of 30 times per second.  
 
2.3 The system shall be able to detect the presence of vehicles, pedestrians and bicyclist for the 
intersection and any approach to the intersection, including multi-use pedestrian/bicycle paths. 
 
3.0 Vehicle Detection  
 
3.1 Detection Zone Placement  



The VIDEO DETECTION SYSTEM shall provide flexible detection zone placement anywhere and 
at any orientation within the combined field of view of the image sensors. In addition, detection 
zones shall have the capability of implementing logical functions including AND and OR.  
 
3.2 Optimal Detection  
The VIDEO DETECTION SYSTEM shall reliably detect vehicle presence when the image sensor is 
mounted (20 ft.) or higher above the roadway, with use of when the image sensor is adjacent to the 
desired coverage area, and when the length of the detection area or field of view (FOV) is not 
greater than ten (10) times the mounting height of the image sensor. The image sensor shall be 
mounted as recommended by the vendor/supplier/manufacturer and Engineer, in accordance with 
the camera mounting detail included in plans.  A single image sensor, placed at the proper 
mounting height with the proper lens, shall be able to monitor six (6) to eight (8) traffic lanes 
simultaneously.  
 
3.3 Detection Performance 
Overall performance of the VIDEO DETECTION SYSTEM shall be comparable to inductive loops. 
Using standard image sensor optics and in the absence of occlusion, the system shall be able to 
detect vehicle presence with 98% accuracy under normal conditions, (days & night) and 96% 
accuracy under adverse conditions (fog, rain, snow). The ACU shall output a constant call for each 
enabled detector output channel if a loss of video signal occurs in any camera. The ACU shall be 
capable of processing a minimum of twenty detector zones placed anywhere in the field of view of 
the camera. 
  
4.0 ACU Hardware  
 
4.1 ACU Mounting 
The ACU shall be shelf or rack mountable. Nominal outside dimensions excluding connectors shall 
not exceed 180mm (7.25") x 475mm (19") x 260mm (10.5") (H x W x D).  
 
4.2 ACU Environmental  
The ACU shall be designed to operate reliably in the adverse environment found in the typical 
roadside traffic cabinet. It shall meet the environmental requirements set forth by the NEMA 
(National Electrical Manufacturers Association) TS1 and TS2 standards as well as the 
environmental requirements for Type 170 and Type 179 controllers. The minimum operating 
temperature range shall be from -35 to +74 degrees C at 0% to 95% relative humidity, non-
condensing. 
 
5.0 ACU Electrical 
 
5.1 The ACU shall be modular in design and provide processing capability equivalent to the Intel 
Pentium microprocessor. The bus connections used to interconnect the modules of the ACU shall 
be gold-plated DIN connectors. 
 
5.2 The ACU shall be powered by 89 - 135 VAC, 60 Hz, single phase, and draw 0.25 amps, or by 
190 - 270 VAC, 50 Hz, single phase and draw 0.12 amps. If a rack mountable ACU is supplied, it 
shall be capable of operating from 10 to 28 VDC. The power supply shall automatically adapt to the 
input power level. Surge ratings shall be as set forth in the NEMA TS1 and TS2 specifications. 
 
5.3 Serial communications to a remote computer equipped with remote monitoring software shall be 
through a RJ-45 Ethernet port. 
 
5.4 The ACU shall be equipped with a NEMA TS2 RS-485 SDLC interface for communicating input 
and output information. Front panel LEDs shall provide status information when communications 
are open. 
 



5.5 The ACU and/or camera hookup panel shall be equipped with four RJ-45 connector 
based/terminal block connections for cameras so that signals from four image sensors can be 
processed in real-time. 
  
5.6 The ACU shall be equipped with USB ports, WiFi, and Ethernet ports to provide 
communications to a computer running the configuration and remote access software. 
 
5.7 The ACU and/or camera hookup panels used for a rack mountable ACU shall be equipped with 
a video output port. 
  
5.8 The ACU shall be equipped with viewable front panel detection LED indications.  
 
6.0 Camera 
  
6.1 The video detection system shall use high resolution, WDR/HD, color, cameras as the video 
source for real-time vehicle detection. As a minimum, each image sensor shall provide the following 
capabilities: 

a. MPEG-4 and H.264 video compression and transport  
b. Support video streaming that is viewable through a standard web browser with an 
adjustable frame rates of 5/15/30 fps  
c. Images shall be produced with a CCD sensing element with horizontal resolution of at 
least 720 lines and vertical resolution of at least 480 lines.  
d. Useable video and resolvable features in the video image shall be produced when those 
features have luminance levels as low as 0.1 lux at night.  
e. Useable video and resolvable features in the video image shall be produced when those 
features have luminance levels as high as 10,000 lux during the day.  
f. Automatic gain, automatic iris, and absolute black reference controls shall be furnished.  
g. An optical filter and appropriate electronic circuitry shall be included in the image sensor 
to suppress "blooming" effects at night. 
  

6.2 The image sensor shall be equipped with an integrated zoom lens with zoom and focus 
capabilities that can be changed using either configuration computer software or handheld 
controller. The machine vision processor (MVP) may be enclosed within the camera. 
  
6.3 The image sensor and lens assembly shall be housed in an environmental enclosure that 
provides the following capabilities:  

a. The enclosure shall be waterproof and dust-tight to NEMA-4 specifications. The camera 
shall be IP-67 rated.  
b. The enclosure shall allow the image sensor to operate satisfactorily over an ambient 
temperature range from -34C to +74C while exposed to precipitation as well as direct 
sunlight.  
c. The enclosure shall allow the image sensor horizon to be rotated in the field during 
Installation.  
d. A heater shall be at the front of the enclosure to prevent the formation of ice and 
condensation in cold weather, as well as to assure proper operation of the lens' iris 
mechanism. The heater shall not interfere with the operation of the image sensor 
electronics, and it shall not cause interference with the video signal.  
e. The enclosure shall be light-colored and shall include a sun shield to minimize solar 
heating. The front edge of the sunshield shall protrude beyond the front edge of the 
environmental enclosure and shall include provision to divert water flow to the sides of the 
sunshield. The amount of overhang of the sun shield shall be adjustable to prevent direct 
sunlight from entering the lens or hitting the faceplate.  
f. The total weight of the image sensor in the environmental enclosure with sunshield shall 
be less than 2.7 kg (6 pounds).  



g. When operating in the environmental enclosure with power and video signal cables 
connected, the image sensor shall meet FCC class B requirements for electromagnetic 
interference emissions.  
 

6.4 The video output of the image sensor shall be isolated from earth ground. All video connections 
from the image sensor to the video interface panel shall also be isolated from earth ground. 
  
6.5 The video output, communication, and power to the image sensor shall include transient 
protection to prevent damage to the sensor due to transient voltages occurring on the cable leading 
from the image sensor to other field locations. 
  
6.6 A stainless steel junction box shall be available as an option with each image sensor for 
installation on the structure used for image sensor mounting. The junction box shall contain a 
terminal block for terminating power to the image sensor and connection points for cables from the 
image sensor and from the ACU. 
  
7.0 Software 

  
7.1 The system shall include the remote access software that is used to setup and configure the 

video detection system and must be proven operational from the City’s Traffic Center in the 
Engineering Department. The software shall be of the latest revision.   

 
  

7.2 All necessary cable, adapters, and other equipment shall be included with the system. 
 

 
8.0 Installation and Training  
 
8.1 The supplier of the video detection system shall supervise the installation and testing of the 
video and video vehicle detection equipment. A factory certified representative from the supplier 
shall be on-site during installation. 
  
9.0 Warranty, Maintenance, and Support  
 
9.1 The VIDEO DETECTION SYSTEM shall be warranted by its supplier for a minimum of three (3) 
years from date of turn-on. This warranty shall cover all material defects and shall also provide all 
parts and labor as well as unlimited technical support.  
 
9.2 Ongoing software support by the supplier shall include updates of the ACU and supervisor 
software. These updates shall be provided free of charge during the warranty period.  
 
9.3 The supplier shall maintain a program for technical support and software updates following 
expiration of the warranty period. This program shall be made available to the contracting agency in 
the form of a separate agreement for continuing support. Method of Measurement: This work will be 
measured for payment as each per video vehicle detection system included in the plans.  
 
Basis of Payment: This work will not be paid for separately, but shall be included in the contract 
unit price each for VIDEO DETECTION SYSTEM. Which price shall be payment in full for all labor, 
equipment, riser, mounting hardware, and materials required to furnish, install, and test the video 
vehicle detection system described above, complete. 
 
 
 



VIDEO DETECTION ZONE SETUP 
This work shall consist of setting up new video detection zones for new cameras or modifying video 
detection zones for existing cameras.  The new and modified video detection zones shall be 
configured as shown on the plans or as directed by the Engineer.  This work will not be paid for 
separately, but shall be considered as included in the unit bid prices of the contract, and no additional 
compensation will be allowed. 
 

INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM WITH PTZ 
CAMERA 
This work shall consist of furnishing and installing a fully operational video traffic monitoring system 
utilizing a pan/tilt/zoom (PTZ) camera at the locations indicated in the plans.  The PTZ cameras shall 
be Axis Q6055-E Dome Network System as manufactured by Axis or approved equivalent.   
 
The PTZ cameras shall be mounted via bracket assembly to the combination mast arm pole or 
according to camera mounting detail (riser pole) in the plans or as directed by the Engineer.   
 
The video and PTZ control cable shall consist of an RJ45 with CAT6 cabling.  Either handheld 
monitor/control or in- cabinet LED 12-15 inch monitor and joystick will be included/supplied to remain 
in the traffic signal cabinet and operation field demonstrated. 
 
PTZ video software will be supplied and remote access must be proven operational from the City’s 
Traffic Center in the Engineering Department. The software shall be of the latest revision.   
 
Basis of Payment 
This work will be paid for at the contract unit price per each for INTERSECTION VIDEO TRAFFIC 
MONITORING SYSTEM WITH PTZ CAMERA, which price shall include all labor, materials, and 
equipment necessary to furnish and install a fully operational video traffic monitoring system, including 
the riser pole and the mounting of the PTZ cameras.  The labor, materials, and equipment necessary 
to mount the PTZ cameras will not be paid for separately, but shall be considered as included in the 
cost of the intersection video traffic monitoring system. 
 
The video and PTZ control cable will be paid for at the contract unit price per foot for outdoor rated 
CAT. 6 ETHERNET CABLE.   
 
 

FIBER OPTIC CABLE (Aurora Traffic) 
 
Add the following regarding the fiber optic cable special provision within the Traffic Signal 
Specifications: 
 
A minimum of 6 single-mode fibers, from each buffer tube within the cable, shall be terminated with 
approved mechanical connectors at the distribution enclosure.  
 

 
Method of Measurement 
This work will be measured for payment in feet in place. 
 
Fiber optic cable will be measured for payment according to Article 871.05 of the Standard 
Specifications. 
 
Basis of Payment 



This work will be paid for at the contract unit price per foot for FIBER OPTIC CABLE, 36 FIBERS, 
SINGLE MODE. 

Fiber optic cable will be paid for according to the project specifications. 

Tracer cable will be paid for according to the project specifications. 

CENTRALIZED SYSTEM FIELD INTEGRATION / SETUP 
This work shall consist of the ensuring communication, integration and setup for field devices with 
the City’s Centralized Transportation Management System (CTMS)/IT network to the satisfaction of 
the Engineer.  This work shall include, but shall not be limited to, the following: 

• All necessary fiber optic cable connections, terminations, splicing (at new and existing signal
cabinets, handholes (Aurora IT and Traffic) and Aurora offices) to communicate with all
devices (including but not limited to switches, cameras, controllers, UPS, servers, digi,
media converters, EVP equipment/processor, other detection devices)

• Provide necessary fiber optic jumpers, transceivers and transceiver related equipment,
modems, digi(s), boards (FOI or others), power supplies, panel enclosures, bulkheads
and/or splice enclosures in traffic signal cabinets and handholes as specified by the
Engineer

• Set address/IP address for devices according to City of Aurora IP scheme

• Establish communications between the Terminal Server/Ethernet Switch and the CTMS;

• Integrate the operation of the proposed interconnect system into the CTMS;

• Integrate the operation of the EVP equipment at each intersection into the Centralized EVP
Management System within the CTMS;

• Ensure transmission of all video data (PTZ Camera, Video Detection Cameras) as well as all
traffic related Ethernet capable devices (UPS, MMU, Controller, Radio Devices, Detection
Systems-Radar, Pods, etc.) to the Centralized Transportation Management System and
integration of that video into the City’s Smart Traffic Monitoring System; and

• Upgrade the City of Aurora’s existing fiber optic ring using SFP Modules, to provide
communication protection via redundancy

• Provide and install cellular modem for video and data transmission to the City’s Centralized
Transportation Management System, Contractor will be financially responsible for providing 5
years of service/warranty with the cellular and supplier provider as well as providing all
necessary hardware, cabling and software.

Basis of Payment 
This work will be paid for at the lump sum price for CENTRALIZED SYSTEM FIELD INTEGRATION 
/ SETUP.  This price shall be payment in full for all labor, materials, and equipment necessary to 
provide fully operational equipment in the field and within the CTMS to the satisfaction of the 
Engineer. 

COILABLE NON-METALLIC CONDUIT (INTERCONNECT) 

This work shall consist of furnishing and installing underground conduit for housing the proposed 
fiber optic and tracer cables, as well as a future fiber optic cable (by others) for tying the traffic 
signals into the City’s Centralized Transportation Management System.  In addition to this special 
provision, this work shall be in accordance with Section 810 of the Standard Specifications. 



 
The conduit shall be 2” in diameter and HDPE duct.  The conduit shall be installed between 30” and 
42” inches below grade.  Conduit turns shall be gradual to the satisfaction of the Engineer to help 
avoid loss of light wave. 
 
Method of Measurement 
This work will be measured for payment in feet in place. 
 
Fiber optic cable will be measured for payment according to Article 871.05 of the Standard 
Specifications. 
 
Tracer cable will be measured for payment according to Article 873.05 of the Standard Specifications. 
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for COILABLE NON-METALLIC CONDUIT 
(type & diameter specified). 
 
Fiber optic cable will be paid for according to the project specifications. 
 
Tracer cable will be paid for according to the project specifications. 
 

MAST ARM SIGN PANELS 
Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.  
Sign mounting banding, buckles and buckle straps shall be manufactured from AISI 201 stainless 
steel. 
 

TRAFFIC SIGNAL GENERAL REQUIREMENTS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design 
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road and 
Bridge Construction.”  The intent of these Special Provisions is to prescribe the materials and 
construction methods commonly used for traffic signal installations.   

• All material furnished shall be new unless otherwise noted herein.  

• Traffic signal construction and maintenance work shall be performed by personnel holding 
current IMSA Traffic Signal Technician Level II certification.  A copy of the certification shall 
be immediately available upon request of the Engineer. 

• The work to be done under this contract consists of furnishing, installing and maintaining all 
traffic signal work and items as specified in the Plans and as specified herein in a manner 
acceptable and approved by the Engineer. 

 
Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the 
Equipment Supplier. 
 



101.57 Equipment supplier.  Company that supplies, represents and provides technical support for 
IDOT District One approved traffic signal controllers and other related equipment.  The Equipment 
Supplier shall be located within IDOT District One and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal 

controllers and cabinet assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 

• Be staffed with permanent sales and technical personnel able to provide traffic signal 

controller and cabinet expertise and support. 

• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification and 

shall attend traffic signal turn-ons and inspections with a minimum 14 calendar day notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint 
System unless directed otherwise by the Engineer.  Electronic material submittals shall follow the 
District’s Traffic Operations Construction Submittals guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than the date of the 

preconstruction meeting.  A list of major traffic signal items can be found in Article 801.05. 
Material or equipment which is similar or identical shall be the product of the same 
manufacturer, unless necessary for system continuity.  Traffic signal materials and equipment 
shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of each 
pay item submittal will be stamped by the Department with the review status, except shop 
drawings for mast arm pole assemblies and the like will be stamped with the review status on 
each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible 
dimensions and details shall be submitted for review.  

4. When hard copy submittals are necessary, four complete copies of the manufacturer’s 
descriptive literatures and technical data for the traffic signal materials shall be submitted.  For 
hard copy or electronic submittals, the descriptive literature and technical data shall be 
adequate for determining whether the materials meet the requirements of the plans and 
specifications.  If the literature contains more than one item, the Contractor shall indicate 
which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies of the 
shop drawings for the mast arm assemblies and poles, and the combination mast arm 
assemblies and poles showing, in detail, the fabrication thereof and the certified mill analyses 
of the materials used in the fabrication, anchor rods, and reinforcing materials shall be 
submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require additional 

review from IDOT’s Central Office.  Examples include ornamental/decorative, non-standard 
length mast arm pole assemblies and monotube structures.  The Contractor shall account for 
the additional review time in his schedule.   

8. The contract number or permit number, project location/limits and corresponding pay code 
number must be on each sheet of correspondence, catalog cuts and mast arm poles and 
assemblies’ drawings. 

9. Where certifications and/or warranties are specified, the information submitted for approval 
shall include certifications and warranties.  Certifications involving inspections, and/or tests of 
material shall be complete with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the 
project, the Engineer will stamp the drawings indicating their status as ‘Approved’, ‘Approved-



As-Noted’, ‘Disapproved’, or ‘Incomplete’.  Since the Engineer's review is for conformance 
with the design concept only, it is the Contractor's responsibility to coordinate the various 
items into a working system as specified.  The Contractor shall not be relieved from 
responsibility for errors or omissions in the shop, working, layout drawings, or other 
documents by the Department's approval thereof.  The Contractor must still be in full 
compliance with contract and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure construction 
schedules are not delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or 
‘INCOMPLETE’ are to be resubmitted in their entirety, unless otherwise indicated within the 
submittal comments, with a disposition of previous comments to verify contract compliance at 
no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not be 
allowed.  It is the Contractor’s responsibility to note any deviations from Contract requirements 
at the time of submittal and to make any requests for deviations in writing to the Engineer.  In 
general, substitutions will not be acceptable.  Requests for substitutions must demonstrate 
that the proposed substitution is superior to the material or equipment required by the Contract 
Documents.  No exceptions, deviations or substitutions will be permitted without the approval 
of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer 
approval of the Contractor marked proposed traffic signal equipment locations to assure 
proper placement of contract required traffic signal displays, push buttons and other facilities.  
Field adjustments may require changes in proposed mast arm length and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read 
“Marking Proposed Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field 
prior to ordering materials and beginning construction. This shall include locating the mast arm 
foundations and verifying the mast arms lengths. 
 
Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved 

equipment supplier in District One.  The Department reserves the right to request any controller 
and cabinet to be tested at the equipment supplier’s facility prior to field installation, at no extra 
cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various 
locations may be altered or reconstructed totally or partially as part of the work on this 
Contract.  The Contractor is hereby advised that all traffic control equipment, presently 
installed at these locations, may be the property of the State of Illinois, Department of 
Transportation, Division of Highways, County, Private Developer, Municipality or 
Transit Agency in which they are located.  Once the Contractor has begun any work 
on any portion of the project, all traffic signals within the limits of this contract or those 
which have the item "Maintenance of Existing Traffic Signal Installation,” “Temporary 
Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon 
Installation,” shall become the full responsibility of the Contractor.  The Contractor shall 



supply the City Traffic Engineer, City’s Electrical Maintenance Contractor with two 24-
hour emergency contact names and telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad 
crossing camera systems are owned and operated by others and the Contractor shall 
not be responsible for maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected to 
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit 
signal priority (TSP and BRT) servers and other devices that shall be included with 
traffic signal maintenance at no additional cost to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal 
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing 
Flashing Beacon Installation,” the Contractor must notify both the City Traffic Engineer 
at (630) 256-3241 and the City’s Electrical Maintenance Contractor, of their intent to 
begin any physical construction work on the Contract or any portion thereof.  This 
notification must be made a minimum of seven (7) working days prior to the start of 
construction to allow sufficient time for inspection of the existing traffic signal 
installation(s) and transfer of maintenance to the Contractor. The City will attempt to 
full-fill the Contractor’s inspection date request(s), however workload and other 
conditions may prevent the City from accommodating specific dates or times. The 
Contractor shall not be entitled to any other compensation if the requested inspection 
date(s) cannot be scheduled by the City.  If work is started prior to an inspection, 
maintenance of the traffic signal installation(s) will be transferred to the Contractor 
without an inspection.  The Contractor will become responsible for repairing or 
replacing all equipment that is not operating properly or is damaged at no cost to the 
owner of the traffic signal.  Final repairs or replacement of damaged equipment must 
meet the approval of the Engineer prior to or at the time of final inspection otherwise 
the traffic signal installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal installation 
must remain in operation during all construction stages, except for the most essential 
down time.  Any shutdown of the traffic signal installation, which exceeds fifteen (15) 
minutes, must have prior approval of the Engineer.  Approval to shut down the traffic 
signal installation will only be granted during the period extending from 9:00 a.m. to 
3:00 p.m. on weekdays.  Shutdowns shall not be allowed during inclement weather or 
holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the 
traffic signals and other equipment noted herein.  Any inquiry, complaint or request by 
the City, the City’s Electrical Maintenance Contractor or the public, shall be 
investigated and repairs begun within one hour.  Failure to provide this service will 
result in liquidated damages of $1000 per day per occurrence.  In addition, the 
Department reserves the right to assign any work not completed within this timeframe 
to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these 
costs to the Electrical Maintenance Contractor within one month after the incident will 
result in additional liquidated damages of $1000 per month per occurrence.  Unpaid 
bills will be deducted from the cost of the Contract.  The City may inspect any 
signalizing device on the City’s highway system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to 
the guidelines set forth in the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) regarding work in temporary traffic control zones in the vicinity of 



highway-rail grade crossings which states that lane restrictions, flagging, or other 
operations shall not create conditions where vehicles can be queued across the 
railroad tracks. If the queuing of vehicles across the tracks cannot be avoided, a 
uniformed law enforcement officer or flagger shall be provided at the crossing to 
prevent vehicles from stopping on the tracks, even if automatic warning devices are in 
place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition 
that obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or long 
term loss of utility or battery back-up power at critical locations designated by the 
Engineer.  Critical locations may include traffic signals interconnected to railroad 
warning devices, expressway ramps, intersection with an SRA route, critical corridors 
or other locations identified by the Engineer.  Temporary power to the traffic signal 
must meet applicable NEC and OSHA guidelines and may include portable generators 
and/or replacement batteries.  Temporary power to critical locations shall not be for 
separately but shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be 
replaced with new equipment meeting current District One traffic signal specifications and provided 
by the Contractor at no additional cost to the Contract and/or owner of the traffic signal system, all 
as approved by the Engineer.  Final replacement of damaged equipment must meet the approval of 
the Engineer prior to or at the time of final inspection otherwise the traffic signal installation will not 
be accepted.  Cable splices are only allowed at the bases pf post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and 
peripheral equipment, damaged or not operating properly from any cause, shall be the responsibility 
of the municipality or the Automatic Traffic Enforcement company per Permit agreement. 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment 
Supplier prior to the City’s “turn-on” field inspection.  If in the event the Engineer determines work is 
not complete and the inspection will require more than two (2) hours to complete, the inspection 
shall be canceled and the Contractor will be required to reschedule at another date.  The 
maintenance of the traffic signals will not be accepted until all punch list work is corrected and re-
inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard 
Specifications, the Contractor may request a turn-on and inspection of the completed traffic signal 
installation at each separate location.  This request must be made to the City Traffic Engineer at 
(630) 256-3241 a minimum of seven (7) working days prior to the time of the requested inspection.  
The City will attempt to full-fill the Contractor’s turn-on and inspection date request(s), however 
workload and other conditions may prevent the City from accommodating specific dates or times. 
The Contractor shall not be entitled to any other compensation if the requested turn-on and 



inspection date(s) cannot be scheduled by the City.  The City will not grant a field inspection until 
written or electronic notification is provided from the Contractor that the equipment has been field 
tested and the intersection is operating according to Contract requirements.  The Contractor must 
invite local fire department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is 
included in the project.  When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL 
SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, 
the Contractor must notify the SCAT Consultant of the turn-on/detour implementation schedule, as 
well as stage changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation 
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal 
installation.  The Contractor shall be responsible to provide a police officer to assist with traffic 
control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is 
knowledgeable of the cabinet design and controller functions to attend the traffic signal inspection 
for both permanent and temporary traffic signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with the 
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be 
placed in continuous operation.  The Agency that is responsible for the maintenance of each traffic 
signal installation will assume the maintenance upon successful completion of this inspection. 
 
The City requires the following Final Project Documentation from the Contractor at traffic signal 
turn-ons in electronic format in addition to hard copies where noted.    A USB shall be submitted 
with separate folders corresponding to each numbered title below.  The USB envelop shall be 
labelled with date, project location, company and contract or permit number.  Record Drawings, 
Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for review by the 
City as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  One 
hard copy set of 11”x17” record drawings shall also be provided. 

2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet 
types and devices within cabinets in an Excel spread sheet format.  One hard copy 
shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach 
showing all traffic signal displays and equipment.  Pictures shall include controller 
cabinet equipment in enough detail to clearly identify manufacture and model of major 
equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor of 
satisfactory field testing with corresponding material performance measurements, 
such as for detector loops and fiber optic systems (see Article 801.13).  One hard copy 
of all contract required performance measurement testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be provided. 
6. Manuals.  Operation and service manuals of the signal controller and associated 

control equipment.  One hard copy shall also be provided. 
7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the cabinet 

wiring diagrams shall be provided along with electronic pdf and dgn files of the cabinet 
wiring diagram.  Five hard copies of the cable logs and electronic excel files shall be 
provided with cable #, number of conductors and spares, connected device/signal 
head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup 
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year 
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and 



Detector Switching; and any other functions programmable from the keyboard.  The 
controller manufacturer shall also supply a printed form, not to exceed 11” x 17” for 
recording that data noted above. The form shall include a location, date, 
manufacturer’s name, controller model and software version.  The form shall be 
approved by the Engineer and a minimum of three (3) copies must be furnished at 
each turn-on.  The manufacturer must provide all programming information used within 
the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and 
guarantees required by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings section 
herein. 

 
Acceptance of the traffic signal equipment by the City shall be based upon inspection results at the 
traffic signal “turn on”, completeness of the required documentation and successful operation during 
a minimum 72 hour “burn-in” period following activation of the traffic signal.  If approved, traffic 
signal acceptance shall be verbal at the “turn on” inspection followed by written correspondence 
from the Engineer.  The Contractor shall be responsible for all traffic signal equipment and 
associated maintenance thereof until City acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the 
Contractor.  No spare traffic signal equipment is available from the City. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The 
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.  Failure 
to meet these time constraints shall result in liquidated damage charges of $500 per month per 
incident. 
 
All cost of work and materials required to comply with the above requirements shall be included in 
the pay item bid prices, under which the subject materials and signal equipment are paid, and no 
additional compensation will be allowed.  Materials and signal equipment not complying with the 
above requirements shall be subject to removal and disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in 
Article 801.16.  Revise the 2nd paragraph of Article 801.16 of the Standard Specifications to 
read: 
 

“When the work is complete, and seven days before the request for a final inspection, the 
reduced-size set of contract drawings, stamped “RECORD DRAWINGS”, shall be submitted 
to the Engineer for review and approval and shall be stamped with the date and the 
signature of the Contractor’s supervising Engineer or electrician.  The record drawings shall 
be submitted in PDF format on USB as well as hardcopy for review and approval. If the 
contract consists of multiple intersections, each intersection shall be saved as an individual 
PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been 
Approved or Approved as Noted shall be submitted in PDF format along with the record 
drawings.  The PDF files shall clearly indicate the pay item either by filename or PDF Table 
of Contents referencing the respective pay item number for multi-item PDF files.  Specific 
part or model numbers of items which have been selected shall be clearly visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal 
equipment, new or existing, on the project and record information in an Excel 
spreadsheet. The inventory shall include equipment type, model numbers, software 
manufacturer and version and quantities. 



 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following traffic signal components being installed, modified or being 
affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 

• Traffic Signal Wood Poles 

• Rail Road Bungalow 

• UPS 

• Handholes 

• Conduit roadway crossings 

• Controller Cabinets 

• Communication Cabinets 

• Electric Service Disconnect locations 

• CCTV Camera installations 

• Fiber Optic Splice Locations 

• Conduit Crossings 
 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be 
compatible with MS Excel.  Latitude and Longitude shall be in decimal degrees with 
a minimum of 6 decimal places.  Each coordinate shall have the following 
information: 
 

• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 

• Each intersection shall have its own file 

• Row 1 should have the location name (i.e. IL 31 @ Klausen) 

• Row 2 is blank 

• Row 3 is the headers for the columns 

• Row 4 starts the data 

• Column A (Date) – should be in the following format: MM/DD/YYYY 

• Column B (Item) – as shown in the table below 

• Column C (Description) – as shown in the table below 

• Column D and E (GPS Data) – should be in decimal form, per the IDOT 
special provisions 
 

Examples: 
 

Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, 
Combination Pole 

41.580493 
-

87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, 
Intersection, 
Double 

41.558532 
-

87.792571 

01/01/2015 
ES (Electrical 
Service) 

Ground mount, 
Pole mount 

41.765532 
-

87.543571 

01/01/2015 
CC (Controller 
Cabinet) 

 41.602248 
-

87.794053 

01/01/2015 
RSC (Rigid Steel 
Crossing) 

IL 31 east side 
crossing south leg 

41.611111 
-

87.790222 



to center HH at 
Klausen 

01/01/2015 PTZ (PTZ) 
NEQ extension 
pole 

41.593434 
-

87.769876 

01/01/2015 POST (Post)  41.651848 
-

87.762053 

01/01/2015 
MCC (Master 
Controller Cabinet) 

 41.584593 
-

87.793378 

01/01/2015 
COMC 
(Communication 
Cabinet) 

 41.584600 
-

87.793432 

01/01/2015 
BBS (Battery Backup 
System) 

 41.558532 
-

87.792571 

01/01/2015 
CNCR (Conduit 
Crossing) 

4-inch IL 31 n/o of 
Klausen 

41.588888 
-

87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data collection of 
at least six data points of known locations to be reviewed and verified by the 
Engineer to be accurate within 1 foot.  Upon verification, data collection can 
begin.  Data collection can be made as construction progresses, or can be collected 
after all items are installed.  If the data is unacceptable the contractor shall make 
corrections to the data collection equipment and or process and submit the data for 
review and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS 
device shall be used for the data collection.  The receiver shall support differential 
correction and data shall have a minimum 1 foot accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having 
been in the business for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 
Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E or 
Digger.  If this Contract requires the services of an Electrical Contractor, the Contractor shall be 
responsible at his/her own expense for locating existing IDOT electrical facilities prior to performing 
any work.   If this Contract does not require the services of an Electrical Contractor, the Contractor 
may request one free locate for existing IDOT electrical facilities from the District One Electrical 
Maintenance Contractor prior to the start of any work.  Additional requests may be at the expense 
of the Contractor.  The location of underground traffic facilities does not relieve the Contractor of 
their responsibility to repair any facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of any 
components of the traffic signal system.  For locations of utilities, locally owned equipment, and 
leased enforcement camera system facilities, the local Counties or Municipalities may need to be 
contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other locations 
contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 



Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17  Restoration of work area.   Restoration of the traffic signal work area shall be included in 
the related pay items such as foundation, conduit, handhole, underground raceways, etc.  All 
roadway surfaces such as shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind.  
All damage to mowed lawns shall be replaced with an approved sod, and all damage to unmowed 
fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to their original 
configuration as directed by the Engineer.  All damaged brick pavers shall be replaced with a 
comparable material approved by the Engineer.  Restoration of the work area shall be included in 
the contract without any extra compensation allowed to the Contractor. 
 
The excavation within this project shall be minimized as much as possible, and the spoils from the 
excavation shall be reworked into the existing ground. The disturbed areas be restored in accordance 
with the specifications of this project and to the satisfaction of the engineer.  This work will not be paid 
for separately, but shall be considered as included in the unit bid prices of the contract, and no 
additional compensation will be allowed.   
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-
energized signal sections and visors.  Covers shall be made of outdoor fabric with urethane coating 
for repelling water, have elastic fully sewn around the cover ends for a tight fit over the visor, and 
have a minimum of two straps with buckles to secure the cover to the backplate. A center mesh 
strip allows viewing without removal for signal status testing purposes.  Covers shall include a 
message indicating the signal is not in service. 
 

OPTIMIZE TRAFFIC SIGNAL SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
800.02TS 
 
Description.  
This work shall consist of optimizing a closed loop traffic signal system.   
 
OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal 
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be 
prepared.  The purpose of this work is to improve system performance by optimizing traffic signal 
timings, developing a time of day program and a traffic responsive program. 
 
After the signal improvements are completed, the signal system shall be optimized as specified by 
an approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal 
Systems for District One of the Illinois Department of Transportation.  The Contractor shall contact 
the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.  Traffic signal 
system optimization work, including fine-tuning adjustments of the optimized system, shall follow 
the requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as noted 
herein. 
 
A listing of existing signal equipment, interconnect information, phasing data, and timing patterns 
may be obtained from the Department, if available and as appropriate. The existing SCAT Report is 
available for review at the District One office and if the Consultant provides blank a CD, copies of 
computer simulation files for the existing optimized system and a timing database that includes 
intersection displays will be made for the Consultant.  The Consultant shall confer with the Traffic 



Signal Engineer prior to optimizing the system to determine if any extraordinary conditions exist that 
would affect traffic flows in the vicinity of the system, in which case, the Consultant may be 
instructed to wait until the conditions return to normal or to follow specific instructions regarding the 
optimization. 
 
(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Appropriate signal timings and offsets shall be developed for each intersection and 
appropriate cycle lengths shall be developed for the closed loop signal system. 

 
2. Traffic counts shall be taken at all intersections after the permanent traffic signals are 

approved for operation by the Area Traffic Signal Operations Engineer.  Manual turning 
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 p.m., 
and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday Friday and 
on a Saturday or Sunday, as directed by the Engineer, to account for special traffic 
generators such as shopping centers, educational institutes and special event facilities.  The 
turning movement counts shall identify cars, and single-unit and multi-unit heavy vehicles. 

 
3. As necessary, the intersections shall be re-addressed and all system detectors reassigned 

in the master controller according to the current standard of District One. 
 
4. A traffic responsive program shall be developed, which considers both volume and 

occupancy.  A time-of-day program shall be developed for used as a back-up system. 
 
5. Proposed signal timing plan for the new or modified intersection shall be forwarded to IDOT 

for review prior to implementation. 
 
6. Consultant shall conduct on-site implementation of the timings and make fine-tuning 

adjustments to the timings in the field to alleviate observed adverse operating conditions 
and to enhance operations.  The consultant shall respond to IDOT comments and public 
complaints for a minimum period of 90 days from date of timing plan implementation.  

 
7. Speed and delay studies shall be conducted during each of the count periods along the 

system corridor in the field before and after implementation of the proposed timing plans for 
comparative evaluations.  These studies should utilize specialized electronic timing and 
measuring devices. 

 
(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM. 

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized system.  
The SCAT Report shall include the following elements: 



Cover Page in color showing a System Map 

Figures 

 

1.  System overview map – showing system number, system schematic map with 
numbered system detectors, oversaturated movements, master location, system 
phone number, cycle lengths, and date of completion. 

2.  General location map in color – showing signal system location in the metropolitan 
area. 

3.  Detail system location map in color – showing cross street names and local 
controller addresses. 

4.  Controller sequence – showing controller phase sequence diagrams. 

Table of Contents 

Tab 1: Final Report 

 

1.  Project Overview 
2.  System and Location Description (Project specific) 
3.  Methodology 
4.  Data Collection 
5.  Data Analysis and Timing Plan Development 
6.  Implementation  

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation) with am, 
md, and pm cycle lengths 

7.  Evaluation 
a. Speed and Delay runs 

Tab 2.  Turning Movement Counts 

 
1.  Turning Movement Counts (Showing turning movement counts in the intersection 

diagram for each period, including truck percentage) 

Tab 3. Synchro Analysis 

 

1.  AM: Time-Space diagram in color, followed by intersection Synchro report (Timing 
report) summarizing the implemented timings. 

2.  Midday: same as AM 
3.  PM: same as AM 
4. Special weekend or off-peak traffic generators (shopping centers, educational 

facilities, arenas, etc.): same as AM 

Tab 4: Speed, Delay Studies 

 
1.  Summary of before and after runs results in two (2) tables showing travel time and 

delay time.  
2.  Plot of the before and after runs diagram for each direction and time period. 

Tab 5:  Environmental Report 

 
1. Environmental impact report including gas consumption, NO2, HCCO, 

improvements. 

Tab 6:  Electronic Files  

 

1. Two (2) CDs for the optimized system.  The CDs shall include the following 
elements: 
a.  Electronic copy of the SCAT Report in PDF format 
b.  Copies of the Synchro files for the optimized system 
c.  Traffic counts for the optimized system 
d.  New or updated intersection graphic display files for each of the system 

intersections and the system graphic display file including system detector 
locations and addresses. 

 
Basis of Payment.   
The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM, 
which price shall be payment in full for performing all work described herein for the entire traffic 
signal system.  Following the completion of traffic counts, 25 percent of the bid price will be paid.  
Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.  Following 



the setup and fine tuning of the timings, the speed-delay study, and the TRP programming, 25 
percent of the bid price will be paid.  The remaining 25 percent will be paid when the system is 
working to the satisfaction of the engineer and an approved report and USB have been submitted.  
 

SERVICE INSTALLATION (traffic signals) 
Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric 
service installation.  All installations shall meet the requirements of the “District One Standard 
Traffic Signal Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be 
identified as suitable for use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current information 
at the time of contract preparation.  The Contractor must request in writing for service and/or 
service modification within 10 days of contract award and must follow-up with the electric utility to 
assure all necessary documents and payment are received by the utility.  The Contractor shall 
forward copies of all correspondence between the contractor and utility company to the Engineer 
and City Traffic Engineer.  The service agreement and sketch shall be submitted for signature to the 
City Traffic Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL Std. 
508A, Industrial Control Panel, and carry the UL label. Wire terminations shall be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, unfinished 
single door design, fabricated from minimum 0.080-inch (2.03 mm) thick Type 
5052 H-32 aluminum.  Seams shall be continuous welded and ground smooth. 
Stainless steel screws and clamps shall secure the cover and assure a watertight 
seal.  The cover shall be removable by pulling the continuous stainless steel hinge 
pin.  The cabinet shall have an oil-resistant gasket and a lock kit shall be provided 
with an internal O-ring in the locking mechanism assuring a watertight and dust-
tight seal.  The cabinet shall be sized to adequately house all required components 
with extra space for arrangement and termination of wiring.  A minimum size of 14-
inches (350 mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is 
required.  The cabinet shall be channel mounted to a wooden utility pole using 
assemblies recommended by the vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R unfinished 

single door design with back panel.  The cabinet shall be fabricated from Type 
5052 H-32 aluminum with the frame and door 0.125-inch (3.175 mm) thick, the top 
0.250-inch (6.350 mm) thick and the bottom 0.500-inch (12.70 mm) thick.  Seams 
shall be continuous welded and ground smooth.  The door and door opening shall 
be double flanged.  The door shall be approximately 80% of the front surface, with 
a full length tamperproof stainless steel .075-inch (1.91 mm) thick hinge bolted to 



the cabinet with stainless steel carriage bolts and nylocks nuts.  The locking 
mechanism shall be slam-latch type with a keyhole cover.  The cabinet shall be 
sized to adequately house all required components with extra space for 
arrangement and termination of wiring. A minimum size of 40-inches (1000 mm) 
high, 16-inches (400 mm) wide and 15-inches (375 mm) in depth is required.  The 
cabinet shall be mounted upon a square Type A concrete foundation as indicated 
on the plans.  The foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with circuitry 

as shown in the Electrical Service-Panel Diagram detail sheet.  For pole mounted 
service enclosures, the power indicator light shall be mounted as shown in the 
detail.  For ground mounted enclosures, the power indicator light shall be mounted 
on the side of the enclosure most visible from the major roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket 

shall be supplied and installed by the contractor. The contractor is to coordinate the work 
to be performed and the materials required with the utility company to make the final 
connection at the power source.  Electric utility required risers, weather/service head and 
any other materials necessary for connection shall also be included in the pay item.  
Materials shall be in accordance with the electric utility’s requirements. For ground-
mounted service, the electric utility meter housing shall be mounted to the enclosure. The 
meter shall be supplied by the utility company. Metered service shall not be used unless 
specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 120 

volt load circuit by the means MOV and thermal fusing technology.  The response time 
shall be <5n seconds and operate within a range of –40C to +85C.  The surge protector 
shall be UL 1449 Listed. 

 
e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.   Unless otherwise indicated, the main disconnect circuit breaker for the traffic 
signal controller shall be rated 60 amperes, 120 V and the auxiliary circuit breakers shall 
be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 600 V 
AC and shall have a UL listed interrupting rating of not less than 10,000 rms symmetrical 
amperes at rated voltage.  The power indicating light shall be LED type with a green 
colored lens and shall be energized when electric utility power is present. 

 
g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted on 

the equipment panel shall be provided.  Ground and neutral conductors shall be separated 
on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to accommodate the 
cables with the heads of the connector screws painted green for ground connections and 
white for neutral connections. 

 
h. Utility Services Connection.  The Contractor shall notify the Utility Company marketing 

representative a minimum of 30 working days prior to the anticipated date of hook-up.  
This 30 day advance notification will begin only after the Utility Company marketing 
representative has received service charge payments from the Contractor.  Prior to 
contacting the Utility Company marketing representative for service connection, the 
service installation controller cabinet and cable must be installed for inspection by the 
Utility Company. 



 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in 

length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to ground 
shall be 25 ohms or less.  If necessary additional rods shall be installed to meet resistance 
requirements at no additional cost to the contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation and 
its door side with the engineer, prior to installation.  All conduit entrances into the service 
installation shall be sealed with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting hardware 

shall be stainless steel.  Mounting height shall be as noted on the plans or as directed by 
the Engineer. 

 
c. Ground Mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless steel 
nuts and washers.  The space between the bottom of the enclosure and the top of the 
foundation shall be caulked at the base with silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE INSTALLATION 
of the type specified which shall be payment in full for furnishing and installing the service installation 
complete.  The CONCRETE FOUNDATION, TYPE A, which includes the ground rod, shall be paid 
for separately.  SERVICE INSTALLATION, POLE MOUNTED shall include the 3/4 inch (20mm) 
grounding conduit, ground rod, and pole mount assembly.  Any charges by the utility companies shall 
be approved by the engineer and paid for as an addition to the contract according to Article 109.05 
of the Standard Specifications. 
 

GROUNDING OF TRAFFIC SIGNAL SYSTEMS 
Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict 
conformance with the NEC.  This work shall be in accordance with IDOT’s District One Traffic 
Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal 
controller concrete foundation and all mast arm and post concrete foundations.  An additional 
ground rod will be required at locations were measured resistance exceeds 25 ohms.  Ground rods 
are included in the applicable concrete foundation or service installation pay item and will not be 
paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
 
(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall be 

bonded to the equipment grounding conductor only at the Electric Service Installation.  All power 
cables shall include one neutral conductor of the same size.  

 



(b) The equipment grounding conductor shall be green color coded.  The following is in addition to 
Article 801.04 of the Standard Specifications. 

 
1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral 

conductor) only at the Electric Service Installation.  The equipment grounding conductor is 
paid for separately and shall be continuous.  The Earth shall not be used as the equipment 
grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, to 

all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole 
frames and covers, conduits, and other metallic enclosures throughout the traffic signal wiring 
system, except where noted herein.  Bonding shall be made with a splice and pigtail connection, 
using a sized compression type copper sleeve, sealant tape, and heat-shrinkable cap.  A UL 
listed electrical joint compound shall be applied to all conductors’ terminations, connector 
threads and contact points.  Conduit grounding bushings shall be installed at all conduit 
terminations including spare or empty conduits. 

 
3. All metallic and non-metallic raceways shall have a continuous equipment grounding conductor, 

except raceways containing only detector loop lead-in circuits, circuits under 50 volts and/or 
fiber optic cable will not be required to include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  

When necessary to maintain effective equipment grounding, a full cable heat shrink shall be 
provided over individual conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in color 
coding (green) and size.  The grounding electrode conductor is used to connect the ground rod to 
the equipment grounding conductor and is bonded to ground rods via exothermic welding, UL listed 
pressure connectors, and UL listed clamps.  

 

COILABLE NON-METALLIC CONDUIT 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to the 
handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of NEC 
Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the wood 
pole, unless otherwise shown on the plans 
 



Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for 
separately. 
 

UNDERGROUND RACEWAYS 
Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated 
in a cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a 
minimum or 300 mm (12”) or the length shown on the plans beyond the structure or 
duct bank.  The end of this extension shall be capped and sealed with a cap 
designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be 
sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull cord 
shall be tied to this ring.” 

 
 

HANDHOLES 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for 
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit 
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the 
handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO 
Specification M111.  Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree 
bends and extend into the handhole at least 6 inches (152 mm).  Hooks shall be placed a minimum 
of 12 inches (305 mm) below the lid or lower if additional space is required. 



 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. Only 
handholes serving traffic signal equipment shall have this label.  Handhole covers for Red Light 
Running Cameras shall be labeled “RLRC”. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or 
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast 
concrete units.”  

 
Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch (13 
mm) thickness shall be placed between the handhole and the sidewalk.”  

 
Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) 
minimum.  Frames and lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded stint 
extended from the eye hook assembly for the purpose of attaching the grounding conductor to the 
handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 
 
 
 
Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. 
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the 
inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter 
stainless steel bolt cast into the frame. For the purpose of attaching the grounding conductor to the 
handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter stainless steel bolt cast 
into the cover or a stainless steel threaded stint extended from an eye hook assembly. A hole may 
be drilled for the bolt if one cannot be cast into the frame or cover. The head of the bolt shall be 
flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to 
Articles 1042.03(a)(c)(d)(e).” 
 



FIBER OPTIC TRACER CABLE 
Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for the 
following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the same 
conduit as the fiber optic cable in locations shown on the plans.  The tracer cable shall be 
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip 
mounted on the side wall of the controller cabinet.  The barrier type terminal strip and tracer cable 
shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum and shall 
incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable will be 
allowed to be spliced at handholes only.  The tracer cable splice shall use a Western Union Splice 
soldered with resin core flux and shall be soldered using a soldering iron.  Blow torches or other 
devices which oxidize copper cable shall not be allowed for soldering operations.  All exposed 
surfaces of the solder shall be smooth.  The splice shall be covered with a black shrink tube 
meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and with a 
minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 
1C per foot (meter), which price shall include all associated labor and material for installation. 
 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL and flashing beacon 
INSTALLATION 
Effective: May 22, 2002 
Revised: July 1, 2015 
850.01TS 
 
General. 

1. Full maintenance responsibility shall start as soon as the Contractor begins any physical work 
on the Contract or any portion thereof. If Contract work is started prior to a traffic signal 
inspection, maintenance of the traffic signal installation(s) will be transferred to the Contractor 
without an inspection.  

 
2. The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 

maintenance.  A copy of the certification shall be immediately available upon request of the 
Engineer. 

 
3. This item shall include maintenance of all traffic signal equipment and other connected and 

related equipment such as flashing beacons, emergency vehicle pre-emption equipment, 
master controllers, uninterruptable power supply (UPS and batteries), PTZ cameras, vehicle 
detection, handholes, lighted signs, telephone service installations, communication cables, 
conduits to adjacent intersections, and other traffic signal equipment.   

 



4. Regional transit, County and other agencies may also have equipment connected to existing 
traffic signal or peripheral equipment such as PTZ cameras, switches, transit signal priority 
(TSP and BRT) servers, radios and other devices that shall be included with traffic signal 
maintenance at no additional cost to the contract.   

 
5. Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red Light 

Enforcement cameras, detectors, or peripheral equipment.  This equipment is operated and 
maintained by the local municipality and should be de-activated while on contractor 
maintenance. 

 
6. The energy charges for the operation of the traffic signal installation shall be paid for by the 

Contractor.   
 
Maintenance. 

1. The Contractor shall check all controllers every two (2) weeks, which will include visually 
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that 
they are functioning properly.  The Contractor shall check signal system communications and 
phone lines to assure proper operation. This item includes, as routine maintenance, all 
portions of emergency vehicle pre-emption equipment.  The Contractor shall maintain in stock 
at all times a sufficient amount of materials and equipment to provide effective temporary and 
permanent repairs. Prior to the traffic signal maintenance transfer, the contractor shall supply 
a detailed maintenance schedule that includes dates, locations, names of electricians 
providing the required checks and inspections along with any other information requested by 
the Engineer. 

 
2. The Contractor is advised that the existing and/or span wire traffic signal installation must 

remain in operation during all construction stages, except for the most essential down time.  
Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must have 
prior approval of the Engineer.  Approval to shut down the traffic signal installation will only be 
granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns 
shall not be allowed during inclement weather or holiday periods. 

 
3. The Contractor shall provide immediate corrective action when any part or parts of the system 

fail to function properly.  Two far side heads facing each approach shall be considered the 
minimum acceptable signal operation pending permanent repairs.  When repairs at a 
signalized intersection require that the controller be disconnected or otherwise removed from 
normal operation, and power is available, the Contractor shall place the traffic signal 
installation on flashing operation.  The signals shall flash RED for all directions unless a 
different indication has been specified by the Engineer.  The Contractor shall be required to 
place stop signs (R1-1-36) at each approach of the intersection as a temporary means of 
regulating traffic.  When the signals operate in flash, the Contractor shall furnish and equip all 
their vehicles assigned to the maintenance of traffic signal installations with a sufficient 
number of stop signs as specified herein.  The Contractor shall maintain a sufficient number 
of spare stop signs in stock at all times to replace stop signs which may be damaged or stolen. 

 
4. The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 

maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 

5. Traffic signal equipment which is lost or not returned to the Department for any reason shall 
be replaced with new equipment meeting the requirements of the Standard Specifications and 
these special provisions. 

 
6. The Contractor shall respond to all emergency calls from the Department or others within one 

(1) hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and 



identical equipment. The cost of furnishing and installing the replaced equipment shall be 
borne by the Contractor at no additional charge to the contract. The Contractor may institute 
action to recover damages from a responsible third party. If at any time the Contractor fails to 
perform all work as specified herein to keep the traffic signal installation in proper operating 
condition or if the Engineer cannot contact the Contractor's designated personnel, the 
Engineer shall have the State's Electrical Maintenance Contractor perform the maintenance 
work.  The Contractor shall be responsible for all of the State’s Electrical Maintenance 
Contractor’s costs and liquidated damages of $1000 per day per occurrence.  The State's 
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The 
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the 
cost of such work will be deducted from the amount due the Contractor.  The Contractor shall 
allow the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal 
Installation that has been transferred to the Contractor for Maintenance.  

 
7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the 

guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices 
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail grade 
crossings which states that lane restrictions, flagging, or other operations shall not create 
conditions where vehicles can be queued across the railroad tracks. If the queuing of vehicles 
across the tracks cannot be avoided, a uniformed law enforcement officer or flagger shall be 
provided at the crossing to prevent vehicles from stopping on the tracks, even if automatic 
warning devices are in place. 

 
8. Equipment included in this item that is damaged or not operating properly from any cause 

shall be replaced with new equipment meeting current District One traffic signal specifications 
and provided by the Contractor at no additional cost to the Contract and/or owner of the traffic 
signal system, all as approved by the Engineer.  Final replacement of damaged equipment 
must meet the approval of the Engineer prior to or at the time of final inspection otherwise the 
traffic signal installation will not be accepted.  Cable splices outside the controller cabinet shall 
not be allowed.   

 
9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 

detectors, and peripheral equipment, damaged or not operating properly from any cause, shall 
be the responsibility of the municipality or the Automatic Traffic Enforcement Company per 
Permit agreement. 

 
10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that 

obstructs visibility of any traffic signal display or access to traffic signal equipment. 
 

11. The Contractor shall maintain the traffic signal in normal operation during short or long term 
loss of utility or battery back-up power at critical locations designated by the Engineer.  Critical 
locations may include traffic signals interconnected to railroad warning devices, expressway 
ramps, intersection with an SRA route, critical corridors or other locations identified by the 
Engineer.  Temporary power to the traffic signal must meet applicable NEC and OSHA 
guidelines and may include portable generators and/or replacement batteries.  Temporary 
power to critical  locations shall not be paid for separately but shall be included in the contract. 

 
12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall 

require construction of a full or partial span wire signal installation or other method approved 
by the Engineer to assure signal heads are located overhead and over traveled pavement.  
Temporary replacement of mast arm mount signals with post mount signals will not be 
permitted. 

 
Basis of Payment. 



This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING 
TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. Maintenance of a 
standalone and or not connected flashing beacon shall be paid for at the contract unit price for 
MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon will 

be paid for separately.  
 

FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: July 1, 2018 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in 
the controller cabinet of the type specified, meeting the requirements of Section 857 of the Standard 
Specifications, as modified herein, including malfunction management unit, load switches and 
flasher relays, with all necessary connections for proper operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall 
consist of furnishing and installing a new NEMA Econolite Cobalt G or Siemens M60 ATC traffic 
signal controller. 
 
Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated into 
an advance traffic management system (ATMS), controllers shall be Econolite Cobalt G or Siemens 
M60 unless specified otherwise on the plans or elsewhere on these specifications. Only controllers 
supplied by one of the District One approved closed loop equipment suppliers will be allowed. 
Unless specified otherwise on the plans or these specifications, the controller shall be of the most 
recent model and software version supplied by the equipment supplier at the time of the traffic 
signal TURN-ON. A removable controller data key shall also be provided.  Individual load switches 
shall be provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall 
prevent phases from being skipped during program changes and after all preemption events and 
shall inhibit simultaneous display of circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have the 
latest version of NTCIP software installed.  For operation prior to integration into an ATMS, the 
controller shall maintain existing close loop management communications.  
 
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be 
pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of 
pedestrian and four (4) phases of overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  The 

surface shall be smooth, free of marks and scratches.  All external hardware shall 
be stainless steel. 

(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the 
TS2 Type 1 harness. 

(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, 
supplied from an approved vendor.  

(b) (8) BIU – shall be secured by mechanical means.   



(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and one 

(1) LED Panel shall be placed on each side of the pull-out drawer/shelf assembly 
located beneath the controller support shelf.  The LED Panels shall be controlled 
by a door switch.  The LED Panels shall be provided from an approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ inch 
(38mm) deep drawer shall be provided in the cabinet, mounted directly beneath the 
controller support shelf.  The drawer shall have a hinged top cover and shall be 
capable of accommodating one (1) complete set of cabinet prints and manuals.  
This drawer shall support 50 lbs. (23 kg) in weight when fully extended.  The 
drawer shall open and close smoothly.  Drawer dimensions shall make maximum 
use of available depth offered by the controller shelf and be a minimum of 18 
inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (305mm x 406mm) moisture sealed container 
attached to door. 

(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency 
vehicle pre-emption and sixteen channels (16) of vehicular operation. 

(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but shall 

not be rated less than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance 

switch. 
 
Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER AND 
TYPE IV CABINET; FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET; FULL-ACTUATED CONTROLLER AND TYPE 
SUPER R CABINET; FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL; 
FULL-ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-ACTUATED 
CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER 
AND TYPE SUPER R CABINET (SPECIAL). 
 

UNINTERRUPTABLE POWER SUPPLY, SPECIAL 
Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 
This work shall be in accordance with section 862 of the Standard Specification except as modified 
herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection that 
utilizes all LED type signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL. 
 



Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For 
Super-P (Type IV) and Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic 
signal cabinet, and shall be included in the cost for the traffic signal cabinet of the size and type 
indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power failure 
or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest on 
the lip of the existing controller cabinet foundation and be secured to the existing controller cabinet 
by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely enclosed 
with the bottom and back constructed of the same material as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on 
the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any 
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance with 
the District One Emergency Vehicle Priority System specification at no additional cost to the 
contract. A concrete apron shall be provided and be in accordance with Articles 424 and 202 of the 
Standard Specifications. The concrete apron shall also, follow the District 1 Standard Traffic Signal 
Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a result of 
the addition of the UPS including the addition of alarms. 
 
Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and power 
conditioning when utilizing utility power.  The UPS shall be sized appropriately for the intersection(s) 
normal traffic signal operating load. The UPS must be able to maintain the intersection’s normal 
operating load plus 20 percent (20%) of the intersection’s normal operating load.  When installed at 
a railroad-interconnected intersection the UPS must maintain the railroad pre-emption load, plus 20 
percent (20%) of the railroad preemption-operating load. The total connected traffic signal load shall 
not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized 
intersections with LED type signal head optics at 77 °F (25 °C) (minimum 1000 W active output 
capacity, with 86 percent minimum inverter efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) 
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal 
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify 
each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 



The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, 
ventilation fans, cabinet heaters, service receptacles, luminaires, any lighted street name signs, any 
automated enforcement equipment and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 3R 
cabinet.  The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural mill 
finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six 
batteries and no more than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 in. 
(785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance 
between shelves shall be a minimum of 10 in. (250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
 
The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano 
hinge with stainless steel pin, and a three point locking system.  The cabinet shall be provided with 
a main door lock which shall operate with a traffic industry conventional No. 2 key. Provisions for 
padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall 
completely disconnect power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 

(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and 
operating the UPS.  The generator connector shall be male type, twist-lock, rated as 15A, 
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate. Access to the 
generator inlet shall be from a secured weatherproof lift cover plate or behind a locked 
battery cabinet police panel. 

 



(11) The bypass switch shall include an internal power transfer relay that allows removal of the 
battery back-up unit, while the traffic signal is connected to utility power, without impacting 
normal traffic signal operation. 

 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely 
sealed, prismatic lead calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no 
maintenance.  All batteries in a UPS installation shall be the same type; mixing of gel cell and AGM 
types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 °F 
(-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining 
normal operation of the signalized intersection for a minimum of 6 (six) hours.  Calculations 
shall be provided showing the number of batteries of the type supplied that are needed to 
satisfy this requirement.  A minimum of four batteries shall be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 
Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full 

replacement) shall cover a minimum of 5 years from date the equipment is placed in operation. 
 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility 

provider. 
 
(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red flashing 
condition, when switched to battery power unless otherwise directed by the Engineer.  The 
Contractor shall confirm set-up with the Engineer.  The continuous operation mode when switched 
to battery may require modification to unit connections and these modifications are included in the 
unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER 
SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. 
Replacement of Emergency Vehicle Priority System confirmation beacons and any required 
modifications to the traffic signal controller shall be included in the cost of the UNINTERRUPTABLE 
POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL 
item. The concrete apron and earth excavation required shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. 
 
 
 



FIBER OPTIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise 
indicated on plans.  The fiber optic cable shall provide twelve fibers per tube for the amount of fibers 
called for in the Fiber Optic Cable pay item in the Contract.  Fiber Optic cable may be gel filled or 
have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical 
connectors at the distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers not 
attached to the distribution enclosure shall be capped..  A minimum of 13.0 feet (4m) of extra cable 
length shall be provided for controller cabinets.  The controller cabinet extra cable length shall be 
stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces 
shall be provided in the Final project documentation with certification from the Contractor that 
attenuation of each fiber does not exceed 3.5 dB/km nominal at 850nm for multimode fiber and 0.4 
bd/km nominal at 1300nm for single mode fiber. 

 

ELECTRIC CABLE 
Effective: May 22, 2002 
Revised:  July 1, 2015 
873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard 
Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 

GROUNDING EXISTING HANDHOLE FRAME AND COVER  
Effective: May 22, 2002 
Revised: July 1, 2015 
873.02TS 
 
Description. 



This work shall consist of all materials and labor required to bond the equipment grounding 
conductor to the existing handhole frame and handhole cover.  All installations shall meet the 
requirements of the details in the “District One Standard Traffic Signal Design Details,” and 
applicable portions of the Standard Specifications and District One Traffic Signal Special Provisions 
806.01TS GROUNDING OF TRAFFIC SIGNAL SYSTEMS and 817.01TS GROUNDING CABLE. 
 
The equipment grounding conductor shall be bonded to the handhole frame and to the handhole 
cover.  Two (2) ½-inch diameter x 1 ¼-inch long hex-head stainless steel bolts, spaced 1.75-inches 
apart center-to-center shall be fully welded to the frame and to the cover to accommodate a heavy 
duty UL listed grounding compression terminal.  The grounding compression terminal shall be 
secured to the bolts with stainless steel split-lock washers and nylon-insert locknuts.  
 
Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall include 
thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates.  The Contractor 
shall assure a solid strong weld.  The welds shall be smooth and thoroughly cleaned of flux and 
spatter.  The grounding installation shall not affect the proper seating of the cover when closed.   
 
The grounding cable shall be paid for separately.   
 
Method of Measurement.   
Units measured for payment will be counted on a per handhole basis, regardless of the type of 
handhole and its location. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for GROUNDING EXISTING HANDHOLE 
FRAME AND COVER which shall be payment in full for grounding the handhole complete. 

 

EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 
20 3/C 
Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at 
existing and/or proposed traffic signal installations as part of an emergency vehicle priority system. 
The work includes installation of the lead-in cables in existing and/or new conduit. The electric cable 
shall be shielded and have (3) stranded conductors, colored blue, orange, and yellow with a 
stranded tinned copper drain wire. The cable shall meet the requirements of the vendor of the 
Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY 
SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing, 
installing and making all electrical connections necessary for proper operations. 
 
 
 
 
 
 
 



TRAFFIC SIGNAL POST 
Effective: May 22, 2002 
Revised: July 01, 2015 
875.01TS 
 
Add the following to Article 1077.01 (c) of the Standard Specifications: 
 
Washers for post bases shall be the same size or larger than the nut.  
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111.  If the 
Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
 

MAST ARM ASSEMBLY AND POLE 
Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the 
Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over the 
galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
 
 

LUMINAIRES, LED (BDE) 
Effective: April 1, 2019 
Revised: July 1, 2021 
 
Description. This work shall consist of furnishing and installing light emitting diode (LED) 
luminaires. Work shall be according to Sections 801, 821, and 1067 of the Standard 
Specifications, except as modified herein. 
 
Submittals. In addition to the requirements listed in Article 801.05(a), submittals for LED 
luminaires shall include the following. 

• Completed manufacturer’s luminaire ordering form with the full catalog number provided. 

• Descriptive literature and catalog cuts for the luminaire, driver, and surge protective 

   device. 
• Lighting calculations generated with AGi32 software demonstrating compliance with the 

   Luminaire Performance Table(s) shown in the contract. These calculations shall be 
   performed to the following criteria: photopic units shall be used; calculations shall be 
   performed to an accuracy matching the number of significant digits given in the Luminaire 
   Performance Table(s); point-by-point illuminance, luminance, and veiling luminance ratios 
   demonstrating the submitted luminaire meets the lighting metrics specified in the 
   Luminaire Performance Table(s) using IES RP-8 methods. 

 



Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the 
following. 

• IES file associated with each submitted luminaire in IES LM-63 format. 

• TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the 

   specified luminaire or luminaire family. Both reports shall be for 50,000 hours at an 
   ambient temperature of 77 °F (25 °C). 
• LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 

   at the time of testing in PDF format inclusive of the following: isofootcandle diagram with 
   half candela contour and maximum candela point; polar plots through maximum plane and 
   maximum cone; coefficient of utilization graph; candela table; and spectral distribution 
   graph and chromaticity diagram. 
• LM-80 report for the specified LED package in PDF format and if available, LM-84 report 

   for the specified luminaire or luminaire family in PDF format. Both reports shall be 
   conducted by a laboratory with NVLAP certification current at the time of testing. 
• In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 

   luminaire family in PDF format. 
• Vibration test report in accordance with ANSI C136.31 in PDF format. 

• ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 

   format. 
• ASTM G154 (ASTM D523) gloss test report in PDF format. 

• LED drive current, total luminaire input wattage, and current over the operating voltage 

   range at an ambient temperature of 77 °F (25 °C). 
• Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 

   and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power. 
• Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 

   for the driver and optical assembly in PDF format. 
• Installation, maintenance, and cleaning instructions in PDF format, including 

   recommendations on periodic cleaning methods. 
• Documentation in PDF format that the reporting laboratory is certified to perform the 

   required tests. 
 
Warranty. Replace the last sentence of Article 801.14(a) with the following. 
 
“ The warranty, including the maintained minimum luminance, for LED signal head modules, 
optically programmed LED signal head modules, and LED pedestrian signal head 
modules shall cover a minimum of 60 months from the date of delivery. The warranty for 
LED roadway luminaires, LED highmast luminaires, LED underpass luminaires, LED sign 
lighting luminaires, LED obstruction warning luminaires, and all of their components shall 
cover a minimum of ten years from the date of delivery.” 
 
Roadway Luminaires. Revise Article 821.02(d) to read. 
 
“ (d) Light Source ....................................................................................................... 1067.06” 
 
Revise the third paragraph of Article 821.03 to read. 
 
“ Each luminaire driver and/or driver arrangement shall be checked to ensure compatibility with 
the project power supply.” 
Replace the fifth paragraph of Article 821.03 with the following. 
“ No luminaire shall be installed before it is approved. When independent luminaire testing is 
required, full approval will not be given until complete test results which demonstrate compliance 
with the contract documents have been reviewed and accepted by the Engineer. Independent 
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”. 
Revise the last paragraph of Article 821.03 to read. 



“ When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or 
allowing contaminants to be deposited on any part of the optical assembly. Each lens shall be 
free of all dirt, smudges, etc. Should the luminaire require cleaning, the luminaire manufacturer’s 
cleaning instructions shall be strictly followed.” 
 
Revise Article 821.08 to read. 
 
 
“ 821.08 Basis of Payment. This work will be paid for at the contract unit price per each for 
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED, 
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the 
output designation specified. 
 
Luminaires. Revise Articles 1067.01 through 1067.06 to read. 
 
“ 1067.01 General. The size, weight, and shape of the luminaire shall be designed so as not 
to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and 
arm. All electrical and electronic components of the luminaire shall comply with the requirements 
of Restriction of Hazardous Materials (RoHS) regulations. The luminaire shall be listed for wet 
locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750. 
 
(a) Labels. An internal label shall be provided indicating the luminaire is suitable for wet 
locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750. 
The internal label shall also comply with the requirements of ANSI C136.22. 
An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS 
luminaires. The first character shall be the alphabetical character representing the initial 
lumen output as specified in Table 1 of Article 1067.06(c). The second character shall be 
the numerical character representing the transverse light distribution type as specified in 
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 
(b) Surge Protection. The luminaire shall comply the requirements of ANSI C136.2 for 
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped 
with a surge protective device (SPD) that is UL1449 compliant with indicator light. An SPD 
failure shall open the circuit to protect the driver. 
 
(c) Optical Assembly. The optical assembly shall have an IP66 or higher rating in accordance 
with ANSI C136.25. The circuiting of the LED array shall be designed to minimize the 
effect of individual LED failures on the operation of other LEDs. All optical components 
shall be made of glass or a UV stabilized, non-yellowing material. 
 
(d) Housing. All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation of 
water, ice, and debris. 
 
(e) Driver. The driver shall be integral to the luminaire and shall be capable of receiving 
indefinite open and short circuit output conditions without damage. 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current 
under abnormal driver case temperature conditions and shall be rated for a lifetime of 
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire. If 
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at 
104 °F (40 °C) or less. 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts 



(± 10%) according to the contract documents. When the driver is operating within the 
rated input voltage range and in an un-dimmed state, the power factor measurement shall 
be not less than 0.9 and the THD measurement shall be no greater than 20%. 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 
for Class A devices with regard to electromagnetic compatibility. This shall be confirmed 
through the testing methods in accordance with ANSI C63.4 for electromagnetic 
interference. 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table 
shown in the contract. 
 
(f) Photometric Performance. The luminaire shall be IES LM-79 tested by a laboratory 
holding accreditation from the NVLAP for IES LM-79 testing procedures. At a minimum 
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire 
classification system (LCS) graph showing lumen values and percent lumens by zone as 
described in IES RP-8. The uplight of the BUG rating shall be U=0. 
The luminaire shall also meet the requirements of the Luminaire Performance Table 
shown in the contract. 
 
(g) Finish. The luminaire shall have a baked acrylic enamel finish. The color of the finish 
shall be gray, bronze, or black to match the pole or tower on which the luminaire is 
mounted. 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 
Procedure A – Evaluation of Rust Creepage for Scribed Samples after exposure to 
1000 hours of testing according to ASTM B117 for painted or finished surfaces under 
environmental exposure. 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to 
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated 
weathering testing. 
 
(h) Hardware. All hardware shall be stainless steel or of other corrosion resistant material 
approved by the Engineer. 
 
(i) Vibration Testing. All luminaires, with the exception of underpass and sign lighting 
luminaires, shall be subjected to and pass vibration testing requirements at “3G” minimum 
zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire. To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain 
fully operational after testing. 
 
(j) Wiring. All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C). 
 
(k) Independent Luminaire Testing. When a contract has 30 or more luminaires of the same 
manufacturer’s catalog number, that luminaire shall be independently tested to verify it will 
meet the contract requirements. The quantity of luminaires requiring testing shall be one 
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of 
that catalog number. Testing is not required for temporary lighting luminaires. 
 
Prior to testing the Contractor shall propose a properly accredited laboratory and a 
qualified independent witness, submitting their qualifications to the Engineer for approval. 
After approval, the Contractor shall coordinate the testing and pay all associated costs, 
including travel expenses, for the independent witness. 
 
(1) Independent Witness. The independent witness shall select from the project 
luminaires at the manufacturer’s facility the luminaires for testing. In all cases, the 
selection of luminaires shall be a random selection from the entire completed lot of 



luminaires required for the contract. Selections from partial lots will not be allowed. 
The independent witness shall mark each sample luminaire’s shipping carton with the 
IDOT contract number and a unique sample identifier. 
At the time of random selection, the independent witness shall inspect the luminaire(s) 
for compliance with all physical, mechanical, and labeling requirements for luminaires 
according to Sections 821 and 1067. If deficiencies are found during the physical 
inspection, the Contractor shall have all luminaires of that manufacturer’s catalog 
number inspected for the identified deficiencies and shall correct the problem(s) where 
found. Random luminaire selection and physical inspection must then be repeated. 
When the physical inspection is successfully completed, the independent witness shall 
mark the project number and sample identifier on the interior housing and driver of the 
luminaires and have them shipped to the laboratory. 
The independent witness shall be present when testing is approved to be performed 
by the luminaire manufacturer. If the tests are performed by a laboratory independent 
of the luminaire manufacturer, distributor, and Contractor, the independent witness 
need not be present during the testing. 
 
(2) Laboratory Testing. Luminaires shall be tested at an NVLAP accredited laboratory 
approved for each of the required tests. The testing shall include photometric, 
colorimetric, and electrical testing according to IES LM-79. Colorimetric values shall 
be determined from total spectral radiant flux measurements using a 
spectroradiometer. Photometric testing shall be according to IES recommendations 
and as a minimum, shall yield an isofootcandle chart, with max candela point and half 
candela trace indicated, an isocandela diagram, maximum plane and maximum cone 
plots of candela, a candlepower table (house and street side), a coefficient of utilization 
chart, a luminous flux distribution table, BUG rating report, and complete calculations 
based on specified requirements and test results. 
All testing shall cover the full spherical light output at a maximum of 5 degree intervals 
at the vertical angles. The vertical angles shall run from 0 to 180 degrees. There shall 
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes 
containing the maximum candela on the left and right sides of the luminaire axis. 
Before testing, the luminaire when mounted on the goniometer shall be scanned for 
vertical and horizontal angles of maximum candela and these planes included in the 
test. The luminaire shall be checked for a bi-symmetric light distribution. Individual 
tests must be conducted for each hemisphere, quadrant, and left/right sides. 
The results for each photometric and colorimetric test performed shall be presented in 
a standard IES LM-79 report that includes the contract number, sample identifier, and 
the outputs listed above. The calculated results for each sample luminaire shall meet 
or exceed the contract specified levels in the luminaire performance table(s). The 
laboratory shall mark its test identification number on the interior of each sample 
luminaire. 
Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI 
standards. The report shall list luminaire characteristics including input amperes, 
watts, power factor, total harmonic distortion, and LED driver current for full and partial 
power. 
 
(3) Summary Test Report. The summary test report shall consist of a narrative 
documenting the test process, highlight any deficiencies and corrective actions, and 
clearly state which luminaires have met or exceeded the test requirements and may 
be released for delivery to the jobsite. Photographs shall also be used as applicable 
to document luminaire deficiencies and shall be included in the test report. The 
summary test report shall include the Luminaire Physical Inspection Checklist 
(form BDE 5650), photometric and electrical test reports, and point-by-point 
photometric calculations performed in AGi32 sorted by luminaire manufacturers 
catalog number. All test reports shall be certified by the independent test laboratory’s 



authorized representative or the independent witness, as applicable, by a dated 
signature on the first page of each report. The summary test reports shall be delivered 
to the Engineer and the Contractor as an electronic submittal. Hard copy reports shall 
be delivered to the Engineer for record retention. 
 
(4) Approval of Independent Testing Results. Should any of the tested luminaires fail to 
satisfy the specifications and perform according to approved submittal information, all 
luminaires of that manufacturers catalog number shall be deemed unacceptable and 
shall be replaced by alternate equipment meeting the specifications. The submittal 
and testing process shall then be repeated in its entirety. The Contractor may request 
in writing that unacceptable luminaires be corrected in lieu of replacement. The 
request shall identify the corrections to be made and upon approval of the request, the 
Contractor shall apply the corrections to the entire lot of unacceptable luminaires. 
Once the corrections are completed, the testing process shall be repeated, including 
selection of a new set of sample luminaires. The number of luminaires to be tested 
shall be the same quantity as originally tested. 
The process of retesting, correcting, or replacing luminaires shall be repeated until 
luminaires for each manufacturers catalog number are approved for the project. 
Corrections and re-testing shall not be grounds for additional compensation or 
extension of time. No luminaires shall be shipped from the manufacturer to the jobsite 
until all luminaire testing is completed and approved in writing. 
Submittal information shall include a statement of intent to provide the testing as well 
as a request for approval of the chosen independent witness and laboratory. All 
summary test reports, written reports, and the qualifications of the independent 
witness and laboratory shall be submitted for approval to the Engineer with a copy to 
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330 
Springfield, IL 62764. 
 
1067.02 Roadway Luminaires. Roadway luminaires shall be according to Article 1067.01 
and the following. 
 
The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in. 
(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm). 
It shall not be necessary to remove or open more than the access door to mount the luminaire. 
 
The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) 
and the weight, including accessories, shall not exceed 40 lb (18.14 kg). If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental 
vibration damper installed as approved by the Engineer. 
 
The luminaire shall be equipped with both internal and external leveling indicators. The 
external leveling indicator shall be clearly visible in daylight to an observer directly under the 
luminaire at a mounting height of 50 ft (15.2 m). 
 
The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is 
compliant with ANSI C136.41. All receptacle pins shall be connected according to TALQ 
Consortium protocol. 
 
The luminaire shall be provided with an installed shorting cap that is compliant with 
ANSI C136.10. 
 
1067.03 Highmast Luminaires. Highmast luminaires shall be according to Article 1067.01 
and the following. 
 
The luminaire shall be horizontally mounted and shall be designed and manufactured for 



highmast tower use. The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the 
weight, including accessories, shall not exceed 85 lb (38.6 kg). 
 
The optical assembly shall be capable of being rotated 360 degrees. A vernier scale shall be 
furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm. The 
scale shall be graduated in 5 degree increments or less. The luminaire shall be clearly marked 
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation. 
 
1067.04 Underpass Luminaires. Underpass luminaries shall be according to 
Article 1067.01 and the following. 
 
The underpass luminaire shall be complete with all supports, hardware, and appurtenant 
mounting accessories. The underpass luminaire shall be suitable for lighting a roadway 
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly 
above the roadway edge of pavement or attached to a wall or pier. The underpass luminaire shall 
meet the requirements of ANSI C136.27. 
 
It shall not be necessary to remove more than the cover, reflector and lens to mount the 
luminaire. The unit shall be suitable for highway use and shall have no indentations or crevices 
in which dirt, salt, or other corrosives may collect. 
 
(a) Housing. The housing and lens frame shall be made of die cast aluminum or 16 gauge 
(1.5 mm) minimum thickness Type 304 stainless steel. All seams in the housing enclosure 
shall be welded by continuous welds. 
The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit. 
 
(b) Lens and Lens Frame. The frame shall not overlap the housing when closed. The 
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be 
designed to prevent dirt accumulation. The optic assembly shall be rated IP 66 or higher. 
 
1067.05 Sign Lighting Luminaires. Sign lighting luminaries shall be suitable for lighting 
overhead freeway and expressway guide signs; and shall be according to Article 1067.01. 
 
1067.06 Light Sources. The light sources in all luminaires shall be LED according to 
Article 1067.01 and the following. 
 
(a) The light source shall be according to ANSI C136.37 for solid state light sources used in 
roadway and area lighting. 
 
(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal 
correlated color temperature (CCT) of 4000 K. 
 
(c) The rated initial luminous flux (lumen output) of the light source, as installed in the 
luminaire, shall be according to the following table for each specified output designation. 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

Output Designations 
and Initial Luminous Flux 

  

(for information only) 

Output 
Designation 

Initial 
Luminous Flux 

(lm) 

 Approximate High 
Pressure Sodium (HPS) 

Equivalent Wattage 

A 2,200  35 (Low Output) 

B 3,150  50 (Low Output) 

C 4,400  70 (Low Output) 

D 6,300  100 (Low Output) 

E 9,450  150 (Low Output) 

F 12,500  200 (Med Output) 

G 15,500  250 (Med Output) 

H 25,200  400 (Med Output) 

I 47,250  750 (High Output) 

J 63,300  1,000 (High Output) 

K 80,000+  1,000+ (High Output) 

 
 
Luminaires with an initial luminous flux less than or greater than the values listed in the 
above table may be acceptable if they meet the requirements given in the Luminaire 
Performance Table shown in the contract and approved by the Engineer.” 
 
 

87702920 STEEL COMBINATION MAST ARM ASSEMBLY AND POLE  
Revised: 
DC877.01 
 
Description: This work shall consist of furnishing and installing a steel mast arm assembly and 
pole or steel combination mast arm assembly and pole at locations shown on the plans and/or as 
directed by the Traffic Engineer. 
 
Materials: All mast arms, mast arm poles, luminaire arms, cast iron bases, and any exposed steel 
hardware shall be hot-dipped galvanized. 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
Traffic signal mast arms shall be one-piece construction, unless otherwise approved by the Traffic 
Engineer. 
 
General: This work shall be performed according to Section 877 of the “Standard Specifications” 
and the following: 
 
All holes drilled into signal poles, mast arms, or posts shall require rubber grommets to prevent 
the chafing of wires. 
 
Luminaire arms shall be steel, 20 feet in length, unless stated otherwise on the plans, tapered, 
monotube style, with AASHTO 2001 wrap-around, gusset style connection. 
 
Luminaires shall be “cobra head” style, with a minimum mounting height of 45 feet, unless stated 
otherwise on the plans, and shall be paid for separately. 
 
Stainless steel mesh screening shall be stainless steel banded to the anchor bolts, with a 



minimum 2-inch lap, to enclose the void between the top of the foundation and the base plate. 
The mesh screening shall have .-inch maximum opening and a minimum wire diameter of AWG 
NO. 16. The screening shall not be installed until the Traffic Engineer has inspected the leveling 
nuts at the Traffic Signal “Turn-On”. 
 
The base of the mast arm pole shall be protected by a bolt-on galvanized metal shroud. The 
shroud shall be of sufficient strength to deter pedestrian and vehicular damage. The shroud shall 
be constructed and designed to allow air to circulate throughout the mast arm but not allow 
infestation of insects or other animals, and such that it is not hazardous to probing fingers and 
feet. All mounting hardware shall be stainless steel. 
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications: 
 
If the Division of Transportation approves painting, powder coating by the manufacturer will be 
required over the galvanization in accordance with 851.01TS TRAFFIC SIGNAL PAINTING 
Special Provisions. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for STEEL MAST 
ARM ASSEMBLY AND POLE (SPECIAL) or STEEL COMBINATION MAST ARM ASSEMBLY 
AND POLE (SPECIAL), of the signal arm length specified. 
 

CONCRETE FOUNDATIONS 
Effective: May 22, 2002 
Revised: July 01, 2015 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized a 
minimum of 12 in. (300 mm) at the threaded end.   
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) 
raceway. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth of 
the foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans or as 
directed by the engineer.   

 

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY 
PROGRAMMED LED SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 



1. LED modules proposed for use and not previously approved by IDOT District One will require 
independent testing for compliance to current VTCSH-ITE standards for the product and be 
Intertek ETL Verified.  This would include modules from new vendors and new models from 
IDOT District One approved vendors. 

 
2. The proposed independent testing facility shall be approved by IDOT District One.  

Independent testing must include a minimum of two (2) randomly selected modules of each 
type of module (i.e. ball, arrow, pedestrian, etc.) used in the District and include as a minimum 
Luminous Intensity and Chromaticity tests. However, complete module performance 
verification testing may be required by the Engineer to assure the accuracy of the vendor’s 
published data and previous test results.  An IDOT representative will select sample modules 
from the local warehouse and mark the modules for testing.  Independent test results shall 
meet current ITE standards and vendor’s published data.  Any module failures shall require 
retesting of the module type.  All costs associated with the selection of sample modules, 
testing, reporting, and retesting, if applicable, shall be the responsibility of the LED module 
vendor and not be a cost to this contract. 

 
3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black polycarbonate 

housings.  All head housings shall be the same color (yellow or black) at the intersection.  For 
new signalized intersections and existing signalized intersections where all signals heads are 
being replaced, the proposed head housings shall be black.  Where only selected heads are 
being replaced, the proposed head housing color (yellow or black) shall match existing head 
housings.  Connecting hardware and mounting brackets shall be polycarbonate (black).  A 
corrosion resistant anti-seize lubricant shall be applied to all metallic mounting bracket joints, 
and shall be visible to the inspector at the signal turn-on.  Post top mounting collars are 
required on all posts, and shall be constructed of the same material as the brackets. 

 
4. The LED signal modules shall be replaced or repaired if an LED signal module fails to function 

as intended due to workmanship or material defects within the first 7 years from the date of 
traffic signal TURN-ON.  LED signal modules which exhibit luminous intensities less than the 
minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal Heads: Light 
Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) [VTSCH], or applicable 
successor ITE specifications, or show signs of entrance of moisture or contaminants within 
the first 7 years of the date of traffic signal TURN-ON shall be replaced or repaired. The 
vendor’s written warranty for the LED signal modules shall be dated, signed by a vendor’s 
representative and included in the product submittal to the State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed 

circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun 

phantom effect and enhance on/off contrast.  The tinting shall be uniform across the lens 
face.  Polymeric lens shall provide a surface coating or chemical surface treatment applied 
to provide abrasion resistance. The lens of the module shall be integral to the unit, convex 



with a smooth outer surface and made of plastic.  The lens shall have a textured surface to 
reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect 

chromaticity and shall be uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the color of 

the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the color shall 
be written out in 1/2 inch (12.7mm) letters next to the symbol. 

 
(b) Photometric Requirements 
 

4. The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN for green 
and amber indications, and shall be the ultra bright type rated for 100,000 hours of 
continuous operation from -40 °C to +74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured at 

this voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies 

(solid state load switches, flashers, and conflict monitors).  
 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the two 

leads shall be 15 VAC or less. 
 
5. The LED modules shall provide constant light output under power.  Modules with dimming 

capabilities shall have the option disabled or set on a non-dimming operation. 
 
6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more LED 

will not result in the loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general 
specifications apply unless specifically superseded in this section. 

 
2. Retrofit modules can be manufactured under this specification for the following faces: 

 
a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard traffic 
signal housing. The Retrofit module shall be sealed in the doorframe with a one-piece 
EPDM (ethylene propylene rubber) gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a 

printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after 
installation and connection. 

 



6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) in 
length, with quick disconnect terminals attached. 

 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a smooth 

outer surface and made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. All 

general specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and 
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE 
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor ITE 
specifications for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining rows 

of LEDs and at least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed visibility 
(PV) module only. All general specifications apply unless specifically superseded in this section. 
 
1. The LED module shall be a module designed and constructed to be installed in a 

programmed visibility (PV) signal housing without modification to the housing. 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 
If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting 
diodes (LEDs), it will be paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified, and of 
the particular kind of material, when specified.  Price shall be payment in full for removal of the 
existing module, furnishing the equipment described above including LED modules, all mounting 
hardware, and installing them in satisfactory operating condition.  The type specified will indicate 
the number of signal faces, the number of signal sections in each signal face and the method of 
mounting. 
 

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 
Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 



(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections where 
traffic signals and railroad warning devices are interconnected. 

 
(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for 

single units with glossy yellow or black polycarbonate housings.  All pedestrian head 
housings shall be the same color (yellow or black) at the intersection.  For new signalized 
intersections and existing signalized intersections where all pedestrian heads are being 
replaced, the proposed head housings shall be black.  Where only selected heads are being 
replaced, the proposed head housing color (yellow or black) shall match existing head 
housings.  Connecting hardware and mounting brackets shall be polycarbonate (black).  A 
corrosion resistant anti-seize lubricant shall be applied to all metallic mounting bracket 
joints, and shall be visible to the inspector at the signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of 

double overlay message combining full LED symbols of an Upraised Hand and a Walking 
Person.  “Egg Crate” type sun shields are not permitted.  Numerals shall measure 9 inches 
(229mm) in height and easily identified from a distance of 120 feet (36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The 
countdown module shall display actual controller programmed clearance cycle and shall start 
counting when the flashing clearance signal turns on and shall countdown to “0” and turn off when 
the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.  Module shall not have user 
accessible switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the automatic 
learning cycle, the countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian 
Timing. The counting unit will go blank once a change is detected and then take one complete 
pedestrian cycle (with no counter during this cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown will 
follow the controller's directions and will adjust from Walking Person to flashing Upraised Hand.  It 
will start to count down during the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue to 
count down without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially programmed 
values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not arrived 
to zero or if both the Upraised Hand and Walking Person are dark for some reason, the unit 
suspends any timing and the digits will go dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display 
utilizing two rows of LEDs.  
 



10. The LED module shall meet the requirements of the Institute of Transportation Engineers 
(ITE) LED purchase specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED 
Pedestrian Traffic Signal Modules,” or applicable successor ITE specifications, except as modified 
herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with dimming 
capabilities shall have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease 
instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange 
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White (Walking Person) 
indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or more 
LED will not result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and 
installing them in satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
 
If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian 
countdown signal head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN 
SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material, when 
specified.  Price shall be payment in full for furnishing the equipment described above including 
LED modules, all mounting hardware, and installing them in satisfactory operating condition.  
 

TRAFFIC SIGNAL BACKPLATE 
Effective: May 22, 2002 
Revised: July 1, 2015 
882.01TS 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates shall 
be louvered, formed ABS plastic”. 
 
Add the following to the third paragraph of Article 1078.03 of the Standard Specifications.  The 
retroreflective backplate shall not contain louvers. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 1091.03 
and applied in preferred orientation for the maximum angularity according to the vendor’s 
recommendations.  The retroreflective sheeting shall be installed under a controlled environment at 
the vendor/equipment supplier before shipment to the contractor.  The formed plastic backplate 
shall be prepared and cleaned, following recommendations of the retroreflective sheeting 
manufacturer. 



EMERGENCY VEHICLE PRIORITY SYSTEM 
Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the brand 
of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.  The 
equipment must be completely compatible with all components of the equipment currently in use by 
the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One 
Standard Traffic Signal Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 38 
LED flood lamp with a 30 degree light spread, or a 7 watt Par 30 LED flood lamp with a 15 degree 
or greater spread, maximum 7 watt energy consumption at 120V, and a 2,000 hour warranty for 
each direction of pre-emption.  The lamp shall have an adjustable mount with a weatherproof 
enclosure for cable splicing.  All hardware shall be cast aluminum or stainless steel.  Holes drilled 
into signal poles, mast arms, or posts shall require rubber grommets.  In order to maintain 
uniformity between communities, the confirmation beacons shall indicate when the control 
equipment receives the pre-emption signal.  The pre-emption movement shall be signalized by a 
flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform Traffic Control 
Devices,” and other applicable sections of future editions.  The stopped pre-empted movements 
shall be signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a 
uniform rate of 14.035 Hz ±0.002, or as otherwise required by the Engineer, and provide compatible 
operation with other light systems currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result of 
the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT 
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation 
beacon shall be included in the cost of the Light Detector.  Any required modifications to the traffic 
signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER.  The 
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection controller 
and shall provide operation for all movements required in the pre-emption phase sequence. 
 

PEDESTRIAN PUSH-BUTTON 
Effective: May 22, 2002 
Revised: July 1, 2015 
888.01TS 
 
Description. 
Revise Article 888.01 of the Standard Specifications to read: 
 
This work shall consist of furnishing and installing a latching (single call) or non-latching (dual call) 
pedestrian push-button and a regulatory pedestrian instruction sign according to MUTCD, sign 
series R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal.  The pedestrian 
station sign size without count-down pedestrian signals shall accommodate a MUTCD sign series 
R10-3b or R10-3d 9” x 12” sign with arrow(s). 



 
Installation. 
Add the following to Article 888.03 of the Standard Specifications: 
 
A mounting bracket and/or extension shall be used to assure proper orientation when two 
pedestrian push buttons are required for one post. The price of the bracket and/or extension shall 
be included in the cost of the pedestrian push button. The contractor is not allowed to install a push-
button assembly with the sign below the push-button in order to meet mounting requirements. 
 
Materials. 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM B 
308 6061-T6 and powder coated yellow, unless otherwise noted on the plans.  The housing shall be 
furnished with suitable mounting hardware. 
 
Revise Article 1074.02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted to a post, mast arm pole or wood pole.  The station shall 
be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a regulatory 
pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s) for 
a count-down pedestrian signal.  The pedestrian station size without count-down pedestrian signals 
shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s). 
 
Add the following to Article 1074.02 of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted to a post, mast arm pole 
or wood pole as shown on the plans and shall be fully ADA accessible from a paved or 
concrete surface.  See the District’s Detail sheets for orientation and mounting details. 

 
Basis of Payment. 
Revise Article 888.04 of the Standard Specifications to read: 
 
This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON or 
PEDESTRIAN PUSH-BUTTON, NON-LATCHING. 
 

MODIFY EXISTING CONTROLLER CABINET 
Effective: May 22, 2002 
Revised: July 1, 2015 
895.01TS 
 
The work shall consist of modifying an existing controller cabinet as follows: 
 
(a) Uninterruptable Power Supply (UPS).  The addition of uninterruptable power supply (UPS) to an 

existing controller cabinet could require the relocation of the existing controller cabinet items to 
allow for the installation of the uninterruptable power supply (UPS) components inside the 
existing controller cabinet as outlined under Sections 862 and 1074.04 of the Standard 
Specifications and the wiring of UPS alarms. 

 
(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed 

Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads.  The contractor shall 
verify that the existing load switches meet the requirements of Section 1074.03(b)(2) of the 
Standard Specifications and the recommended load requirements of the light emitting diode 



(LED) signal heads that are being installed at the existing traffic signal.  If any of the existing 
load switches do not meet these requirements, they shall be replaced, as directed by the 
Engineer. 

 
(c) Light Emitting Diode (LED), Signal Head, Retrofit.  The contractor shall verify that the existing 

load switches meet the requirements of Section 1074.03(b)(2) of the Standard Specifications 
and the recommended load requirements of light emitting diode (LED) traffic signal modules, 
pedestrian signal modules, and pedestrian countdown signal modules as specified in the plans.  
If any of the existing load switches do not meet these requirements, they shall be replaced, as 
directed by the Engineer. 

 
(d) This item shall include the upgrade of all non-railroad controller software to the latest version 

available at the time of the signal TURN-ON. 
 

(e) This work shall also consist of modifying an existing controller to change the existing sequence 
of operation to the proposed sequence of operation.  This work shall also consist of modifying an 
existing controller cabinet to accommodate the addition of new traffic signal equipment required 
by the project.  The new traffic signal equipment may include, but is not limited to:  inductive loop 
detectors, video detection and/or PTZ camera equipment, emergency vehicle preemption 
equipment and electric cable. 

 
The Contractor shall make all connections for proper operation of the intersection to the satisfaction 
of the Engineer. 
 
Basis of Payment. 
Modifying an existing controller cabinet will be paid for at the contract unit price per each for 
MODIFY EXISTING CONTROLLER CABINET.  This shall include all material and labor required to 
complete the work as described above, the removal and disposal of all items removed from the 
controller cabinet, as directed by the Engineer.  The equipment for the Uninterruptable Power 
Supply (UPS) and labor to install it in the existing controller cabinet shall be included in the pay item 
Uninterruptable Power Supply, Special or Uninterruptable Power Supply, Ground Mounted. 
 

MODIFY EXISTING TYPE "D" FOUNDATION 
Effective: January 1, 2002 
Modified: July 1, 2015 
895.03TS 
 
This item shall consist of the partial removal of an existing Type "D" Foundation at the location 
shown on the plans, or as directed by the Engineer.  The existing foundation shall be removed to a 
depth of at least twelve (12) inches below finished grade.  All concrete debris shall be disposed of 
outside the right-of-way.  The existing conduit shall remain in place and shall be carefully protected.  
The new conduits from the double handhole shall be installed, if required, as shown on the plans. 
 
The removal of the existing traffic signal controller and cabinet shall be included in this pay item, as 
well as the removing and reinstalling of the existing cable(s) from conduit. 
 
Upon completion of the above work, holes for steel dowels of the size indicated shall be drilled in 
the remaining concrete where indicated on the drawings. 
 
The adjacent area shall be excavated and forming with anchor bolts and new conduit stubs 
provided to provide a concrete foundation for a Type IV or Type V cabinet.  The Contractor shall 
follow the recommendations of the vendor, subject to approval of the Engineer, in forming and 
constructing the foundation. 
 



Provide a three (3) foot by four (4) foot wide Portland cement concrete apron sidewalk, five (5) 
inches thick, on the side of the access door to the controller to facilitate servicing the controller and 
cabinet. 
 
Anchor bolts shall be new and shall meet all the requirements of Section 1006.09 of the Standard 
Specifications. 
 
Basis of Payment.   
This work shall be paid for at the contract unit price each for MODIFY EXISTING TYPE "D" 
FOUNDATION. 
 
  



SP R.1 – SAW CUTTING 
 
When called for on the plans or where directed by the Engineer, the Contractor shall saw-cut existing 
bituminous concrete and/or Portland cement concrete pavement full depth to penetrate the base and 
sub-base, so as to completely separate the existing pavement to be removed from that to remain.  It 
is the Contractor’s responsibility to determine the thickness of the existing pavement and whether or 
not it contains reinforcement.  
 
The work shall be performed in such a manner that a straight, vertical joint will be obtained.  The saw 
cutting shall be done prior to the commencement of removal operations.  Care shall also be taken by 
the Contractor so as not to damage the remaining pavement or surface directly adjacent to the 
pavement or surface to be removed.  Any damage to the existing pavement or surface resulting from 
removal operations shall be repaired at the Contractor's expense, as directed by the Engineer. 
 
The saw cutting shall be performed on both sides of the trenches for the proposed underground 
utilities. This work shall be performed prior to the commencement of the installation of the 
improvements as specified. It shall be the Contractor’s responsibility to lay out the locations for the 
proposed saw cuts.  
 
This work shall not be paid for separately, but shall be considered incidental to the contract unit prices.  
Saw cutting required for items not listed above or designated elsewhere in the special provisions shall 
be considered incidental to the project. 
 
 
SP R.2 - TEMPORARY DRIVEWAY SURFACE, AND TEMPORARY PAVEMENT SURFACE 
 
Restoration of all improvements on public property is to be done in an expeditious manner.  Failure 
to conform to these requirements will result in the City causing such work to be done.  All costs of 
such work, including administrative costs, will be charged to the Contractor along with a $500.00 
penalty for each occurrence on Driveways, Local Roads and Minor Arterials, and $500.00 for each 
hour per occurrence on Major Collectors and Arterials during the peak traffic hours Monday through 
Friday between 7 AM to 9 AM and 3 PM to 7 PM, during non-peak hours the penalty shall be $500 
per occurrence whereby the City must invoke this provision. The parties agreeing that actual damages 
to the City of Aurora would be uncertain and difficult to calculate and the amount of such liquidated 
damages is a reasonable estimate of the supervision costs likely to be incurred by the City of Aurora 
as a result of the Contractors failure to temporarily or permanently restore public property as required.  
 
PRIOR TO THE REMOVAL OF ANY PAVEMENT OR DRIVEWAYS, THE CONTRACTOR SHALL 
HAVE TEMPORARY PAVEMENT ON SITE, IN ORDER TO ENSURE THAT THE TEMPORARY 
PAVEMENT IS IN PLACE THE SAME DAY THAT THE EXISTING PAVEMENT IS REMOVED.  
 
Parkways 
Parkways must be graded to meet existing grade and cleaned of any construction debris immediately 
following excavation.  
 
Driveways 
A cold mix temporary surface is required the same day of excavating the drive approach or the curb 
adjacent to the drive approach.  The Contractor shall provide a temporary approach for all driveways 
across the width of the approach until the final surface is placed.  Temporary driveways shall be 
inspected at the end of all workdays or in a timely manner to ensure the driveway surface remains 
usable to the satisfaction of the Engineer.  Special attention shall be taken for handicapped residents 
or residents who may need imminent emergency care (expectant mothers, etc.).  The Contractor and 
Engineer will work to identify special-needs residents to assure they have access to traffic or special 
vehicles at all times. 
  



Local Streets and Minor Collectors 
The contractor shall place cold mix at street intersections, and/or at other locations as directed by the 
Engineer the same day of excavating the pavement.  Cold Mix shall have a minimum of two inches 
(2”) thickness. The temporary surface shall be removed prior to placing the permanent pavement the 
cost of which is included in this temporary pavement surface pay item.  The temporary surface shall 
be maintained so that it will provide a smooth, usable surface with a minimum of distraction to traffic 
to the satisfaction of the Engineer. The contractor shall be responsible for coring through the cold 
patch in order to jet trenches.  After the trenches are thoroughly jetted and consolidated, additional 
cold patch shall be applied.  At all locations where cold mix is not installed, the contractor shall place 
and maintain a CA-6 crushed limestone surface. Holes shall be backfilled or steel-plated over 
weekends and holidays.  The permanent patch to City specifications must be in place as soon as 
possible. 
 
Special attention shall be taken for handicapped residents or residents who may need emergency 
trips to a hospital.  The Contractor, as directed by the Engineer, shall work with special-needs 
residents to assure they have special access to traffic and/or special vehicles at all times. 
 
Arterials and Major Collectors 
The contractor shall place Hot Mix Asphalt (HMA) at all excavated locations within active travel lanes 
and intersections, and at other locations as directed by the Engineer.  The HMA depth shall have a 
minimum of two inches (2”) thickness.  The temporary surface shall be maintained so that it will 
provide a smooth, usable surface with a minimum of distraction to traffic to the satisfaction of the 
Engineer. The contractor shall be responsible for coring through the temporary pavement in order to 
jet trenches. After the trenches are thoroughly jetted and consolidated, additional temporary 
pavement shall be applied.  As an alternative, the contractor may use cold mix asphalt.  If cold mix is 
used, the contractor shall inspect, repair and/or replace cold mix at all actively travelled locations, and 
at other locations as directed by the Engineer, on a daily basis when the temporary patch exceeds 1-
inch of deviation (above or below) from the adjacent pavement or when excessive tracking of material 
occurs.  Cold mix must be compacted with vibratory or heavy equipment – hand tamping shall not be 
allowed.  Tracking of cold mix onto the travelled lanes shall be cleaned on a daily basis during off-
peak traffic hours.  The contractor may use steel-plates, secured in place, to cover open excavations 
during weekends and holidays with appropriate warning signage.  The use of CA-6 crushed limestone 
as a temporary patch is prohibited.  The temporary surface shall be removed prior to placing the 
permanent pavement the cost of which is included in this temporary pavement surface pay item.  HMA 
in good condition may be allowed to remain in place at the Engineer’s discretion.  Cold mix shall be 
removed and replaced with permanent pavement. 
 
Special attention shall be taken for handicapped residents, residents who may need emergency trips 
to a hospital, and businesses and emergency services needing 24-hour access for public safety.  The 
Contractor, as directed by the Engineer, shall work with special-needs residents, businesses, and 
services to assure they have special access to traffic and/or special vehicles at all times. 
 
Measurement and Payment 
The installation and maintenance of the temporary surface shall be paid for at the contract unit price 
per SQUARE YARD (SY) for TEMPORARY PAVEMENT, 2”.  
 
 
SP R.3 – HOT MIX ASPHALT PAVEMENT REMOVAL AND REPLACEMENT 
 
This work shall consist of saw cutting, removing, and disposing of the existing roadway pavement 
and replacement with Hot Mix Asphalt pavement and aggregate base course in accordance with the 
IDOT Specifications, and as shown on the plan details. This work shall be performed after the 
successful completion of a proof roll.  
 
The cut faces of the existing pavement shall be primed with RC-70. 



 
Damages to existing pavement due to construction traffic and track machinery shall be repaired 
according to these specifications, to the limits dictated by the Engineer. The repair of damages to 
existing pavement due to construction traffic and track machinery shall not be paid for, but shall be 
fully repaired at the Contractors expense. 
 
Prior to the placement of any permanent pavement, the contractor shall perform a proof roll 
in accordance with the latest addition of the IDOT STANDARD SPECIFICATIONS FOR ROAD 
AND BRIDGE CONSTRUCTION.  
 
Measurement and Payment 
This work shall be paid for at the contract unit price per SQUARE YARD (SY) for CLASS D 
PATCHING of the thickness specified, which price shall be payment in full for all labor, materials 
including aggregate base, and equipment necessary to perform this work in accordance with the 
plans, details, and specifications. 
 
 
SP R.4 – HOT-MIX ASPHALT PAVEMENT SURFACE COURSE  
 
This work shall consist of the placement of a one and one-half (1-1/2") layer of bituminous concrete 
surface course mix N50 after preparing and cleaning the base in accordance with the applicable 
portions of Section 406 of the Standard Specifications and as stated herein. 
 
The Contractor shall begin the placing of bituminous surface so as to complete the work on the same 
day. The Contractor shall stagger the longitudinal joints in the surface course to provide a minimum 
offset distance of six inches (6") from the binder course. Prime coat RC-70 is incidental. 
 
Recycled or partially recycled mixes will not be permitted for this work. 
 
This work shall be measured and paid for at the contract unit price per TON in place for HMA 
SURFACE COURSE 1-1/2”, which price shall be payment in full for preparing and cleaning the base, 
application of prime coat, placement of bituminous mixture, and disposal of any unsuitable material, 
as specified herein and as directed by the Engineer.    
 
 
SP R.5 – PCC DRIVEWAY PAVEMENT REMOVAL & REPLACEMENT 
                   
This work consists of the removal of existing residential and commercial drive approaches, and 
replacement with Portland concrete cement driveways and performing necessary earthwork (such as 
excavation or embankment) according to the proposed grade.   
 
The replaced driveway shall be six inches (6") for residential approaches, and eight inches (8”) for 
commercial approaches of Class “PV” Portland cement concrete, non-reinforced with a continuous, 
full depth bituminous fiber expansion joint at the sidewalk and at the back of the curb. The surface 
shall be cured and protected as per the requirements for sidewalk. The pavement shall be placed on 
a compacted stone or gravel base to a depth of four inches (4") minimum for residential, and 6” 
minimum for commercial. Portland cement concrete driveways shall have contraction joints 
installed as shown on the plan details.  
 
This item shall be paid for at the contract unit price per SQUARE YARD (SY) for PCC DRIVE 
APPROACH REMOVAL & REPLACEMENT, for the thickness specified in the bid proposal, 
measured in place, which price shall be payment in full for all labor, materials, and equipment 
necessary to complete this item in accordance with the plans and specifications. 
 
 



SP R.6 – HOT MIX ASPHALT DRIVEWAY PAVEMENT REMOVAL & REPLACEMENT 
                   
This work consists of the removal of existing residential and commercial drive approaches, and 
replacement with bituminous concrete cement driveways and performing necessary earthwork (such 
as excavation or embankment) according to the proposed grade.   
 
The replaced driveway surface course shall be two inches (2") for residential approaches and four 
inches (4”) for commercial approaches. The driveway pavement shall be placed on a compacted 
stone or gravel base to a depth of four inches (4") minimum for residential, and 6” minimum for 
commercial.   
 
This item shall be paid for at the contract unit price per SQUARE YARD (SY) for HOT MIX ASPHALT 
DRIVE APPROACH REMOVAL & REPLACEMENT, for the thickness specified in the bid proposal, 
measured in place, which price shall be payment in full for all labor, materials, and equipment 
necessary to complete this item in accordance with the plans and specifications. 
 
 
SP R.7 – COMBINATION P.C.C. CURB & GUTTER  
 
This work shall consist of the removal of existing and the installation of new combination P.C.C. 
(Portland cement concrete) curb & gutter of the type and size matching that which exists, or as 
directed by the Engineer, by method and materials specified in Articles 606 and 1020 of the “Standard 
Specification for Road and Bridge Construction”.  The new combination P.C.C. curb and gutter shall 
be installed in locations where the work has caused damage or loss of the existing curb, or as shown 
on the plans. 
 
Removal of P.C.C. curb and gutter shall include saw cutting full depth where construction or 
expansion joints are not available. 
 
Construction of combination P.C.C. curb and gutter shall include: 
 

1. The excavation for, the supplying and placement of, four inches (4”) compacted CA-7 
Aggregate base. 

2. The placement of Class “SI”, P.C.C. (Portland cement concrete) per the detail shown on 
the plans. 

3.   The placement of reinforcement per the detail shown on the plans. 
4. The drilling and placement of dowel bars with grease caps into the existing adjoining 

concrete. 
5.  The placement of contraction joints, expansion joints, and construction joints per the detail 

and table shown on the plans. 
6.  The application of curing compounds for Portland cement concrete per the detail shown 

on the plans. 
7.  The backfilling of curb & gutter with material approved by the Engineer. 

 
This work shall be paid for at the contract unit price per FOOT (FT) for COMBINATION P.C.C. CURB 
& GUTTER and shall include all labor, material, and equipment necessary for installation as specified 
herein.  Saw cutting, expansion joints, asphalt materials, and pavement restoration shall be 
considered incidental to this item. 
 
 
SP R.8 – P.C.C. SIDEWALK REMOVAL AND REPLACEMENT, 5” / DETECTABLE WARNINGS 
 
This work shall consist of removing the existing sidewalk and placing a Portland Cement Concrete 
Sidewalk in accordance with Section 424 and 440 of the Standard Specifications, the details included 
and as directed by the Engineer. 



 
The Contractor shall saw cut, remove and dispose of sidewalks marked in the field for removal and 
prepare the subgrade to provide for the proposed sidewalk and 2" of compacted granular material, 
CA-6. 
 
At locations where a handicap sidewalk will be installed and/or the grade of the curb has been 
changed, the Contractor shall excavate subbase and subgrade as required to properly construct the 
lowered sidewalk. 
 
Sidewalk shall be completely formed with lumber of 1½” nominal thickness and held securely in place 
with stakes. 
 
All replacement sidewalks shall be a minimum of 5" thick. Sidewalk through driveways shall be 
increased to 6” thick for residential and 8” thick for commercial drive approaches.  Sidewalk curb 
ramps shall be increased to 6" thick. The additional thickness will not be paid for separately but shall 
be considered incidental to Sidewalk Removal and Replacement. 
 
The concrete used shall be Class "SI" concrete in accordance with Section 424 and 440 of the 
Standard Specifications, and should be cured as specified in the current issue of the State of Illinois 
"Standard Specifications for Road and Bridge Construction.” Membrane curing with W. R. Meadows 
CS 309, or approved equal, will be allowed with a white fugitive dye as per Type II membrane curing. 
 
All sidewalk shall be sealed with W. R. Meadows "TIAH", or approved equal, immediately after seven 
(7) days of curing at a rate of 300 sq.ft. per gallon, utilizing a spray application.  The surface must be 
thoroughly clean and dry at time of application. 
 
The surface finish shall be a light broom finish. 
 
The sidewalk shall be constructed with construction joints at five foot (5') intervals and shall be saw 
cut to a minimum depth of one inch (1") full width within twenty-four (24) hours of concrete placement, 
or tooled at the time of placement to the same depth. 
 
Expansion joints of three-fourths inches (3/4") full depth bituminous fiber material are required where 
the new sidewalk abuts all curb, buildings, poles, other structures, through all drives on each side, 
and spaced as specified in the plans or as directed by the Engineer. 
 
At locations as directed by the engineer, the contractor shall excavate sod, topsoil and other material 
to install subbase granular material and a new sidewalk. Subbase thickness at these locations shall 
be 4”. Earth Excavation required for this work will not be paid for separately but shall be considered 
incidental to this item. 
 
Sidewalk curb ramps with detectable warning surface shall be constructed according to Standard 
424001 and the details included. The Detectable Warning area shall be Red Color, 2’ X 4’ or 2’ X 5’ 
as required. 
 
This work will be paid for at the contract unit price per SQUARE FOOT (SF) for SIDEWALK 
REMOVAL AND REPLACEMENT, 5” and DETECTABLE WARNINGS, which price shall include all 
labor and equipment necessary to remove the existing sidewalk, excavation, subbase material, 
disposal and placing sidewalk and furnishing and installing detectable warnings as specified herein. 
Root cutting and disposal of roots shall be considered incidental to this item. 
 
 
SP R.9 – AGGREGATE SHOULDER 
 
This work shall consist of the installation of new aggregate shoulder of the depth which exists, or as 



directed by the Engineer, by method and materials specified in Articles 481 and 1004 of the “Standard 
Specification for Road and Bridge Construction”.  The new aggregate shoulder shall be installed in 
locations where the work has caused damage or loss of the existing aggregate shoulder, or as shown 
on the plans. 
 
All select granular material shall meet IDOT specifications. Material excavated as part of this project 
shall not be processed on site for re-use.  This work shall be paid for at the contract unit price per 
TON for AGGREGATE SHOULDER. 
 
 
SP R.10 – SEEDING - AURORA MIX: 
 
This work shall consist of re-establishing swales and ditch lines, furnishing and placing 6” of 
pulverized top soil, fine grading, fertilizer, sowing of “Aurora Mix” grass seed by hand raking, and 
installing loose straw mulch stabilized with hydraulic mulch at the locations designated by the 
Engineer in accordance with the applicable portions of Section 250 and 251 of the "Standard 
Specifications for Road and Bridge Construction.” 
 
Fertilizer nutrients shall be applied to the prepared areas at a 9:18:9 ratio at a rate of 200 pounds per 
acre.  
 
Aurora Mix: 
The City of Aurora grass seed mixture consists of: 
24.93% ASAP Perennial Ryegrass 
24.46% Caddieshack Perennial Ryegrass 
24.33% Goalkeeper Perennial Ryegrass 
12.37% Geronimo Kentucky Bluegrass 
12.29% Kentucky Bluegrass (variety not stated) 
1.34% Inert Matter, 0.28% Crop, 0.00% weed 
 
This mixture shall be sown in such a manner as to produce a growth of grass similar in quality and 
appearance to the grass of adjoining areas.  Grass seed mix shall be proportioned by weight and 
planted at a minimum rate of eight (8) pounds per thousand (1,000) square feet.  Seeds furnished 
shall be first grade in quality, high in germination, and free from weeds. Seed shall not be sown in 
high wind, foul weather conditions, or when ground conditions are not proper in the opinion of the 
Engineer.  
 
Within twenty-four (24) hours from the time seeding has been performed, the seeded area shall 
be covered with loose straw mulch and immediately stabilized in accordance with Method 2, 
Procedure 2 of Article 251.03 of the Standard Specifications. 
  
The contractor shall notify the Engineer a minimum of 48 hours prior to performing any landscape 
restoration. The contractor shall demonstrate to the Engineer seeding and fertilizer applications rates 
prior to performing this work. Documentation regarding seed mixtures and fertilizer concentrations 
shall be provided to the Engineer prior to performing this work. In the event that the contractor fails 
to adhere to these requirements, the work shall not be eligible for payment.  
 
This work shall not be considered complete until a mowable weed-free stand of grass is obtained. 
 
Measurement and Payment:  The work specified herein shall be paid for by the contract unit price per 
SQUARE YARD (SY) for SEEDING – AURORA MIX, which price shall be payment in full for all labor, 
materials, and equipment necessary, including pulverized top soil, loose straw mulch covered with 
hydraulic mulch, and all other appurtenances required to perform this work in accordance with the 
plans, details, and specifications. 
  



State of Illinois 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 

EMPLOYMENT PRACTICES 

 

 

In addition to all other labor requirements set forth in this proposal and in the Standard Specifications 

for Road and Bridge Construction, adopted by the Department of Transportation, during the 

performance of this contract, the Contractor for itself, its assignees, and successors in interest 

(hereinafter referred to as the “Contractor”) agrees as follows: 

 

I. SELECTION OF LABOR 

 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 

 

II. EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this contract, the Contractor agrees as follows: 

 

(1)             That it will not discriminate against any employee or applicant for employment because 

of race, color, religion, sex, national origin, ancestry, age, marital status, physical or mental 

handicap or unfavorable discharge from military service, and further that it will examine all job, 

classifications to determine if minority persons or women are underutilized and will take 

appropriate affirmative action to rectify any such under-utilization. 

 

(2)  That, if it hires additional employees in order to perform this contract or any portion 

hereof, it will determine the availability of minorities and women in the area(s) from which it may 

reasonably recruit and it will hire for each job classification for which employees are hired in such 

a way that minorities and women are not underutilized. 

 

(3)  That, in all solicitations or advertisements for employees placed by it or on its behalf, 

it will state that all applicants will be afforded equal opportunity without discrimination because 

of race, color, religion, sex, national origin, ancestry, age, marital status, physical or mental 

handicap or unfavorable discharge from military service. 

 

(4)  That it will send to each labor organization or representative of other workers with 

which it has or is bound by a collective bargaining or other agreement or understanding, a notice 

advising such labor organization or representative of the Contractor's obligations under the Illinois 

Human Rights Act and the Department's Rules and Regulations.  If any such labor organization 

or representative fails or refuses to cooperate with the Contractor in its efforts to comply with 

such Act and Rules and Regulations, the Contractor will promptly so notify the Illinois 

Department of Human Rights and the City of Aurora and will recruit employees from other 

sources when necessary to fulfill its obligations thereunder. 
 

 

(5) That it will submit reports as required by the Department of Human Rights Rules and 

Regulations, furnish all relevant information as may from time to time be requested by the 

Department or the City of Aurora, and in all respects comply with the Illinois Human Rights Act 

and the Department's Rules and Regulations. 



 

(6)  That it will permit access to all relevant books, records, accounts and work sites by 

personnel of the City of Aurora and the Illinois Department of Human Rights for purposes of 

investigation to ascertain compliance with the Illinois Human Rights Act and the Department's 

Rules and Regulations. 

 

(7)        That it will include verbatim or by reference the provisions of this clause in every 

subcontract so that such provisions will be binding upon every such Subcontractor.  In the same 

manner as with other provisions of this contract, the Contractor will be liable for compliance with 

applicable provisions of this clause by all its Subcontractors; and further it will promptly notify 

the City of Aurora and the Illinois Department of Human Rights in the event any Subcontractor 

fails or refuses to comply therewith.  In addition, the Contractor will not utilize any Subcontractor 

declared by the Illinois Human Rights Commission to be ineligible for contracts or subcontracts 

with the State of Illinois or any of its political subdivisions or municipal corporations. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



State of Illinois 

DEPARTMENT OF TRANSPORTATION 
Bureau of Local Roads & Streets 

SPECIAL PROVISION 

FOR 

WAGES OF EMPLOYEES ON PUBLIC WORKS 
Effective: January 1, 1999 
Revised: January 2, 2013 

 
1.  Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Illinois Department of Labor publishes the prevailing 
wage rates on its website at  www.state.il.us/agency/idol/rates/rates.htm.   If  the  Illinois 
Department of Labor revises the prevailing wage rates, the revised prevailing wage rates on the 
Illinois Department of Labor’s website shall apply to this contract and the Contractor will not be 
allowed additional compensation on account of said revisions.  The Contractor shall review the 
wage rates applicable to the work of the contract at regular intervals in order to ensure the 
timely payment of current wage rates. The Contractor agrees that no additional notice is 
required.  The Contractor shall be responsible to notify each subcontractor of the wage rates 
set forth in this contract and any revisions thereto. 

 

2.  Payroll Records. The Contractor and each subcontractor shall make and keep, for a period of 
not less than three years from the date of the last payment on a contract or subcontract, records 
of all laborers, mechanics, and other workers employed by them on the project; the records 
shall include each worker’s name, address, telephone number when available, social 
security number, classification or classifications, the hourly wages paid in each pay period, the 
number of hours worked each day, and the starting and ending times of work each day. Upon 
seven business days’ notice, the Contractor and each subcontractor shall make available for 
inspection and copying at a location within this State during reasonable hours, the payroll 
records to the public body in charge of the project, its officers and agents, the Director of Labor 
and his deputies and agents, and to federal, State, or local law enforcement agencies and 
prosecutors. 

 

3.  Submission of Payroll Records. The Contractor and each subcontractor shall ,no later than the 
tenth day of each calendar month, file a certified payroll for the immediately preceding month 
with the public body in charge of the project, except that the full social security number 
and home address shall not be included on weekly transmittals. Instead the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number). The certified payroll shall consist of a complete copy of the 
payroll records except starting and ending times of work each day may be omitted 

 

The certified payroll shall be accompanied by a statement signed by the Contractor or 
subcontractor or an officer, employee, or agent of the contractor or subcontractor which 
avers that: (i) he or she has examined the certified payroll records required to be submitted by 
the Act and such records are true and accurate; (ii) the hourly rate paid to each worker is not 
less than the general prevailing rate of hourly wages required; and (iii) the Contractor or 
subcontractor is aware that filing a certified payroll that he or she knows to be false is a 
Class A misdemeanor. 

 

4.  Employees Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance investigators of 
the Department or the Department of Labor. 

  

http://www.state.il.us/agency/idol/rates/rates.htm


CITY OF AURORA GENERAL SPECIFICATIONS 
SECTION 1 - DEFINITION OF TERMS 

     
1.1    ADVERTISEMENT 
   
The word Advertisement shall mean and refer to the official notice as published in the Aurora Beacon 
News, a daily newspaper published in the City of Aurora, Illinois, inviting bids for the construction of 
this improvement. 
 
1.2   A.S.T.M. 
   
Wherever the letters A.S.T.M. are herein used, they shall be understood to mean the American 
Society of Testing Materials. 
   
1.3   ATTORNEY 
   
Wherever the word Attorney is used in these specifications or in the contract, it shall be understood 
to mean the Corporation Counsel of the City or designee. 
  
1.4    BIDDER 
   
Wherever the word Bidder is used, it shall be understood to mean the individual, firm, or corporation 
formally submitting a proposal for the work contemplated, or any portion thereof, acting directly or 
through an authorized representative. 
   
1.5    BOARD 
   
Wherever the word Board or a pronoun in the place of it occurs in these specifications, it shall be 
interpreted to mean the Board of Local Improvements of the City of Aurora, Illinois, and any of its 
authorized representatives provided, however, that such persons shall be understood to represent 
said Board to the extent of the special duties delegated to such representatives. 
 
1.6   CITY CLERK 
   
Wherever the term City Clerk is used herein, it shall be understood to mean the City Clerk of the City 
of Aurora, Illinois. 
 
1.7  CITY COUNCIL OR COUNCIL 
   
Wherever the term City Council, or Council, appears in these specifications it shall be taken to mean 
the City Council of the City of Aurora, Illinois. 
 
1.8   CONTRACT 
 
The term Contract shall be understood to mean the agreement covering the performance of the work 
covered by these general specifications, including the advertisement for bids, instructions to bidders, 
bid proposal, performance bond, these general specifications, supplemental specifications, special 
provisions, general and detailed plans for the work, standard specifications referred to in the special 
provisions, all supplemental agreements entered into and all general provisions pertaining to the work 
or materials thereof, all of which are collectively referred to as the “Contract Documents”. 
 
1.9    CONTRACTOR 
   
Wherever the word Contractor occurs in these specifications, it shall be interpreted to mean the 
person or persons, firm, or corporation who submits a proposal and thereafter enters into the contract 



governed by these specifications as party or parties of the second part, and the agents, employees, 
workmen, heirs, executors, administrators, successors, or assignees thereof. 
   
1.10    ENGINEER 
   
Wherever the word Engineer is used in these specifications, it shall be interpreted to mean the City 
Engineer or his designee charged with directing and having charge of a portion of the project limited 
by the particular duties entrusted to him. 
  
1.11   MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES 
   
The MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, latest edition, as adopted by the Illinois 
Department of Transportation.                                                                                    
 
1.12   PAYMENT BOND 
   
The term Payment Bond shall be understood to mean the bond executed by the Contractor and his 
surety guaranteeing the payment of all sums of money due for any labor, materials, apparatus, 
fixtures, or machinery furnished to such principal for the purpose of performing the contract work. 

 
1.13   PERFORMANCE BOND 
   
The term Performance Bond shall be understood to mean the bond, executed by the Contractor and 
his surety, guaranteeing complete execution of the contract. 
   
1.14    PLANS 
   
Wherever the word plans is used in these specifications, it shall be understood to mean all drawings, 
sketches, and detailed plans or reproductions thereof pertaining to the construction involved. 
 
1.15    PROPOSAL 
   
Wherever the word Proposal is used, it shall be taken to mean the written proposal of the bidder on 
the form furnished for the work contemplated. 
 
1.16    PROPOSAL GUARANTY 
   
The term Proposal Guaranty shall be understood to mean the security designated in the 
Advertisement for Bids or Notice to Contractors to be furnished by the bidder as a guaranty of good 
faith to enter into a contract for the work contemplated 
 
1.17    SPECIFICATIONS 
   
Wherever the word Specifications is used it shall be understood to include all directions and 
requirements contained herein or referred to hereby, together with all special provisions and written 
agreements made or to be made pertaining to the work involved.  All articles referred to in these 
general specifications when not qualified otherwise than by numbers, shall be understood to be 
articles from these general specifications. 
 
1.18  STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 
   
The STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, latest edition, 
prepared by the Illinois Department of Transportation and adopted by said Department. 
 
   



1.19 STANDARD SPECIFICATIONS FOR SEWER AND WATER MAIN CONSTRUCTION 
   
The STANDARD SPECIFICATIONS FOR SEWER AND WATER MAIN CONSTRUCTION, latest 
edition, as adopted by the Illinois Society of Professional Engineers. 
   
1.20   STANDARD SPECIFICATIONS FOR TRAFFIC CONTROL ITEMS 
   
The STANDARD TRAFFIC SIGNAL SPECIFICATIONS, latest edition, as adopted by the Illinois 
Department of Transportation.  
 
1.21   STATE 
   
Wherever the word State is used herein, it shall mean the State of Illinois. 
 
1.22   SURETY 
   
The word Surety shall be understood to mean the individuals who are, or the corporate body which 
is bound with and for the Contractor for the acceptable performance of the contract, and for his 
payment of all debts pertaining to the work. 
   
1.23  WORK 
   
Wherever the word “Work” is used, it shall mean the work including all materials, labor, tools, 
appliances, equipment, and appurtenance necessary and incidental thereto to perform and complete 
everything specified or implied in the plans, specifications, and in the contract documents, in full 
compliance with all the terms and conditions thereof and in a good and workmanlike manner. 



SECTION 2 
AWARD AND EXECUTION OF CONTRACT 

   
2.1    PUBLIC OPENING OF PROPOSALS 
   
Proposals will be opened and read publicly at the time and place specified in the advertisement, or 
as soon thereafter as the business of the City Clerk permits.  Bidders, their authorized agents, and 
other interested parties are invited to be present. 
   
2.2    AWARD OF CONTRACT 
   
The decision of the award of the contract will be made as may be decided upon by the Council after 
bids have been opened and tabulated. The Contract shall be governed by the laws of the State of 
Illinois. No contract shall provide for arbitration of the parties. 
 
2.3    BONDS AND INSURANCE 
   
The bidder to whom the award of contract is made will be required under this contract to furnish a 
Performance Bond acceptable to the Engineer in the amount of one hundred percent (100%) of the 
full contract price, a Payment Bond, Public Liability Insurance, and Workers Compensation Insurance; 
all of which shall be acceptable to the City of Aurora. 
 
2.4    SUBLETTING OR ASSIGNMENT OF CONTRACT 
   
The Contractor shall not sublet, sell, or assign all, or any portion of the contract, or of the work 
provided for therein, without the written consent and authorization of the City, and in no case shall 
such consent relieve said Contractor from either, any, or all of the obligations herein entered into, or 
change the terms of the obligations hereof. 
   
2.5    FAILURE TO EXECUTE CONTRACT 
   
In the event that said bidder fails or refuses to execute said contract and furnish said bonds within 
the period of fifteen (15) days after mailing notice of such award or within such additional number of 
days as the City may determine, then the sum deposited as a proposal guaranty by said bidder on 
the work so awarded may be retained by the City as liquidated damages and not a forfeiture.  It is 
hereby agreed that said sum is a fair estimate of the amount of damages that the City will sustain in 
case said bidder fails to enter into the contract and furnish bonds as herein provided, said actual 
damages being uncertain in amount and difficult to determine in the event of such failure or refusal 
by the bidder. 
 
2.6 VENUE FOR LEGAL ACTION 
 
The venue for any legal action that may arise from this agreement shall be in Kane County, Illinois. 
 
2.7 WAIVER OF TRAIL BY JURY 
 
The Contractor agrees to waive trial by jury for itself and all of its contracts with sub-Contractors 
shall contain a provision waiving trial by jury in the event of any legal action which may arise from 
this agreement with the City of Aurora as a party litigant. 
  
 
  



SECTION 3 
SCOPE OF THE WORK 

 
3.1    INTENT OF PLANS AND SPECIFICATIONS 
   
The true intent of the plans and these specifications is to provide for the erection and completion in 
every detail of the work described herein, and it is understood that the Contractor will furnish all labor, 
materials, equipment, tools, transportation, and necessary supplies, such as may reasonably be 
required to execute the contract in a satisfactory and workmanlike manner and in accordance with 
the plans, specifications, and terms of the contract.  Both parties must stipulate any deviation from 
these requirements in writing.  
   
3.2    SPECIAL WORK 
   
Should any construction conditions which are not covered by the plans and these specifications be 
anticipated or encountered during construction, Supplemental Specifications for such work will be 
prepared by the Engineer and shall be considered a part of these specifications, the same as though 
contained fully herein. 
 
3.3    INCREASED OR DECREASED QUANTITIES 
   
The right is reserved, without impairing the contract, to make such increase or decrease in the 
quantities of the work as may be considered necessary to complete fully and satisfactorily the work 
included in the contract.  The compensation to the Contractor for such changes shall be adjusted as 
provided herein. 
   
3.4    ALTERATIONS IN PLANS AND SPECIFICATIONS 
   
The City reserves the right to make such changes in the plans and in the character of the work as 
may be necessary or desirable to ensure completion in the most satisfactory manner, provided such 
changes do not materially alter the original plans and specifications.  Such changes shall not be 
considered as waiving or invalidating any conditions or provisions of the contract. 
 
3.5    EXTRA WORK                             
   
The City reserves the right, without impairing the contract, to order the performance of such work, of 
a class not contemplated in the proposal as may be considered necessary to complete fully and 
satisfactorily the work included in the contract.  The Contractor shall do such extra work when ordered 
and authorized in writing by the Engineer, and the Contractor shall be compensated for such extra 
work on the basis and in the amount as provided herein. 
 
3.6    EASEMENTS, PERMITS, AND REGULATIONS 
   
The Contractor shall keep himself fully informed of all Federal, State, Municipal and local regulations, 
private contracts, grants, easements, and permits, in any manner affecting the work herein specified 
and provided for.  He shall at all times observe and comply with and cause all his Subcontractors, 
agents, and employees to observe and comply with each and all of the same. The Contractor does 
hereby assume any and all liability under the same and shall protect and indemnify the City and its 
officers and employees against any and all claims or liabilities arising from or based on the violation 
of, or failure to comply with either or all of the same. 
 
  



3.7    FINAL CLEANING UP 
   
Upon completion and before final acceptance of the work, the Contractor shall, in addition to the 
detailed work of grading, restoring ground surfaces, repairing roadways and pavements, and all other 
work specifically provided for in these specifications, remove all falsework, excess or useless 
excavated materials, rejected materials, rubbish, temporary buildings, temporary foundations, replace 
or renew any fences damaged, and restore in an acceptable manner all property, both public and 
private, which may have been damaged during the prosecution of the work, and shall leave the site 
of the work in a neat and presentable condition satisfactory to the Engineer. 
   



SECTION 4  
CONTROL OF THE WORK 

 
4.1    AUTHORITY OF THE ENGINEER 
   
The Engineer shall decide any and all questions which may arise as to the quality and acceptability 
of materials furnished and work performed, and as to the manner of performance and rate of progress 
of the work, and shall decide all questions which may arise as to the interpretation of the plans and 
specifications, and all questions as to the acceptable fulfillment of the terms of the contract. 
       
 4.2    PLANS AND WORKING DRAWINGS 
   
General drawings, showing such details as are necessary to give a comprehensive idea of the 
construction contemplated, will be shown in the general plans, but the Contractor shall submit to the 
Engineer for approval such additional detailed shop drawings or working drawings, together with a 
detailed structural analysis of all component parts, as may be required for the construction of any part 
of the work and prior to the approval of such plans, any work done or material ordered shall be at the 
Contractor's risk. 
   
The contract price shall include the cost of furnishing all working drawings and the Contractor will be 
allowed no extra compensation for such drawings. 
  
4.3    DEVIATIONS FROM THE PLANS 
   
No deviation from the general plans or the approved working drawings will be permitted without the 
written order of the Engineer. No allowance shall be made for work done other than is shown on the 
plans, profiles and drawings, and provided for in the specifications.                
 
4.4    COORDINATION OF SPECIFICATIONS AND PLANS 
   
In the event of any discrepancy between the plans and figures written thereon, the figures are to be 
considered as correct. In the case of any discrepancy between the plans and the specifications, the 
Engineer shall determine which are to govern. If there is a discrepancy between the general 
specifications and the supplemental specifications, the supplemental specifications are to govern. 
 
The Contractor shall take no advantage of any apparent error or omission in the plans or 
specifications, but the Engineer shall be permitted to make such corrections and interpretations as 
may be deemed necessary for the fulfillment of the intent of the plans and specifications. 
   
4.5    ORDER OF WORK 
   
The order of sequence of the execution and/or conduct of the work shall be subject to the approval 
and/or direction of the Engineer, which approval and/or direction shall not in any way relieve the 
Contractor of any responsibility in connection with the prosecution to completion of the work under 
contract.  
 
4.6    COOPERATION BY CONTRACTOR 
 
The Contractor shall conduct his operation so as to interfere as little as possible with those of other 
Contractors, Subcontractors, the public, or adjoining property owners on or near the work site. The 
Contractor shall at all times during his absence from the work site have a competent superintendent 
or foreman capable of reading and thoroughly understanding the plans and specifications, as his 
agent on the work, who shall receive instructions from the Engineer or his authorized representative. 
The superintendent or foreman shall have full authority to execute the order and/or directions of the 
Engineer without delay and to promptly supply such materials, tools, plant equipment, and labor as 



may be required. The superintendent or foreman shall have a copy of the plans and specifications on 
the job at all time. 
 
4.7    CONSTRUCTION STAKES 
   
Reference lines and grade points for the location, alignment, and elevation of each structure will be 
determined and established by the Engineer, but the Contractor shall assume full responsibility for 
the alignment, elevations, and dimensions of each and all parts of the work with reference to the lines, 
points, and grades as established by the Engineer. For all structures, the Engineer shall furnish the 
Contractor with centerline and/or center points and such benchmarks or other points as are necessary 
to lay out the work correctly. The Contractor shall check all lines, points, and grades which may be 
given by the Engineer supplementary to the centerline, points, and control bench marks aforesaid, 
and shall be responsible for the accuracy of all measurements for grades and alignment of the work 
with reference to the centerline and/or points and bench marks established by the Engineer.  
   
The Contractor shall exercise proper care in the preservation of alignment, grade, and reference 
stakes set for his use, or that of the Engineer. If such stakes are injured, lost, or removed by the 
Contractor's operations, they shall be reset at his expense.  

 
4.8    INSPECTION 
   
The Engineer or his representative shall be allowed access to all parts of the work at all times and 
shall be furnished such information and assistance by the Contractor as may be required to make a 
complete and detailed inspection thereof. Such inspection may include mill, plant, or shop inspection 
and any material furnished under these specifications is subject to such inspection.  
   

  



SECTION 5  
CONTROL OF MATERIALS 

   
5.1    SPECIFICATIONS FOR MATERIALS 
   
All materials used in this work shall conform in all respects to the specifications therefore as herein 
set forth. Where a specification for material to be used in this work is not specifically set forth in these 
specifications, such material shall conform in all respects to the specifications as set forth in the 
A.S.T.M. Standards and/or Tentative Standards adopted and in effect on the date of receiving bids.  
 
5.2    SUBSTITUTION OF MATERIALS AND EQUIPMENT 
   
Wherever in these specifications or on the plans for this work, materials or equipment are specified 
by trade names or catalog numbers of certain manufacturers, it is done for the purpose of establishing 
a standard of quality, durability, and/or efficiency, and not for any purpose of limiting competition. 
Wherever such definite reference is made in these specifications to any such material or equipment, 
is understood that any equivalent material or equipment may be provided, however, that the written 
approval and acceptance of the Engineer of such equivalent material or equipment must be obtained 
prior to its purchase and/or incorporation in any part of the work. 
   
5.3   THE METHODS OF TESTING 
   
All tests of materials or equipment used in the work shall be made in accordance with the methods 
described in these specifications or the method of test prescribed in any specification for material or 
equipment herein specifically referred to and designated to govern the quality of any material or 
equipment. 
   
Where a method of test for any material or equipment is not specifically provided for, such material 
or equipment shall be tested in accordance with the methods prescribed and set forth in the A.S.T.M. 
Standards and Tentative Standards adopted and in effect on the date of receiving bids. 

 
5.4    DEFECTIVE MATERIALS 
   
All materials not conforming to the requirements of these specifications shall be considered as 
defective and all such materials, whether in place or not, shall be rejected and shall be removed 
immediately from the work by the Contractor at his expense unless otherwise permitted by the 
Engineer. No rejected materials, the defects of which have been subsequently corrected, shall be 
used until approval has been given. Upon failure on the part of the Contractor to immediately comply 
with any order of the Engineer relative to the provisions of this section, the Engineer shall have the 
authority to remove and replace such defective material and to deduct the cost of removal and 
replacement from any moneys due or which may become due to the Contractor.  
 



SECTION 6 
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

   
6.1    COMPLIANCE WITH LAWS AND REGULATIONS 
   
The Contractor shall at all times observe and comply with all Federal, State, Municipal and other local 
laws, ordinances, regulations, and requirements which in any manner affect the conduct of the work, 
and with all Federal, State and local laws and policies of non-discrimination, sexual harassment, 
prevailing wages and others applicable hereto; and all such orders or decrees as exist at the present 
and which may be enacted later, of bodies or tribunals having jurisdiction or authority over the work, 
and no plea of misunderstanding or ignorance thereof will be considered. He shall indemnify and 
save harmless the City and all its officers, agents, employees, and servants against any claim or 
liability arising from or based on the violation of any such law, ordinance, regulation, requirement, 
order or decree, whether by himself or his employees. 
 
6.2    PERMITS AND LICENSES 
   
The Contractor shall take out and procure at his own expense all permits and licenses required by 
Federal, State or local public authorities, and he shall, without extra compensation from the City, pay 
all fees and charges and give notices required incident to the due and lawful prosecution of the work 
in relation thereto. 
 
6.3    PATENTED DEVICES, MATERIALS, AND PROCESSES 
   
It is mutually understood and agreed that without exception contract prices are to include all royalties 
and costs arising in the work. It is the intent that whenever the Contractor is required or desires to 
use any design, device, material, or process covered by letters of patent or copyright, the right of 
such use shall be provided for by suitable legal agreement with the patent owner. The Contractor and 
Surety in all cases shall indemnify and save harmless the City from any and all claims for infringement 
by reason of the use of any such patent design, device, materials, or process, to be performed or 
used under the contract, and shall indemnify and save harmless the said City for any costs, expenses, 
attorney's fees, and damages which it may be obligated to pay, by reason of any such infringement 
at any time during the prosecution or after the completion of the work. 
 
6.4    BARRICADES, LIGHTS, AND SIGNS 
   
The Contractor shall at his own expense and without further or other order provide, erect, and 
maintain at all times during the progress or suspension of the work, suitable barricades, fences, signs, 
or other adequate protection, and shall provide, keep, and maintain such lights, danger signals, and 
watchmen as may be necessary or as may be ordered by the Engineer to ensure the safety of the 
public, as well as those engaged in connection with the work. All barricades and obstructions shall 
be protected at night by signal lights, which shall be suitably placed and which shall be kept burning 
from sunset to sunrise. Barricades shall be of substantial construction, and shall be painted in such 
a way as to increase their visibility at night. 
The Contractor shall be held responsible for all damage to the work due to failure of barricades, signs, 
lights, and watchmen to protect it, and whenever evidence of such damage is found prior to 
acceptance, the Engineer may order such damaged portion immediately removed and replaced by 
the Contractor without cost to the City if, in his opinion, such action is justified. The Contractor's 
responsibility for the maintenance of barricades, signs, and lights shall not cease until the project 
shall have been accepted. 
 
6.5    USE OF EXPLOSIVES 
   
The use of explosives shall be prohibited. 
 



6.6   PROTECTION AND RESTORATION OF PROPERTY 
   
It is understood that in the execution of the work herein provided for there may be interference with 
and/or damage to trees, shrubbery, crops, fences, railroad tracks, overhead structures such as poles, 
wires, cables, underground structures such as sewers, gas mains, telephone conduits and cables, 
water mains, drains, service connections, wires, pipes, conduits, located along, adjacent to, and/or 
crossing the locations of the work, and that it may be necessary to relocate or reconstruct certain of 
such structures, improvements, and installations and/or to make repairs to the same by reasons of 
doing the work herein provided for, and it is therefore particularly and specifically agreed that the 
Contractor, except as otherwise herein provided, shall do the work necessary for such relocation, 
reconstruction, and repair and shall bear and pay all of the cost and expense of such relocation, 
reconstruction, and/or repair of, and all damage done to any and all such pipe line and other 
structures, improvements, and installations, including service connections, if any, to adjacent 
property, existing at the date of the execution of the contract and/or existing, during the period of the 
work to be done under the contract, which may be interfered with, damaged, and/or necessarily 
relocated, reconstructed, or repaired in the performance of the work herein provided for, including the 
restoration and resurfacing of unpaved portions of public streets and alleys, rights-of-way, 
easements, and private property damaged or disturbed by the work, the same to be restored to as 
good condition as the same existed at the time of the commencement of any such work or relocation.  
   
It is further agreed that the owners of any structures, improvements, installations, referred to in the 
preceding paragraph shall have the right to do the work or any part thereof necessary for the 
relocation, reconstruction, replacement, repair, and other work required by reason of any interference 
with and/or damage to such structures, improvements, installations, due to the prosecution of the 
work and upon completion of such work by them done, said owners may render bills to the Contractor 
for the cost and expense thereof, which bills shall be paid by the Contractor, without extra 
compensation therefore from the City, upon demand by said owners, or upon demand made by the 
City upon the Contractor for the payment thereof. 
 
6.7    RESPONSIBILITY FOR DAMAGE CLAIMS 
 
The Contractor agrees to indemnify and save harmless the City of Aurora, their agents, and 
employees from and against all loss and expenses (including costs and attorneys' fees) by reason of 
liability imposed by law or claims made upon the City of Aurora for damages because of bodily injury, 
including death at any time resulting therefrom sustained by any person or persons or on account of 
damage to property, including loss of use thereof, arising out of or in consequence of the performance 
of this work, whether such claims or injuries to persons or damage to property be due to the 
negligence of the Contractor, his Subcontractors or the City of Aurora. 
 
The Contractor shall assume total risk and shall be responsible for any and all damages or losses 
caused by or in any way resulting from the work and provide all insurance necessary to protect and 
save harmless the City of Aurora and its employees.  Said insurance shall include contractual liability 
equal to the limits hereinafter set forth. 
 
The Contractor agrees to purchase a policy of insurance, which shall include the City of Aurora as an 
additional insured or provide separate coverage for the City with an owner's protective policy.  All 
Insurance provided by Contractor, extending to owner as additional insurance, shall be primary and 
insurance maintained by owner shall be excess and not contributing with Contractor’s insurance.  The 
minimum amounts of insurance shall be as follows, except that no restrictions on occurrence limits 
will be permitted: 
 
  



Bodily Injury Liability     Property Damage Liability 
 
Each Occurrence               Each Occurrence         Aggregate 
  $3,500,000          $500,000                     $7,000,000 
 
The coverage and amounts above are minimum requirements and do not establish limits to the 
Contractor’s liability.  Other coverage and higher limits may be provided at the Contractor’s option 
and expense. 
 
Owner does not waive its subrogation rights against Contractor and/or any Subcontractor for 
damages due to losses to owner due to the fault or negligence of the Contractor and/or any 
Subcontractors during or as a result of the performance of the work. 
 
All such insurance must include an endorsement whereby the insurer agrees to notify the City of 
Aurora at least thirty (30) days prior to non-renewal, reduction or cancellation.  The Contractor shall 
cease operations on the project if the insurance is canceled or reduced below the required amount 
of coverage.  All costs for insurance as specified herein will not be paid for separately, but shall be 
considered as incidental to the contract. 
 
6.8    WORKERS COMPENSATION ACT 
   
The Contractor further agrees to insure his employees and their beneficiaries and to provide the 
employees and the beneficiaries of any Subcontractor employed from time to time by him on said 
work, the necessary first-aid, medical, surgical, and hospital services and any compensation provided 
for in the Workers Compensation Act of the State of Illinois that is or may be in force in the State. 
 
Such insurance shall be placed by said Contractor in a company or association (to be approved by 
the City and to be accepted by the Council thereof) authorized under the laws of the State of Illinois 
to insure the liability above specified.  
 
Said Contractor hereby further agrees to indemnify, keep and save harmless said City from all action, 
proceedings, claims, judgments, awards, and costs, losses, damages, expenses, and attorney's fees 
which may in any way be brought against said City by reason of any accidental injuries or death 
suffered by any of his employees or the employees of any Subcontractor employed by him in and 
about the performance of the work provided for in the contract, and any and all liability resulting 
thereupon; and said Contractor, in case of any suit, action, or proceeding on account of any or all of 
the foregoing shall defend the same for and on behalf of said City and indemnify the City therefore 
and pay the amount of any and all awards and final judgments and/orders rendered and entered 
therein, together with all loss, costs, damages, attorney's fees, and expenses incurred therein. Said 
Contractor shall be the sole employer of its employees and workers, and in no way so shall the City 
be considered a joint employer of same under any circumstance. 



SECTION 7  
PROSECUTION AND PROGRESS OF WORK 

   
7.1    SUBLETTING OR ASSIGNMENT OF WORK 
   
If the Contractor sublets the whole or any part of the work to be done under the contract, with or 
without the written consent of the City, he shall not, under any circumstances, be relieved of his 
liabilities and obligations. All transactions of the Engineer shall be with the Contractor; Subcontractors 
shall be recognized only in the capacity of employees or workmen and shall be subject to the same 
requirements as to character and competence.  In case any party or parties, to whom any work under 
the contract shall have been sublet, shall disregard the directions of the Engineer or his duly 
authorized representatives, or shall furnish any unsatisfactory work or shall fail or refuse in any way 
to conform to any of the provisions or conditions of the contract, then in that case, upon the written 
order of the Engineer, the Contractor shall require said party or parties in default to discontinue work 
under the contract. Said work shall be corrected or made good and shall be continued and completed 
by the said Contractor or by such other party or parties as are approved by the Engineer, in the 
manner and subject to all of the requirements specified in the contract. 

 
7.2    PROSECUTION OF WORK 
   
The Contractor shall begin the work to be performed under the contract no later than ten (10) days 
after the execution and acceptance of the contract, unless otherwise provided. The work shall be 
conducted in such a manner and with sufficient materials, equipment and labor as is considered 
necessary to ensure its completion within the time specified in the contract. The Contractor shall 
solely be fully responsible for complying with state and local prevailing wage requirements in 
accordance with its Bidders Certification, and for all wage rate and hour regulations and applications 
 
7.3    GUARANTEE AND MAINTENANCE OF WORK 
   
The Contractor shall guarantee the work to be free from defects of any nature for a period of one year 
from and after the final acceptance and payment for the work by the City, and the Contractor shall 
maintain said work and shall make all needed repairs and/or replacements during this one year period 
which in the judgment of the Council, may be necessary to ensure the delivery of the work to the City 
in first-class condition and in full conformity with the plans and specifications therefore, at the 
expiration of the guarantee period. 
   
7.4    PAYMENT 
   

Basis of Payment 
 
 Payment of the CONTRACTOR for performance of the CONTRACT shall be made by the 
OWNER and shall be based on the value of the installation resulting from the CONTRACTOR’s 
operations. 
 
 The cost of all WORK incidental to the completion of the project in accordance with the Plans 
and Specifications, excepting authorized extra WORK, shall be included in the unit and lump sum 
prices stated in the CONTRACTOR’s accepted Proposal.  The amount obtained by the summation 
of the products of the quantities of WORK performed or the respective unit or lump sum prices for 
several items listed in the proposal shall be payment in full, except for payment for authorized extra 
WORK, for delivering the completed project to the OWNER in accordance with the Plans and 
Specifications. 
  



 
 Submission of Bid Breakdown 
 
 Within 10 days after the execution of this CONTRACT, the CONTRACTOR must submit to 
the ENGINEER in duplicate an acceptable breakdown of the lump sums and unit prices bid for items 
of the CONTRACT, showing the various operations to be performed under the CONTRACT, and the 
value of each of such operations, the total of such items to equal the total price bid.  The 
CONTRACTOR shall also submit such other information relating to the bid prices as may be required 
and shall revise the bid breakdown as directed.  Thereafter, the breakdown may be used for checking 
the CONTRACTOR’s applications for partial payments hereunder but shall not be binding upon the 
OWNER or the ENGINEER for any purpose whatsoever. 
 

Partial Payments 
 

When not otherwise provided for under the Specifications for an item of WORK or a complete 
project, and if the rate of progress is satisfactory to the ENGINEER, partial payments will be made 
the CONTRACTOR by the OWNER during progress of construction.  The amount of each partial 
payment shall be limited to ninety (90) percent (unless otherwise provided in the Instructions to 
Bidders) of the value of the WORK shown in the Engineer’s periodic estimate to have been done and 
installed in place by the CONTRACTOR subsequent to the time of commencing WORK or of making 
the last preceding partial payment on account of WORK done.  An amount greater than ninety (90) 
percent of the value of a largely completed project may be paid the CONTRACTOR at the option of 
the OWNER. 

 
The CONTRACTOR’s request for payment shall be in the form of an invoice, submitted to the 

OWNER through the ENGINEER, setting forth amounts due for WORK completed on payment items 
set forth in the CONTRACTOR’s Proposal, and shall be accompanied by: 

 
(1) CONTRACTOR’s Sworn Statement setting forth the Subcontractors and material 

suppliers, the amount requested for each of the Subcontractors or material 
suppliers, and the amount of the subcontract or material to be completed.  

 
(2) Subcontractor or material suppliers waivers of lien for amounts  

requested on previous payment requests. 
 

(3) CONTRACTOR’s waivers of lien. 
 

The CONTRACTOR’s request will be reviewed by the ENGINEER and if the ENGINEER is in 
agreement with the value of WORK completed, as requested by the CONTRACTOR, and if the 
request is accompanied by the CONTRACTOR’s Sworn Statement, Subcontractor and material 
suppliers waiver of lien as stated above, and by the CONTRACTOR’s waiver of lien, the ENGINEER 
will recommend payment to the OWNER. 
 
 Partial payment made to the CONTRACTOR by the OWNER for WORK performed shall in 
no way constitute an acknowledgement of the acceptance of the WORK nor in any way prejudice or 
affect the obligation of the CONTRACTOR, at his expense, to repair, correct, renew or replace any 
defects or imperfections in the construction of the WORK under CONTRACT and its appurtenances, 
nor any damage due or attributable to such defect, damage and the CONTRACTOR shall be liable 
to the OWNER for failure to correct the same as provided herein. 
 
 Payment in full or in part may be withheld for reasons which include but are not limited to:  (1) 
the existence of defective work which is not remedied; (2) the existence of third party claims filed or 
reasonable evidence indicating probable filing of such claims; (3) the failure of the CONTRACTOR to 
make payments properly to Subcontractors or for labor, materials or equipment; (4) the existence of 
reasonable evidence that the WORK cannot be completed for the unpaid balance of the contract sum; 



(5) damage to the OWNER; (6) the existence of reasonable evidence that the WORK will not be 
completed within the CONTRACT time, and that the unpaid balance will not be adequate to cover 
actual or liquidated damages for the anticipated delay; or, (7) persistent failure to carry out the work 
in accordance with the contract documents.  If within a reasonable time not to exceed 45 days 
CONTRACTOR has not remedied any condition for which payment in full has been withheld, then 
OWNER may make such payments as OWNER deems necessary to remedy such situation from said 
funds withheld and pay the balance to CONTRACTOR, or if, sums are still due to remedy the situation, 
CONTRACTOR will remit any balances due to OWNER within 10 days of notice of same. 
 

ACCEPTANCE AND FINAL PAYMENT 
 

Whenever the CONTRACT shall have been completely performed on the 
 part of the CONTRACTOR, and all parts of the WORK have been approved by the ENGINEER and 
accepted by the OWNER, including the resolution of all matters of dispute, a final estimate showing 
the value of the WORK will be prepared by the ENGINEER as soon as the necessary measurements 
and computations can be made, all prior estimates upon which payments have been made being 
approximate only and subject to corrections in the final payments. 
 
 The CONTRACTOR shall submit a final payment request showing the total quantities 
completed for the entire project and all previous payouts.  This payment request shall be 
accompanied by a sworn affidavit listing all Subcontractors and material suppliers and the total 
payments to each.  Final Waivers of Lien from the Subcontractors and material suppliers as well as 
the CONTRACTOR shall also be furnished at this time. 
 
 A final payment including all amounts of money shown by the final estimate to be due the 
CONTRACTOR shall be made by the OWNER as soon as practicable after the final acceptance of 
the WORK, provided the CONTRACTOR has furnished the OWNER satisfactory evidence that all 
sums of money due for labor, materials, apparatus, fixtures or machinery furnished for the purpose 
of performing the Contract have been paid or that the person or persons to whom the same may 
respectively be due have consented to such final payment. 
  



PROPOSAL 
Local Agency 
Proposal Bid Bond 

RETURN WITH BID

Route 

County 

Local Agency 

Section 

Various 

Kane 

City of Aurora 

PAPER BID BOND 

     WE as PRINCIPAL, 

and as SURETY, 

are held jointly, severally and firmly bound unto the above Local Agency (hereafter referred to as “LA”) in the penal sum of 5% of the total bid price, or 

for the amount specified in the proposal documents in effect on the date of invitation for bids whichever is the lesser sum.  We bind ourselves, our heirs, 

executors, administrators, successors, and assigns, jointly pay to the LA this sum under the conditions of this instrument. 

     WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written proposal to the LA 

acting through its awarding authority for the construction of the work designated as the above section. 

     THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LA for the above designated section and the PRINCIPAL 

shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful performance of the work, and furnish 

evidence of the required insurance coverage, all as provided in the “Standard Specifications for Road and Bridge Construction” and applicable

Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in full force and effect. 

     IN THE EVENT the LA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any requirements set forth in the 

preceding paragraph, then the LA acting through its awarding authority shall immediately be entitled to recover the full penal sum set out above, 

together with all court costs, all attorney fees, and any other expense of recovery. 

 IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this day of 

Principal 

(Company Name) (Company Name) 

By: By: 

(Signature and Title)  (Signature and Title) 

 (If PRINCIPLE is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be affixed.) 

Surety 

By: 

(Name of Surety) (Signature of Attorney-in-Fact) 

STATE OF ILLINOIS, 

COUNTY OF 

I, , a Notary Public in and for said county, 

do hereby certify that 
( Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 

SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instruments as their free and 

voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of 

My commission expires 
(Notary Public) 

ELECTRONIC BID BOND 

  Electronic bid bond is allowed (box must be checked by LA if electronic bid bond is allowed) 

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form.  By providing 
an electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the LA under the conditions of the bid bond as shown above.  (If PRINCIPAL is a joint
venture of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each 
contractor in the venture.) 

Electronic Bid Bond ID Code (Company/Bidder Name) 

(Signature and Title) Date 

21-00340-00-TL



   

TO:    THE HONORABLE MAYOR AND CITY COUNCIL 
          CITY OF AURORA 
          44 EAST DOWNER PLACE 
          AURORA, ILLINOIS 60507 
   

1. Proposal of                                                                                           
for the improvement known as the 21-42 McCoy/5th Avenue and Kautz Road Traffic Signal 
Installation. 

 
2. The plans and specifications for the proposed improvements are those prepared by the City of 

Aurora Engineering Division and approved by the City Council of Aurora, Illinois. 
 

3. In submitting this proposal, the undersigned declares that the only persons or parties interested 
in the proposal as principals are those named herein, and that the proposal is made without 
collusion with any person, firm, or corporation. 
 

4. The undersigned further declares that he has carefully examined the proposals, plans, 
specifications, form of contract and contract bond, and special provisions, if any, and that he has 
inspected in detail the site of the proposed work and that he has familiarized himself with all of 
the local conditions affecting the contract and detailed requirements of construction, and 
understands that in making this proposal he waives all right to plead any misunderstanding 
regarding the same. 
 

5. The undersigned further understands and agrees that if the proposal is accepted, he is to furnish 
and provide all necessary machinery, tools, apparatus and other means of construction and to do 
all of the work and to furnish all of the materials and labor required.   
 

6. The undersigned declares that he understands that the quantities mentioned are approximate 
only, and that they are subject to increase or decrease; that he will take in full payment therefore 
the amount of the summation of the actual quantities, as finally determined, and multiplied by the 
unit prices shown in the schedule of prices contained herein.    
 

7. The undersigned agrees that the unit prices submitted herewith are for the purpose of obtaining 
a gross sum and for use in computing the value of extras and deductions; that if there is a 
discrepancy between the gross sum bid and that resulting from the summation of the quantities 
multiplied by their respective unit prices, the latter shall apply. 

 
8. The undersigned agrees that if the City decides to extend or shorten the improvement, or 

otherwise alter it by extras or deductions, including the elimination of any one or more of the items, 
as provided in the specifications, he will perform the work as altered, increased or decreased, at 
the contract unit prices without claim for profits lost as a result of any work or items eliminated by 
the City of Aurora. 

 
9. The undersigned agrees that the Engineer may, at any time during the progress of the work 

covered by this contract, order other work or materials incidental thereto, and that all such work 
and materials as do not appear in the proposal or contract as a specific item accompanied by a 
unit price, and which are not included under the bid price for other items in this contract, shall be 
performed as extra work, and that he will accept as full compensation therefore the actual cost 
plus ten percent (10%), the actual cost to be determined as provided for in the specifications. 
 

10. The undersigned further agrees to execute a contract, a contract bond satisfactory to and in the 
form prescribed by the City in the penal sum of the full amount of the contract, guaranteeing the 
faithful performance of the work in accordance with the terms of the contract within fifteen (15) 
days after receiving the notice of award of the contract. 



 
11. The undersigned further agrees to begin work not later than ten (10) calendar days after the 

execution or by the date stated within the contract documents and approval of the contract and 
contract bond, unless otherwise provided, and to prosecute the work in such a manner and with 
sufficient materials, equipment, and labor as will ensure its completion within the time limit 
specified herein, it being understood and agreed that the completion within the time limit is an 
essential part of the contract. 
 

12. The undersigned agrees to complete the work within the time stipulated in the Special Provisions. 
 

13. All work shall be completed to the satisfaction of the Engineer by the above dates unless the 
Engineer in accordance with the specifications grants additional time. In case of failure to 
complete the work within the time named herein, or within such extra time as may have been 
allowed by extensions, the undersigned agrees that the City shall withhold from such sums as 
may be due him under the terms of the contract the liquidated damages as set forth in the 
Standard Specifications, which costs shall be considered and treated not as a penalty, but as 
damages due the Municipality from the undersigned by reason of inconvenience to the public, 
added cost of engineering and supervision, and other items which have caused an expenditure 
of public funds resulting from the failure of the undersigned to complete the work within the time 
specified in the contract. 

 
14. If this proposal is accepted and the undersigned shall fail to execute a contract and contract bond 

as required herein, it is hereby agreed that the amount of the check or draft or bidder's bond 
substituted in lieu thereof shall become the property of the City and shall be considered not as a 
penalty but as payment of liquidated damages due to delay and other causes suffered by the City 
because of the failure to execute said contract and contract bond, otherwise said check or draft 
or bidder's bond substituted in lieu thereof shall be returned to the undersigned. 

 
15. Accompanying this proposal is either a 5% Bid Bond or a proposal guaranty check, complying 

with the specifications, made payable to the City Treasurer of the City of Aurora.  The amount of 
the check is $  ____________  
 

16. The undersigned submits herewith his schedule of prices covering the work to be performed under 
this contract, he understands that he must show in the schedule the unit prices for which he 
proposes to perform each item of work, that the extensions must be made by him, and that if not 
so done, his proposal may be rejected as irregular or non-responsive. 
 

17. The undersigned agrees to conform to Section 100 of the Standard Specifications and to Article 
107.27 of that section indemnifying and saving harmless the City of Aurora and its officers, agents, 
and employees. The Contractor shall provide insurance with limits as stated in the Article 6.7 of 
the City of Aurora - General Specifications. 
 

18. The City of Aurora reserves the right to reject any or all of the bids and to waive any and all 
irregularities and technicalities. The City of Aurora shall either award the project or reject the bids 
within Sixty (60) calendar days after the bid opening. This time frame may be extended upon 
mutual agreement of the City and the Bidder.   
 

19. The undersigned of this proposal agrees that he or she has examined all sections of this Proposal, 
Specifications, and Bidding Documents and hereby understands and accepts the provisions for 
access, or the lack of access, to the construction site and shall claim no compensation other than 
the prices as bid for this condition of accessibility.  
 

20. The undersigned further agrees that the unit prices submitted herewith are for the complete item 
constructed, including all labor, equipment, material and other necessary incidental work.  
 



21. The undersigned agrees to indemnifying and saving harmless the City of Aurora, its officers, 
agents, employees, and servants by filing with the City, prior to the execution of the contract, 
copies of completed Certificates of Insurance satisfactory to the City, with the City of Aurora 
named as co-insured; automobile liability insurance covering owned, non-owned, and hired 
vehicles with limits of liability as stated in the City of Aurora - General Specifications Article 6.7. 

 
22. No bid shall be considered unless the party offering it shall furnish evidence satisfactory to the 

City of Aurora that he has been previously engaged in the quality construction of improvements 
of the same character as the one herein specified, and that he has the necessary facilities, 
equipment, experience, and ability and pecuniary resources to fulfill the conditions of the contract 

 
23. No contract will be awarded to any bidder where that bidder or any principal or supervisory 

personnel of the bidder has been personally involved with another business that has been 
delinquent or unfaithful in any former contract with the City or where that bidder or any supervisory 
personnel of the bidder has been personally involved with another business that is a defaulter as 
surety or otherwise upon obligation to the City. 

 
24. The Illinois Freedom of Information Act (FOIA) has been amended and effective January 1, 2010, 

adds a new provision to Section 7 of the Act which applies to public records in the possession of 
a party with whom the City of Aurora has contracted.  The City of Aurora will have only a very 
short period of time from receipt of a FOIA request to comply with the request, and there is a 
significant amount of work required to process a request including collating and reviewing the 
information.  The undersigned acknowledges the requirements of FOIA and agrees to comply 
with all requests made by the City of Aurora for public records (as that term is defined by Section 
2(c) of FOIA) in the undersigned’s possession and to provide the requested public records to the 
City of Aurora within two (2) business days of the request being made by the City of Aurora. The 
undersigned agrees to indemnify and hold harmless the City of Aurora from all claims, costs, 
penalty, losses and injuries (including but not limited to, attorney’s fees, other professional fees, 
court costs and/or arbitration or other dispute resolution costs) arising out of or relating to its failure 
to provide the public records to the City of Aurora under this agreement. 

 
25. The undersigned submits herewith this Schedule of Prices covering the work to be performed 

under this contract: 
 

 
  



State Zip Code

Section Number

21-00340-00-TL

Total

Item  Number Items Unit Quantity Unit Price Total

1 EARTH EXCAVATION CU YD 25

2 TOPSOIL FURNISH AND PLACE SQYD 245

3 SEEDING, CLASS 2A ACRE 0.25

4 NITROGEN FERTILIZER NUTRIENT POUND 5

5 POTASSIUM FERTILIZER NUTRIENT POUND 5

6 EROSION CONTROL BLANKET SQ YD 245

7 AGGREGATE BASE COURSE, TYBE B 6" SQ YD 125

8 HOT-MIX ASPHALT SURFACE REMOVAL, BUTT JOINT SQ YD 15

9 HOT-MIX ASPHALT BINDER COURSE, IL-9.5, N70 AT 1.5" TON 55

10 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", IL-9.5, N70 AT 1.5" TON 55

11 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH SQ FT 360

12 DETECTABLE WARNINGS SQ FT 20

13 PAVEMENT REMOVAL SQ YD 130

14 HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4" SQ YD 55

15 COMBINATION CONCRETE CURB AND GUTTER REMOVAL FOOT 100

16 SIDEWALK REMOVAL SQ FT 100

17 CLASS D PATCHES, TYPE 1, 3 INCH SQ YD 20

18 STORM SEWERS, CLASS A, TYPE 4   12" FOOT 100

19 CATCH BASINS, TYPE C, TYPE 8 GRATE EACH 1

20 INLETS, TYPE A, TYPE 2 FRAME AND GRATE EACH 1

21 MANHOLES TO BE ADJUSTED WITH NEW TYPE 8 GRATE EACH 1

22 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 FOOT 150

23 MOBILIZATION LSUM 1

24 CHANGEABLE MESSAGE SIGN CAL DA 42

25 SHORT TERM PAVEMENT MARKINGS FOOT 2300

26 TEMPORARY PAVEMENT MARKINGS- LETTETS & SYMBOLS SQ FT 100

27 SIGN PANEL - TYPE 1 SF 42

28 SIGN PANEL - TYPE 2 SF 32

29 INSTALL EXISTING SIGN PANEL SQ FT 8

30 REMOVE SIGN PANEL - TYPE 1 SF 23

31 TELESCOPING STEEL SIGN SUPPORT FT 90

32 BASE FOR TELESCOPING STEEL SIGN SUPPORT EA 6

33 THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS SF 175

34 THERMOPLASTIC PAVEMENT MARKINGS, 4"  (YELLOW) FT 1030

35 THERMOPLASTIC PAVEMENT MARKINGS, 4" (WHITE) FT 605

36 THERMOPLASTIC PAVEMENT MARKINGS, 6"  (WHITE) FT 595

37 THERMOPLASTIC PAVEMENT MARKINGS, 12"  (WHITE) FT 440

SCHEDULE OF PRICES

Contractor's Name

Contractor's Address City

Local Public Agency County

City of Aurora Kane

Route (s) (Street/Road Name)

McCoy/5th Avenue and Kautz Road

Schedule for Single Bid

Schedule for Multiple Bids

Combination Letter Sections Included in Combinations

(For complete information covering these items, see plans and specifications)
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County  Route (s) (Street/Road Name) 

Kane  McCoy/5th Avenue and Kautz Road 

Item  Number Items Unit Quantity Unit Price Total

38 THERMOPLASTIC PAVEMENT MARKINGS, 24" (WHITE) FT 100

39 SERVICE INSTALLATION - POLE MOUNTED EACH 1

40 UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA. FOOT 100

41 UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA. FOOT 50

42 UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA. FOOT 275

43 HANDHOLE EACH 3

44 DOUBLE HANDHOLE EACH 1

45 ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 10 FOOT 515

46 LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H EACH 1

47 FULL-ACTUATED CONTROLLER AND TYPE IV CABINET EACH 1

48 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C FOOT 530

49 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C FOOT 1230

50 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FOOT 1540

51 ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FOOT 1420

52 ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C FOOT 100

53 ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTER, NO. 6 1C FOOT 410

54 TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT EACH 2

55 STEEL MAST ARM ASSEMBLY AND POLE, 20 FT EACH 1

56 STEEL MAST ARM ASSEMBLY AND POLE, 26 FT EACH 1

57 STEEL MAST ARM ASSEMBLY AND POLE, 36 FT EACH 1

58 STEEL COMBINATON MAST ARM ASSEMBLY AND POLE, 38 FT (20 FT. LUMINAIRE ARM) EACH 1

59 CONCRETE FOUNDATION, TYPE A FOOT 12

60 CONCRETE FOUNDATION, TYPE C FOOT 4

61 CONCRETE FOUNDATION, TYPE E 30-INCH DIAMETER FOOT 45

62 CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER FOOT 15

63 SIGNAL HEAD, LED, 1-FACE, 3 SECTION, MAST-ARM MOUNTED EACH 5

64 SIGNAL HEAD, LED, 1 FACE, 3 SECTION, BRACKET MOUNTED EACH 3

65 SIGNAL HEAD, LED, 1-FACE, 5 SECTION, BRACKET MOUNTED EACH 3

66 SIGNAL HEAD, LED, 1-FACE, 5 SECTION, MAST-ARM MOUNTED EACH 3

67 PEDESTRAIN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER EACH 4

68 TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC EACH 8

69 LIGHT DETECTOR (INCLUDE CONFIRMATION BEACON) EACH 4

70 LIGHT DETECTOR AMPLIFIER EACH 1

71 PEDESTRIAN PUSH-BUTTON EACH 4

72 EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C FOOT 710

73 ETHERNET SWITCH EACH 1

74 VIDEO DETECTION SYSTEM EACH 1

75 CAT. 6 ETHERNET CABLE FOOT 155

76 UNINTERUPTABLE POWER SUPPLY, SPECIAL EACH 1

77 PEDESTRIAN PUSH-BUTTON POST EACH 1

78 CONNECTING TO EXISTING MANHOLES BY CORE DRILLING EACH 2

79 INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM WITH PTZ CAMERA EACH 1

80 CENTRALIIZED SYSTEM FIELD INTEGRATION / SETUP L SUM 1

81 CONSTRUCTION LAYOUT LSUM 1

82 ITEMS ORDERED BY ENGINEER ALLOWANCE 1

83 TRAFFIC CONTROL AND PROTECTION, STANDARD 701501 LSUM 1

84 TRAFFIC CONTROL AND PROTECTION, STANDARD 701606 LSUM 1

85 TRAFFIC CONTROL AND PROTECTION, STANDARD 701611 LSUM 1

86 TRAFFIC CONTROL AND PROTECTION, STANDARD 701701 LSUM 1

87 TRAFFIC CONTROL AND PROTECTION, STANDARD 701801 LSUM 1

1. Each pay item should have a unit price and a total price.

2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price shall govern.

3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4. A bid may be declared unacceptable if neither a unit price or total price is shown. 

Local Public Agency Section Number

City of Aurora 21-00340-00-TL

Bidder's Total Proposal 
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BIDDER’S CERTIFICATION 
 
I/We hereby certify that: 
 
A. A complete set of bid papers, as intended, has been received, and that I/We will abide by the 

contents and/or information received and/or contained herein. 

B. I/We have not entered into any collusion or other unethical practices with any person, firm, or 
employee of the City which would in any way be construed as unethical business practice. 

C. I/We have adopted a written sexual harassment policy which is in accordance with the requirements 
of Federal, State and local laws, regulations and policies and further certify that I/We are also in 
compliance with all other equal employment requirements contained in Public Act 87-1257 
(effective July 1, 1993) 775 ILCS 5/2-105 (A). 

D. I/We are in compliance with the most current “Prevailing Rate” of wages for laborers, mechanics 
and other workers as required by the City of Aurora Ordinance No. O18-054, adopted on June 26, 
2018. 

E. I/We operate a drug free environment and drugs are not allowed in the workplace or satellite 
locations as well as City of Aurora sites in accordance with the Drug Free Workplace Act of January, 
1992. 

F. The Bidder is not barred from bidding on the Project, or entering into this contract as a result of a 
violation of either Section 33E-3 or 33E-4 of the Illinois Criminal Code, or any similar offense of “bid 
rigging” or “bid rotating” of any state or the United States. 

G. I/We will submit with our bid, for all contracts in excess of $25,000.00, a certificate indicating 
participation in apprenticeship and training programs approved and registered with the United 
Sates Department of Labor.   

 

 

H. I/We have obtained IDOT prequalification as described in Check Sheet LRS6 in the “Supplemental 
Specifications and Recurring Special Provisions” in the categories appropriate for the type of work 
proposed for this project. 

 

 

I. I/We will abide by all other Federal, State and local codes, rules, regulations, ordinances and 
statutes. 

 

COMPANY NAME  _________________________________________________________ 
 
ADDRESS  _______________________________________________________________ 
 
CITY/STATE/ZIP CODE _____________________________________________________ 
 
NAME OF CORPORATE/COMPANY OFFICIAL  _________________________________ 
                                             PLEASE TYPE OR PRINT CLEARLY 
 
TITLE ___________________________________________________________________ 
 
AUTHORIZED OFFICIAL SIGNATURE ____________________________________________________ 
 
DATE  ______________________________  Subscribed and Sworn to 
 
TELEPHONE  (_____)__________________  Before me this _____ day 
 
FAX No. (_____)______________________  of ______________, 20___ 

 
      __________________________ 

          Notary Public

   Contractor shall check the box indicating that a copy of applicable program 

certification is attached. 

   Contractor shall check the box indicating that a copy of the IDOT 

prequalification certification for the appropriate categories is attached. 



 

Apprenticeship or Training Program Certification 
 
        

 
 

All contractors are required to complete the following certification: 
 

 For this contract proposal or for all groups in this deliver and install proposal. 
 

 For the following deliver and install groups in this material proposal: 
 
      
      
      
      

 
The City of Aurora policy, adopted in accordance with the provisions of the Illinois Highway Code, 
requires this contract to be awarded to the lowest responsive and responsible bidder.  In addition to 
all other responsibility factors, this contract or deliver and install proposal requires all bidders and all 
bidders’ subcontractors to disclose participation in apprenticeship or training programs that are 
approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship 
and Training, and applicable to the work of the above indicated proposals or groups.  Therefore, all 
bidders are required to complete the following certification: 

 
I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a 

participant, either as an individual or as part of a group program, in an approved 
apprenticeship or training program applicable to each type of work or craft that the bidder 
will perform with its own employees. 

 
II. The undersigned bidder further certifies for work to be performed by subcontract that each 

of its subcontractors submitted for approval is, at the time of such bid, participating in an 
approved, applicable apprenticeship or training program applicable to the work of the 
subcontract. 

 
III. The undersigned bidder, by inclusion in the list in the space below, certifies the official 

name of each program sponsor holding the Certificate of Registration for all of the types 
of work or crafts in which the bidder is a participant and that will be performed with the 
bidder’s employees.  Types of work or craft that will be subcontracted shall be included 
and listed as subcontract work.  The list shall also indicate any type of work or craft job 
category for which there is no applicable apprenticeship or training program available. 

 
 
 
 
 

 

 

 

 

  

Return with Bid 



 

 

VI. Except for any work identified above, any bidder or subcontractor that shall perform all or 
part of the work of the contract or deliver and install proposal solely by individual owners, 
partners or members and not by employees to whom the payment of prevailing rates of 
wages would be required, check the following box, and identify the owner/operator 
workforce and positions of ownership.   

 

 

 

 

 
 
The requirements of this certification and disclosure are a material part of the contract, and the 
contractor shall require this certification provision to be included in all approved subcontracts.  The 
bidder is responsible for making a complete report and shall make certain that each type of work or 
craft job category that will be utilized on the project is accounted for and listed.  The City of Aurora 
requires a copy of each applicable Certificate of Registration issued by the United States 
Department of Labor evidencing such participation by the contractor and any or all of its 
subcontractors be included with the bid in order to qualify to bid on the project.   
 
 
Bidder:        By:  
 (Signature) 

Address:        Title:       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

STATE OF ILLINOIS ) 
   ) ss. 
County of  Kane ) 
 
 
 

BIDDER’S TAX CERTIFICATION 
 
 
 (BIDDER’S EXECUTING OFFICER), being first duly sworn on oath, deposes and 
states that all statements made herein are made on behalf of the Bidder, that this despondent 
is authorized to make them and that the statements contained herein are true and correct. 
 
 Bidder deposes, states and certifies that Bidder is not barred from contracting with any 
unit of local government in the State of Illinois as result of a delinquency in payment of any 
tax administered by the Illinois Department of Revenue unless Bidder is contesting, in 
accordance with the procedures established by the appropriate statute, its liability for the tax 
or the amount of the tax, all as provided for in accordance with 65 ILCS 5/11-42.1-1. 
 
 
 DATED this ______________ day of ___________________________, 20___. 

 
      By ___________________________________ 
                         (Signature of Bidder’s Executing Officer) 
 
             ___________________________________ 
             (Print name of Bidder’s Executing Officer)  
 
             ___________________________________ 
                 (Title) 
 

 ATTEST/WITNESS: 
 
 By _____________________________ 

 Title ___________________________ 

 
 Subscribed and sworn to before me this 
 _______ day of ___________, 20___. 
 
 _______________________________ 
 Notary Public      
 
 (SEAL) 

 

 
 



 

LOCAL BIDDER PREFERENCE 
 

O18-070 approved August 28, 2018 defines “Local business” to mean a vendor or 

contractor who has a valid, verifiable physical business address located within the 

corporate boundaries of the City of Aurora at least twelve months prior to a bid or proposal 

opening date, from which the vendor, contractor or consultant operates or performs 

business on a daily basis, including manufacturing production or distribution. The business 

must disclose the percentage of workforce in the City of Aurora; be registered with the City 

of Aurora, if applicable; be subject to City of Aurora taxes (inclusive of sales taxes); be 

current with property tax payments and sales tax payments; not have any outside cited code 

violations; not have any outstanding debts to the City of Aurora; have adequately qualified 

and trained staff to service the bid of interest. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 City of Aurora, IL - Local Vendor Preference Application  
 
 The business identified below is requesting to be placed on the City of Aurora, Illinois Local Vendor 

Preference list, in accordance with ordinance O18-070, approved August 28, 2018.  

1) Date Submitted:  

2) Name of Business:  

3) Address of Local Office:  

4) City, State, Zip:  

5) Company’s Web Address:  

6) Phone: Fax:  

7) County your Local Business is Located In:  

 

Submitted By (Signature):  

Print Name and Title:  

Email Address:  

Sec. 2-410.-Prequalification; local bidder.  

(a) If an interested business would like to prequalify as a "local business", such a business shall complete 

and submit the prequalification application along with supporting documentation, as listed below, and the 

applicable fee as set by the City Council, to the Finance Department:  

a. Evidence that the business has established and maintained a physical presence in the City of Aurora, by 

virtue of the ownership or lease of all or a portion of a building for a period of not less than twelve (12) 

consecutive months prior to the submission of the prequalification application; and  

b. Evidence demonstrating that the business is legally authorized to conduct business within the State of 

Illinois and the City of Aurora, and has a business registered to operate in the City if required; and  

c. Evidence that the business is not a debtor to the City of Aurora. For purposes of this subparagraph, a 

debtor is defined as having outstanding fees, water bills, sales tax or restaurant/bar tax payments that are 

thirty (30) days or more past due, or has outstanding weed or nuisance abatements or liens, has failure to 

comply tickets or parking tickets that are not in dispute as to their validity and are not being challenged in 

court or other administrative processes.  

 

Back up documentation for (a) a. and (a) b. must accompany this submittal or application will be 

rejected.  

Please note for (a) c. above the City of Aurora will verify internally that your company does not have 

any outstanding fees. Your company should make sure that to the best of its knowledge all bills are 

current.  

Return completed application, with all required backup documentation to:  

City of Aurora, Attn: Purchasing Division, 44 E. Downer Place, Aurora, IL 60507  

Or email to: PurchasingDL@Aurora-il.org  

Do not write below this line: For City of Aurora use ONLY  

(a) a.  

(a) b.  

(a) c.  

 

Date: _______________________________  

Approved: ___________________________ Denied: __________________________  

Letter Sent: ___________________________ Initials: __________________________ 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 
 

Effective:  February 1, 2007 
Revised: August 1, 2007 

 
 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

 
The Contractor shall name the following entities as additional insured under the Contractor’s 

general liability insurance policy in accordance with Article 107.27: 
 

      

      

      

      

      

      

      

 
The entities listed above and their officers, employees, and agents shall be indemnified and 

held harmless in accordance with Article 107.26. 



All District Engineers, Walter S. Kos & Miguel d'Escoto

Michael L. Hine

Special Provision for Working Days

January 11, 2002

This special provision was developed by the Bureau of Design & Environment
as a result of changes to the letting proposal.

It should be inserted into all working day contracts.

The districts should include the BDE Check Sheet marked with the applicable
special provisions for the April 26, 2002 and subsequent lettings.  The Project
Development and Implementation Section will include the paper copy in the
contract.

This special provision will be transferred through the E-mail System to the
district offices on January 11, 2002.

80071m



WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  35 working days.

80071



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All ALL 44.40 45.40 1.5 1.5 2.0 2.0 14.26 16.05 0.00 0.90

ASBESTOS ABT-MEC All BLD 38.44 41.51 1.5 1.5 2.0 2.0 14.07 12.51 0.00 0.77

BOILERMAKER All BLD 52.61 57.34 2.0 2.0 2.0 2.0 6.97 22.34 0.00 1.40

BRICK MASON All BLD 47.56 52.32 1.5 1.5 2.0 2.0 11.20 20.51 0.00 0.97

CARPENTER All ALL 49.76 51.76 1.5 1.5 2.0 2.0 11.79 23.35 0.00 0.73

CEMENT MASON All ALL 48.20 50.20 2.0 1.5 2.0 2.0 10.90 23.86 0.00 0.50

CERAMIC TILE FINISHER All BLD 41.80 41.80 1.5 1.5 2.0 2.0 11.25 13.41 0.00 0.88

COMMUNICATION TECHNICIAN N BLD 42.41 44.81 1.5 1.5 2.0 2.0 13.79 15.42 0.00 0.85

COMMUNICATION TECHNICIAN S BLD 41.41 43.81 1.5 1.5 2.0 2.0 18.30 11.59 0.00 1.45

ELECTRIC PWR EQMT OP All ALL 46.06 62.84 1.5 1.5 2.0 2.0 6.75 12.90 0.00 1.15 1.38

ELECTRIC PWR GRNDMAN All ALL 35.38 62.84 1.5 1.5 2.0 2.0 6.75 9.91 0.00 0.88 1.06

ELECTRIC PWR LINEMAN All ALL 55.37 62.84 1.5 1.5 2.0 2.0 6.75 15.50 0.00 1.38 1.66

ELECTRIC PWR TRK DRV All ALL 36.67 62.84 1.5 1.5 2.0 2.0 6.75 10.27 0.00 0.92 1.10

ELECTRICIAN N ALL 51.16 55.56 1.5 2.0 2.0 2.0 15.66 18.52 0.00 1.15

ELECTRICIAN S BLD 49.94 54.19 1.5 1.5 2.0 2.0 19.55 13.98 0.00 1.75

ELEVATOR CONSTRUCTOR All BLD 58.47 65.78 2.0 2.0 2.0 2.0 15.73 18.41 4.68 0.63

FENCE ERECTOR All ALL 47.99 51.83 2.0 2.0 2.0 2.0 13.06 24.15 0.00 1.03

GLAZIER All BLD 46.35 47.85 1.5 2.0 2.0 2.0 14.79 22.67 0.00 1.26

HEAT/FROST INSULATOR All BLD 51.25 54.33 1.5 1.5 2.0 2.0 14.07 14.26 0.00 0.77

IRON WORKER All ALL 47.99 51.83 2.0 2.0 2.0 2.0 13.06 24.15 0.00 1.03

LABORER All ALL 44.40 45.15 1.5 1.5 2.0 2.0 14.26 16.05 0.00 0.90

LATHER All ALL 49.76 51.76 1.5 1.5 2.0 2.0 11.79 23.35 0.00 0.73

MACHINIST All BLD 49.68 52.18 1.5 1.5 2.0 2.0 7.93 8.95 1.85 1.47

MARBLE FINISHER All ALL 35.73 49.05 1.5 1.5 2.0 2.0 11.20 18.71 0.00 0.87

MARBLE MASON All BLD 46.71 51.38 1.5 1.5 2.0 2.0 11.20 19.98 0.00 0.95

MATERIAL TESTER I All ALL 34.40 1.5 1.5 2.0 2.0 14.26 16.05 0.00 0.90

MATERIALS TESTER II All ALL 39.40 1.5 1.5 2.0 2.0 14.26 16.05 0.00 0.90

MILLWRIGHT All ALL 49.76 51.76 1.5 1.5 2.0 2.0 11.79 23.35 0.00 0.73

OPERATING ENGINEER All BLD 1 52.10 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All BLD 2 50.80 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All BLD 3 48.25 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

Kane County Prevailing Wage Rates posted on 5/24/2021



OPERATING ENGINEER All BLD 4 46.50 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All BLD 5 55.85 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All BLD 6 53.10 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All BLD 7 55.10 56.10 2.0 2.0 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All FLT 41.00 41.00 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 1 50.30 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 2 49.75 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 3 47.70 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 4 46.30 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 5 45.10 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 6 53.30 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

OPERATING ENGINEER All HWY 7 51.30 54.30 1.5 1.5 2.0 2.0 20.90 17.85 2.00 2.15

ORNAMENTAL IRON WORKER All ALL 47.99 51.83 2.0 2.0 2.0 2.0 13.06 24.15 0.00 1.03

PAINTER All ALL 48.30 50.30 1.5 1.5 1.5 2.0 18.23 3.65 0.00 1.45

PAINTER - SIGNS All BLD 40.74 45.75 1.5 1.5 2.0 2.0 3.04 3.90 0.00 0.00

PILEDRIVER All ALL 49.76 51.76 1.5 1.5 2.0 2.0 11.79 23.35 0.00 0.73

PIPEFITTER All BLD 50.75 53.75 1.5 1.5 2.0 2.0 10.85 20.85 0.00 2.92

PLASTERER All BLD 45.00 47.70 1.5 1.5 2.0 2.0 15.75 18.14 0.00 1.25

PLUMBER All BLD 52.00 55.10 1.5 1.5 2.0 2.0 16.22 15.60 0.00 1.40

ROOFER All BLD 45.75 49.75 1.5 1.5 2.0 2.0 11.23 13.61 0.00 0.91

SHEETMETAL WORKER All BLD 50.33 52.85 1.5 1.5 2.0 2.0 11.00 18.46 0.00 1.29 2.39

SIGN HANGER All BLD 26.07 27.57 1.5 1.5 2.0 2.0 3.80 3.55 0.00 0.00

SPRINKLER FITTER All BLD 51.75 54.50 1.5 1.5 2.0 2.0 13.90 17.00 0.00 0.75

STEEL ERECTOR All ALL 47.99 51.83 2.0 2.0 2.0 2.0 13.06 24.15 0.00 1.03

STONE MASON All BLD 47.56 52.32 1.5 1.5 2.0 2.0 11.20 20.51 0.00 0.97

TERRAZZO FINISHER All BLD 43.54 43.54 1.5 1.5 2.0 2.0 11.25 15.61 0.00 0.90

TERRAZZO MASON All BLD 47.38 50.88 1.5 1.5 2.0 2.0 11.25 17.07 0.00 0.94

TILE MASON All BLD 48.75 52.75 1.5 1.5 2.0 2.0 11.25 16.90 0.00 0.95

TRAFFIC SAFETY WORKER All HWY 38.50 40.10 1.5 1.5 2.0 2.0 8.90 8.90 0.00 0.90

TRUCK DRIVER All ALL 1 39.27 39.82 1.5 1.5 2.0 2.0 9.88 12.80 0.00 0.15

TRUCK DRIVER All ALL 2 39.42 39.82 1.5 1.5 2.0 2.0 9.88 12.80 0.00 0.15

TRUCK DRIVER All ALL 3 39.62 39.82 1.5 1.5 2.0 2.0 9.88 12.80 0.00 0.15

TRUCK DRIVER All ALL 4 39.82 39.82 1.5 1.5 2.0 2.0 9.88 12.80 0.00 0.15

TUCKPOINTER All BLD 47.25 48.25 1.5 1.5 2.0 2.0 8.59 19.48 0.00 0.94



Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations KANE COUNTY

ELECTRICIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of Burlington, Campton, Dundee, Elgin, Hampshire, 
Plato, Rutland, St. Charles (except the West half of Sec. 26, all of Secs. 27, 33,  and 34, South half of Sec. 28, West half of Sec. 35), 
Virgil and Valley View CCC and Elgin Mental Health Center.

 The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

 EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 



tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video), telephone, 
security systems, fire alarm  systems that are a component of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area 
network), LAN (local area networks), and ISDN (integrated system digital network), pulling of  wire in raceways, but not the 
installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 



Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 



Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

 OPERATING ENGINEERS - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

TRAFFIC SAFETY - Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: 
 Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of 
temporary, non-temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary 
road signs. 

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1.  Two or three Axle Trucks.  A-frame Truck when 
used for transportation purposes; Air Compressors and Welding Machines, including those pulled by  cars, pick-up trucks and 
tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  
Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower 
Tractors; Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; 
Teamsters; Unskilled Dumpman; and Truck Drivers hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 



a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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