

<b>CONTRACTOR</b>	-	Carmichael Construction, Inc.	<b>Lite Construction</b>	KWCC, Inc.
<b>BID BOND</b>	-	YES	<b>YES</b>	YES
<b>ADDENDA 1 RECEIVED:</b>	-	YES	<b>YES</b>	YES
<b>ADDENDA 2 RECEIVED:</b>	-	YES	<b>YES</b>	YES
<b>BASE BID</b>	-	\$951,658.00	<b>\$643,700.00</b>	\$763,000.00
<b>ALTERNATE #1</b>	EXTERIOR PREP AND PAINT	N/A	<b>\$15,500.00</b>	\$16,142.00
<b>ALTERNATE #2</b>	MECH. YARD WALL COATING	N/A	<b>\$3,500.00</b>	\$3,000.00

3.1 SCHEDULE OF ALTERNATES

A. Alternate No 1:

1. Base Bid: No painting of exterior building envelope.
2. Alternate: Paint exterior of building as indicated on Sheets A10.1 and as specified in Section 099600 Exterior Painting.

B. Alternate No 2:

1. Base Bid: No painting of concrete mechanical yard wall.
2. Alternate: Paint both sides of concrete mechanical yard as indicated on Sheets A0.02 and as specified in Section 099653 Elastomeric Coatings.