

BID 24-022: Roof Top Unit Replacements

Bid Tabulation

Opening Wednesday, March 6, 2024 at 2:00 pm

		Amber Mechanical Contractors Inc Alsip, IL		Amalgamted Services Inc Frankfort, IL		Anchor Mechanical Inc Chicago, IL		Artlip and Sons Inc Aurora, IL	
Location	Proposed Make/Capacity	Cost	Leadtime	Cost	Leadtime	Cost	Leadtime	Cost	Leadtime
Aurora Police Department TAS	AAON Model #- RN-005 (5 Ton)	\$227,500.00	16 Weeks	\$63,021.57	18 weeks	\$51,000.00	14 Weeks	\$56,158.00	20 weeks
Aurora Police Department TAS	AAON Model #- RN-009 (9 Ton)		16 Weeks	\$63,021.57	18 weeks	\$63,000.00	14 Weeks	\$76,758.00	20 weeks
Aurora Police Department TAS	AAON Model #- RN-008 (8 Ton)		16 Weeks	\$63,021.57	18 weeks	\$52,000.00	14 Weeks	\$67,162.00	20 weeks
Animal Control	Carrier Model #- 48FCEM14A3A5-OAOAO (12.5 Ton)	\$134,500.00	16 Weeks	\$34,196.57	18 weeks	\$31,230.00	14 Weeks	\$25,445.00	3 Weeks
Animal Control	Carrier Model #- 48FCEM12A3A5-OAOAO (10 Ton)		16 Weeks	\$34,196.57	18 weeks	\$27,600.00	14 Weeks	\$21,810.00	3 Weeks
Animal Control	Carrier Model #- 48FCEM14A3A5-OAOAO (12.5 Ton)		16 Weeks	\$34,196.57	18 weeks	\$31,230.00	14 Weeks	\$25,445.00	3 Weeks
Total Base Bid		\$362,000.00		\$291,654.42		\$256,060.00		\$272,778.00	
Downtown Services Facility	Carrier Model #- 48FCEA04A2A5-2UOAO (3 Ton)	\$47,000.00	16 Weeks	\$26,707.57	12 weeks	\$21,300.00	14 Weeks	\$17,385.00	3 Weeks
Total Alternate Bid (not guarnated)		\$47,000.00		\$26,707.57		\$21,300.00		\$17,385.00	
Total Bid (Including Alternate Bid)		\$409,000.00		\$318,361.99		\$277,360.00		\$290,163.00	

		MG Mechanical Service Inc Woodstock, IL		Modern Air Solutions Oswego, IL		Youngren's Inc Aurora, IL	
Location	Proposed Make/Capacity	Cost	Leadtime	Cost	Leadtime	Cost	Leadtime
Aurora Police Department TAS	AAON Model #- RN-005 (5 Ton)	\$69,500.00	15-20 Weeks			\$58,213.00	16 Weeks
Aurora Police Department TAS	AAON Model #- RN-009 (9 Ton)	\$72,000.00	15-20 Weeks			\$72,409.00	16 Weeks
Aurora Police Department TAS	AAON Model #- RN-008 (8 Ton)	\$72,000.00	15-20 Weeks			\$54,824.00	16 Weeks
Animal Control	Carrier Model #- 48FCEM14A3A5-OAOAO (12.5 Ton)	\$49,100.00	14 Weeks			\$29,528.00	16 Weeks
Animal Control	Carrier Model #- 48FCEM12A3A5-OAOAO (10 Ton)	\$43,120.00	14 Weeks			\$26,330.00	16 Weeks
Animal Control	Carrier Model #- 48FCEM14A3A5-OAOAO (12.5 Ton)	\$49,100.00	14 Weeks			\$29,528.00	16 Weeks
Total Base Bid		\$354,820.00		Non-Compliant		\$270,832.00	
Downtown Services Facility	Carrier Model #- 48FCEA04A2A5-2UOAO (3 Ton)	\$39,900.00	14 Weeks			\$13,535.00	16 Weeks
Total Alternate Bid (not guaranteed)		\$39,900.00		Non-Compliant		\$13,535.00	
Total Bid (Including Alternate Bid)		\$394,720.00		Non-Compliant		\$284,367.00	