Code Number Item Description Units Quantity Engineers Estimate Acqua Contractors Corp Berger Contractors Inc Geneva Construction Martam Construction Plote Construction Inc RW Dunteman CO Swallow Construction Corp
20100110 _|TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT. 593 | S 2000 11,860.00 [ § 20.00 11,860.00 1200]5 7,116.00 18.50 10,97050 | $ 1350]$ 8,005.50 23.00] ¢ 13,639.00 | § 18.50 10,970.50 | § 15.00 8,895.00
20100210 | TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 208 24.00 4,992.00 23.00 4,784.00 18.00 3,744.00 20.50 4,264.00 2000 4,160.00 35.00 7,280.00 20.50 4,264.00 22.00 4,576.00
20101700 |SUPPLEMENTAL WATERING UNIT 53 800.00 42,400.00 1. 53 50.00 2,650.00 50.00 2,650, 50.00 [ $ 2,650.00 50, 2,650, 50, ,650. 1 53.00 |
20200100 _|EARTH EXCAVATION CUYD 20,603 20.00 412,060.00 0. 824,120 32.00 659,296.00 39.00 803,517, 3362[$  692,672.86 45 927,135, 28 576,884, 45. 927,135.0
20201200 __|REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL CUYD 667 40.00 26,680.00 60. 40,0201 43.00 28,681.00 31.00 20,677. 11837 [ S 78,952.79 59. 39,353. 65.( 43,3551 45. 30,015
20400800 _|FURNISHED EXCAVATION cuYI 2,000 20.00 40,000.00 11, 22,00 0.01 20,00 35.00 70,000 0018 20,00 26 52,000 1 ,000. 25 50,000
20700220 _|POROUS GRANULAR EMBANKMENT CuYi 109 80.00 872.00 200, 2,180. 150.00 1,635.00 46.00 501.40 155.00 | $ 1,689.50 126 1,373.4 126.0 1373.4 225.00 2,452
20800150 | TRENCH BACKFILL CUYI 15,013 30.00 450,390.00 251 375325, 42.00 630,546.00 20.00 300,260.0 51.00[$  765663.00 37, 565,239.4: 41.0¢ 615,533.0¢ 37.25 559,234,
21001000 _|GEOTECHNICAL FABRIC FOR GROUND STABILIZATION SQYI 1999 2.00 3,998.00 i 2,998. 3.00 5,997.00 2.00 3,998.0¢ 4333 8,655.67 3. 6,096.9: 2.4 4,797. 135 2,698.
21101615 |TOPSOIL FURNISH AND PLACE, 4" SQYD 28,928 550 159,104.00 6. 173,568, 5.25 151,872.00 6.00 173,568.0 6605  190,924.80 6. 173,568.0 6.0 173,568.0 5.25 151,872.
25000110 |SEEDING, CLASS 1A ACRE 01 2,000.00 200.00 5,250. 525! 3,700.00 370.00 3,700.00 370, 4,100.00 [ 5 410.00 ,700. 370. ,700. 370. 5,250. 525!
25000210 DING, CLA ACRE 43 2,000.00 8,600.00 2,650. 11,395. 2,700.00 11,610.00 2,700.00 11,610. 3,100.00 [ $ 13,330.00 ,700. 11,610. ,700. 11,610, 2,650. 11,395.00
25000300 _|SEEDING, CLASS 3 ACRE 17 2,000.00 3,400.00 3,400 5,780. 3,100.00 5,270.00 3,100.00 5,270, 345000 $ 5,865.00 ,100. 5,270, ,100. 5,270. 3,300. 5,610,
25000312 |SEEDING, CLASS 4A ACRE o1 2,000.00 200.00 5,300, 530, 3,600.00 360.00 3,600.00 360, 4,000.00 | § 400.00 ,600. 360, ,600. 360, 5,150, 515,
25000400 _|NITROGEN FERTILIZER NUTRIENT POUND 538 2.00 1,076.00 2.10 1,129 3.00 1,614.00 3.00 1,614 EE 1,775.40 3.00 1,614, 3.00 1,614. 2 1,102
25000500 _|PHOSPHORUS FERTILIZER NUTRIENT POUND 538 2.00 1,076.00 2.10 1,129 3.00 1,614.00 3.00 1614, 330[% 1,775.40 3.00 1614, 3.00 1,614. 2 1,102.
25000600 |POTASSIUM FERTILIZER NUTRIENT POUND 538 2.00 1,076.00 2.10 1,129 3.00 1,614.00 3.00 1,614, 330]s 1,775.40 3.00 1,614, 3.00 1,614 2 1,102
25100630 |EROSION CONTROL BLANKET SQYD 28,928 2.00 57,856.00 0.85 24,588, 115 33,267.20 115 33,267. 127]% 36,738.56 115 33,267. 115 33,267 1. 28,928,
28000250 | TEMPORARY EROSION CONTROL SEEDING POUND 1,600 2.00 3,200.00 1.0¢ ,696.0 2.00 3,200.00 2.00 ,200.0( 220[% 3,520.00 .0 ,200.0( 2.00 ,200. 3.4 5,520,
28000305 | TEMPORARY DITCH CHECKS FOOT 200 8.00 1,600.00 8.5 ,700.0 12.00 2,400.00 12.00 ,400.0( 14005 2,800.00 12.0 ,400.0¢ 12.00 ,400. 20.0 4,000.
28000400 | PERIMETER EROSION BARRIER FOOT 8811 2.00 17,622.00 5.7 50,222.7¢ 375 33,04125 375 33,041.2 400(s 35,244.00 i 33,041.2 235 20,705 5.0 44,055
28000500 [INLET AND PIPE PROTECTION ACH 9 150.00 1,350.00 423.0( ,807.0 270.00 2,430.00 270.00 ,430.0( 30000 % 2,700.00 270.0¢ ,430.0( 270.00 ,430. 275.0¢ 2,475,
28000510 |INLET FILTERS ACH 129 150.00 19,350.00 159.0( 20,511, 200.00 25,800.00 20000 25,300, 22500[% 29,025.00 200.0¢ 25,800, 200.0¢ 25,800. 200. 25,800.
28100107 |STONE RIPRAP, CLASS A4 Q YD 60 85.00 5,100.00 50.0¢ 3,000.0 110.00 6,600.00 120.00 ,200, 106.00 [ § 6,360.00 131.0 7,860, 123.5¢ 7,410, 155. 9,300.
28100111 |STONE RIPRAP, CLASS A6 Q YD 208 95.00 15,760.00 80.0¢ 16,640.00 165.00 34,320.00 160.00 33,280 186.00 | $ 38,688.00 200.0¢ 41,600. 183.5¢ 38,168, 160. 33,280,
28200200 _|FILTER FABRIC SQYI 267 5.00 1,335.00 15 400.5 10,50 2,803.50 5.00 335, 4008 1,068.00 4.4 1,174, 3.7 987. 2. 534,
30300001 |AGGREGATE SUBGRADE IMPROVEMENT CuYi 667 30.00 20,010.00 80. 53,3 57.00 38,019.00 43.00 28,681.0 66.00 | $ 44,022.00 45.2: 30,1817 17.0 11,339, 46. 30,682.00 |
30300112 |AGGREGATE SUBGRADE IMPROVEMENT 12" SQ VI 31,826 12.00 381,912.00 16. 5092 18.00 572,868.00 19.00 604,694.0¢ 12505 397,825.00 20.2 643,839.9¢ 26.7 849,754, 15
31101200 _|SUBBASE GRANULAR MATERIAL, TYPE B 4" SQYI 4,820 10.00 48,200.00 X 19, 4.95 23,859.00 422 20,340.4 450[¢ 21,690.00 10.5 50,8510 8.0 38,560 EX
31101400 |SUBBASE GRANULAR MATERIAL, TYPE B 6" QY1 9,550 12.00 114,600.00 12, 114,6( 875 83,562.50 12.50 119,375.0 677]% 64,653.50 10.6 101,230.0 10.0 95,500 11
31101600 _|SUBBASE GRANULAR MATERIAL, TYPE B 8" QY 56 15.00 840.00 1 1,008; 16.25 910.00 20.00 1,120 1950 % 1,092.00 X 1,680. .00 ,400.00 12
35501308 |HOT-MIX ASPHALT BASE COURSE, 6" Q V1 61 50.00 3,050.00 681 4,148, 63.00 3,843.00 73.00 2,453, 66.15 | S 4,035.15 75 4,575, .00 ,660.00 65.(

35501314 |HOT-MIX ASPHALT BASE COURSE, 7 112" Q Y1 11,099 50.00 554,950.00 40, 443,960, 37.50 416,212.50 41.00 455,059, 3890[$  431,751.10 47. 521,653, .50 405,113.50 40,
35501316 |HOT-MIX ASPHALT BASE COURSE, 8" SQYD 619 55.00 34,045.00 581 35,902 55.00 34,045.00 64.00 39,616. 57.75[$ 35,747.25 82 50,758 .25 49,674.75 57
35501323 |HOT-MIX ASPHALT BASE COURSE, 9 3/4" SQYD 11,054 60.00 663,240.00 55.00 607,970.00 51.40 568,175.60 57.00 630,078.00 5400 [$  596,916.00 60.6 670,425.1( 48.5( 536,119.00 54.00
40600275 _|BITUMINOUS MATERIALS (PRIME COAT) POUND 62,886 050 31,443.00 .01 628.86 0.01 628.86 0.01 628.86 002]$ 1,257.72 0 62,886.0 0.0 628.86 0.01
40600290 _|BITUMINOUS MATERIALS (TACK COAT) POUND 2619 050 1,309.50 .01 26.19 0.01 26.19 001 26.19 002[$ 5238 .0 7,857.0¢ 1.5( 3,928.50 0.01
40600370 |LONGITUDINAL JOINT SEALANT FOOT 56,045 2.00 112,090.00 .80 156,926.00 265 148,519.25 275 154,123.75 2785 15580510 .7 151,321.5 2.7: 153,002.85 3.00
40600982 |HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT sQ YD 215 5.00 1,075.00 6,880. 30.00 6,450.00 36.00 7,740, 31508 6,772.50 25 ,375. 27.0 5,805,
40603080 _|HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 1,046 80.00 83,680.00 96,232. 87.00 91,002.00 100.00 104,600 9135 ¢ 95,552.10 113. 118,198, 102.0¢ 106,692.
40603085 |HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 TON 7,831 85.00 665,635.00 673,466. 81.00 634,311.00 95.00 743,945 ( 8505[$  666,026.55 103, 806,593, 86.0 673,466,
40603090 _|HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N9 TON 9407 | $ 8500 $ 799,595.00 . 874,851 88.15[$  829,227.05 101.00 950,107.00 [ $ 9255 S 870,617.85 103 968,921.00 [ $ 88.4( 831,578, X
40604060 __|HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D, N50 TON 1320 [§ 90.00[$ 118,800.00 | § 107.00 141,240.00 101.00[$  133,320.00 111.00 146,520.00 | 5 106.05 [$  139,986.00 15500 [$  204,600.00[$  109.30 144,276.00 | § 103.00 135,960.00
40604062 |HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX D", N70 TON 2492 [ 9500 $ 236,740.00 [ § 96.00 239,232.00 91.00[$  226,772.00 105.00 261,660.00 | $ 95.55[$ 23811060 114.00[$ 28408800 $ 94.50 235,494.00 [ § 93.00 231,756.00
40605026 |POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, 9.5, MIX 'F' TON 39015 | § 11000 430,650.00

N8O i 4 s 130.00 508,950.00 12200($ 47763000 |$ 135.00 528,525.00 | $ 12810[$ 50151150 15200($  59508000($  123.80 484,677.00 | $ 125.00 489,375.00
42000060 _|WELDED WIRE REINFORCEMENT QY1 29.7 15.00 445.50 15.80 469.26 20.00 594.00 20.00 594.00 2500 742.50 52.50 1,559.25 52.50 1,559.25 22.00 653.40
42001300 |PROTECTIVE COAT. QY 18,091 1.00 18,091.00 7 30,754.7¢ 0.01 180.91 001 180 100[5 18,091.00 X 180 0. 9,950.0: 2.0
42300200 __|PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH Q V1 76 60.00 4,560.00 95.0¢ 7,220 60.00 4,560.00 110.00 8,360, 102.00 [ $ 7,752.00 60. 4,560, 68.( 5,168. 92.0¢
42300400 __|PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH Q Y1 2,925 65.00 190,125.00 96.0¢ 280,800.00 82.00 239,850.00 113.00 330,525, 10800[$  315900.00 82 239,850, 62. 182,812 51 93.2:
42400200 _|PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH QFT 43,202 8.00 345,616.00 .40 406,098.8( 7.90 341,205.80 11.10 479,542. 950[5  410419.00 7. 341,295, 8. 380,177.6 11.0 0 |
42400800 | DETECTABLE WARNINGS QFT 1,193 40.00 47,720.00 . 52,492. 35.00 41,755.00 50.00 59,650.00 4200 50,106.00 35 41,755.0 38.5 45,930.5 44.0( 0 |
44000100 |PAVEMENT REMOVAL Q YD 5179 10.00 51,790.00 19, 98,401 19.50 100,990.50 23.00 119,117.00 17.00[ 5 88,043.00 27 139,833.0 45.0( 233,055.0¢ 25.0 0 |
44000152 |HOT-MIX ASPHALT SURFACE REMOVAL, _3/4" Q YD 56,559 2.00 113,118.00 1. 93,322. 160 90,494.40 190 107,462.10 1685 95,019.12 2. 158,365.2 .5 28,279 5¢ 2.0
44000200 _|DRIVEWAY PAVEMENT REMOVAL Q YD 4,881 12.00 58,572.00 15, 73,215, 1150 56,131.50 10.35 50,518.35 17.00[$ 82,977.00 16 79,560.3 10.7 52,226.7 6.5
44000500 | COMBINATION CURB AND GUTTER REMOVAL 00T 20,217 7.00 141,519.00 6. 121,302, 5.00 101,085.00 6.00 121,302. 815|5 16476855 6. 128,377 ¢ 13 272,929.5( 4. 0 |
44000600 _|SIDEWALK REMO QFT 20,967 250 52,417.50 2 41,934 150 31,450.50 150 31,450. 200[3% 41,934.00 2 48,24 2 46,127.4 2
44003100 _|MEDIAN REMOVAL Q FT 270 8.00 2,160.00 8. 2,160. 8.00 2,160.00 14.00 ,780. 8005 2,160.00 11 3,145, 2. 702.01 40,
44201789 |CLASS D PATCHES, TYPE Il, 12 INCH QY1 13 90.00 1,170.00 277, 3,601 215.00 2,795.00 255.00 ,315, 298.00] % 3,874.00 595. 7,735, 214, 2,782.00 225,
44201815 |CLASS D PATCHES, TYPE Il, 14 INCH QY 53 110.00 5,830.00 232, 12,296. 220.00 11,660.00 275.00 14,575. 306.00 % 16,218.00 180.00 9,540.00 178.00 9,434, 255. 0 |
44201819 |CLASS D PATCHES, TYPE I, 14 INCH Q V1 256 110.00 28,160.00 185, 47,360, 175.00 34,800.00 22000 56,320. 246.00 5 62,976.00 180.00 46,080.00 145.00 37,120.00 205. 0 |
44201821 __|CLASS D PATCHES, TYPE IV, 14 INCH Q Y1 296 110.00 32,560.00 164. 48,504 155.00 45,880.00 21000 62,160 226.00]5 66,896.00 180.00 53,280.00 125.00 37,000.00 183.
50100100 _|REMOVAL OF EXISTING STRUCTURES EACH 1 5,000.00 5,000.00 280, 280, 11,500.00 11,500.00 280.00 280 9,800.00 [ $ 9,800.00 [ $ 75,000.35 75,000.35 | §75,000.35 75,000.35 2,500.
50105220 _|PIPE CULVERT REMOVAL FOOT. 47 12.00 564.00 10.00 470.0( 40.00 1,880.00 10.00 470 14.00[ % 658.00 571 46. 2,162 36.50 0 |
50200100 _|STRUCTURE EXCAVATION CUYD 78 75.00 5,850.00 50.00 3,900.0 75.00 5,850.00 130.00 10,140. 86.00 | $ 6,708.00 7,722, 99. 7,722, 126,30 0 |
50300225__|CONCRETE STRUCTURES CUYD 101 600.00 6,060.00 2,300.00 23,30.00 2,200.00 22,220.00 2,750.00 27,775. 2,680.00 | $ 27,068.00 4,5 45,450, 4,50¢ 45,450, 3,000.00
50800105 |REINFORCEMENT BARS POUND 490 3.00 1,470.00 .25 1,102.5 2.00 980.00 250 1,225, 500[$% 2,450.00 X 4,900. 10 4,900. .25
52200800 | SEGMENTAL CONCRETE BLOCK WALL SQFT 2,064 40.00 82,560.00 57. 119,629.44 49.15 101,445.60 50.00 103,200 5500 [$  113,520.00 40.00 82,560.00 40. 82,560. 50,
54002020 _|EXPANSION BOLTS 3/4 INCH EACH 36 60.00 2,160.00 10. 378.00 10.00 360.00 11.50 414, 2800 1,008.00 50.00 1,800.00 50, 1,800. 11
54213657 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12” EACH 1 2,000.00 2,000.00 3,775, 3,775.00 2,050.00 2,050.00 231000 2,310, 162000 $ 1,620.00 2,169.00 2,169.00 1,84 1,840, 1,650.
54213669 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24" ACH 2 2,800.00 5,600.00 5,425, 10,850.00 2,750.00 5,500.00 3322.00 6,644, 232000 $ 4,640.00 3,014.37 6,028.74 2,261 4,520. 2,550,
54213675 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 30” ACH 1 3,000.00 3,000.00 7,150, 7,150 3,300.00 3,300.00 4,379.00 4,379, 3,160.00 [ $ 3,160.00 3319.57 3319.57 2,560. 2,560, 2,900.
54213687 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 42° ACH 1 3,500.00 3,500.00 12,000. 12,000 3,675.00 3,675.00 7,328.00 7,328, 4,680.00 | 5 4,680.00 5,356.49 5,356.49 3,620, 3,620, 4,100
54213693 |PRECAST REINFORCED CONCRETE FLARED END SECTIONS 48 ACH 1 5,000.00 5,000.00 12,850, 12,850. 6,050.00 6,050.00 7,862.00 7,862 571000 $ 5,710.00 5,879.69 5,879.69 4,340, 4,340, 5,200.
542A0253__|PIPE CULVERTS, CLASS A, TYPE 1_ 48" FOO' 60 200.00 12,000.00 421, 25,260. 600.00 36,000.00 258.00 15,480. 288.00] % 17,280.00 21071 12,642.60 800. 48,000, 321
550A0050 _|STORM SEWERS, CLASS A, TYPE 1_12° FOO' 1176 60.00 70,560.00 134, 157,584, 92.50 108,780.00 82.00 96,432. 78.00 [ $ 91,728.00 69.54. 81,779.04 60 70,560. 110,
550A0070 _|STORM SEWERS, CLASS A, TYPE 1_15" FOO' 119 65.00 7,735.00 144, 17,136. 106.25 12,643.75 88.00 10,472. 88.00 | S 10,472.00 75.77 ,016.63 66.( 7,854, 112
550A0090 _|STORM SEWERS, CLASS A, TYPE 1_18" FOO' 217 70.00 15,190.00 152, 32,984. 107.30 23,284.10 93.00 20,181 97.00[$ 21,049.00 86.19 18,703.23 70, 15,190, 100,
550A0120 _|STORM SEWERS, CLASS A, TYPE 1_24" FOO' 60 75.00 4,500.00 200, 12,000. 172.25 10,335.00 123.00 7,380, 141.00 | $ 8,460.00 105.81 ,348.60 98, 5,880. 350,
550A0140 _|STORM SEWERS, CLASS A, TYPE 1_30" FOO' 67 70.00 4,690.00 236, 5,812 177.50 11,892.50 144.00 9,648, 159.00 | $ 10,653.00 129.49 ,675.8: 117 ,839. 152
550A0160 _|STORM SEWERS, CLASS A, TYPE 1_36" FOO' 60 80.00 4,800.00 270, 6,200. 250.50 15,030.00 165.00 9,900, 20600 5 12,360.00 154.13 ,247.8( 137, ,220. 222 0 |
550A0180 _|STORM SEWERS, CLASS A, TYPE 1_42" FOO' 251 85.00 21,335.00 325, 1,575 199.25 50,011.75 199.00 49,949, 228.00(% 57,228.00 182.16 45,722.1 161 40,411, 204,
550A0190 _|STORM SEWERS, CLASS A, TYPE 1_48" FOO' 106 95.00 10,070.00 375, 9,750. 242.50 25,705.00 23000 24,380, 26100 % 27,666.00 225.07 23,857.4: 198, 20,988, 243,
550A0340 _|STORM SEWERS, CLASS A, TYPE2_12° FOO' 1697 45.00 76,365.00 150, 254,550. 94.00 159,518.00 92.00 156,124, 88.00 [ 149,336.00 70.48 119,604.5 60 101,820. 77 0 |
550A0360 _|STORM SEWERS, CLASS A, TYPE2_15" FOO' 847 50.00 42,350.00 159, 134,673, 101.50 85,970.50 97.00 82,159 98.00 [ $ 83,006.00 75.77 64,177.1 66.( 55,902. 80.
550A0380 _|STORM SEWERS, CLASS A, TYPE2 18" FOO' 31 55.00 1,705.00 168. 5,208. 180.00 5,580.00 103.00 193 110.00 | § 3,410.00 86.19 26718 71 2,201 205.
550A0410 _|STORM SEWERS, CLASS A, TYPE 2 24" FOO' 1,059 60.00 63,540.00 222, 235,008 120.00 127,080.00 136.00 144,024, 160.00 [$  169,440.00 105.81 112,052.7 98. 103,782. 125, 0 |
550A0430 _|STORM SEWERS, CLASS A, TYPE 230" FOO' 327 70.00 22,890.00 251, 82,077 148.00 48,396.00 154.00 50,358 179.00 [ $ 58,533.00 130.97 42,827.1 117 ,259. 147
550A0450 _|STORM SEWERS, CLASS A, TYPE 236" FOO' 484 80.00 38,720.00 286, 138,424 162.00 78,408.00 125.00 60,500 23300[$  112,772.00 161.39 78,112.7 138, ,792. 177.
550A0470 _|STORM SEWERS, CLASS A, TYPE 2 42" FOO' 371 85.00 31,535.00 245, 90,895 194.00 71,974.00 211.00 78,281 258005 95,718.00 183.29 68,000.5 164. ,844. 204,
550A0480 _|STORM SEWERS, CLASS A, TYPE 2 48" FOO' 454 100.00 45,400.00 395, 179,330/ 220.00 99,880.00 242.00 109,868 301.00[$  136654.00 23847 108,265.3: 200. ,800. 238, 108,052.00 |
55100300 _|STORM SEWER REMOVAL 8" FOO' 6 10.00 60.00 4 4 25.00 150.00 4.00 24 12005 72.00 17.6¢ 105.9 23 138 6. 36
55100400 _|STORM SEWER REMOVAL 10" FOO' 6 12.00 72.00 5 0. 25.00 150.00 5.00 30, 15005 90.00 17.6 105.9 23 138 1 X
55100500 |STORM SEWER REMOVAL 12" FOO' 2778 15.00 41,670.00 6. 16,668. 25.00 69,450.00 6.00 16,668. 500(% 13,890.00 17.6 49,059.4: 27 75,006, X 2,778,
55100700 _|STORM SEWER REMOVAL 15" FOO' 1,080 18.00 19,440.00 7. 7,560, 25.00 27,000.00 7.00 7,560, 60035 6,480.00 18.5 19,980.0¢ 27 29,160. 1. 1,080.
55100900 _|STORM SEWER REMOVAL 18" FOO' 1013 20.00 20,260.00 8 8,104, 28.00 28,364.00 8.00 8,104, 8005 8,104.00 18.5( 18,740. 28 28,364, 1 1,013.00 |
55101200 _|STORM SEWER REMOVAL 24" FOO' 1,066 20.00 21,320.00 EX 9,594, 28.00 29,848.00 9.00 9,594 10005 10,660.00 18.5 19,721 33 35,178, 1 1,066.00 |
55101400 |STORM SEWER REMOVAL 30" FOO' 113 25.00 2,825.00 10. 1,130, 33.00 3,729.00 10.00 1,130, 14005 1,582.00 19.4 2,195, 47. 311, 1. 113
55101600 |STORM SEWER REMOVAL 36" FOOT 931 |5 2800 26,068.00 11 10,241. 33.00[$  30723.00 11.00 10,241.00 [ $ 14.00[$ 13,034.00 24.2 22,613.99 42, 39,102, 1. 931,
55101800 _|STORM SEWER REMOVAL 42" FOOT. 791 S 3500 27,685.00 | § 12.00 9,492.00 37.00[5  29,267.00 12.00 9,492.00 [ $ 17.00[$ 13,447.00 32385 25,612.58 | 5 49.00 38,750.00 [ § 1.00 791.00
55101900 |STORM SEWER REMOVAL 48" FOOT 16 [ 2000 $ 640.00 [ § 13.00 208.00 45.00 ] $ 720.00 13.00 208.00[ 5 2800 ¢ 448.00 4858 777285 108.00 172800 $ 100 16.00




56100050 [DUCTILE IRON WATER MAIN TEE, 12" X 6" EACH 23 1,200.00 [ § 27,600.00 1,100, 25,300 1,370.00[$  31,510.00 1,100.00 2530000[5 150000 34,500.00 .01 .23 1,140, 26,220, 1,000, 23,000.00 |
56100055 |DUCTILE IRON WATER MAIN TEE, 12" X 8" EACH 10 1,300.00 | § 13,000.00 1,200, 12,0004 1425005 14,250.00 1,200.00 12,00000 [ $  1,600.00 5 16,000.00 .01 .10 1,190, 11,900 1,000, 10,000
56100065 |DUCTILE IRON WATER MAIN TEE, 12" X 12" EACH 7 1,500.00 | § 10,500.00 1,500, 10,500 1,73500 S 12,14500 1,500.00 10,500.00 [$  2,000.00$ 14,000.00 .01 7 1,460; 10,220 1,300,
56101160 _|DUCTILE IRON WATER MAIN REDUCER, 12" X 8" EACH 1 1,500.00 1,500.00 690, 690. 860.00 860.00 690.80 690 88000 $ 880.00 .01 .01 770. 770, 600.
56103000 |DUCTILE IRON WATER MAIN_6" 00T 242 100.00 24,200.00 252, 60,984, 180.00 43,560.00 154.00 7,268, 116.00 | $ 28,072.00 79.90 19,335.80 94. 22,748, 52
56103100 _|DUCTILE IRON WATER MAIN_8" 00T 851 125.00 106,375.00 233, 198,283 165.00 140,415.00 143.00 121,693. 12500 [$  106,375.00 93.44 79,517.44 106. 90,206. 125.
56103300 _|DUCTILE IRON WATER MAIN 12" 00T 7,594 175.00 1,328,950.00 267. 2,027,598, 185.00 1,404,890.0C 156.00 1,184,664, 160.00 [$  1,215,040.0C 138.73 1,053,515.62 138, 1,047,972, 168.
56105000 |WATER VALVES 8" ACH 9 3,000.00 27,000.00 4,320, 38,880, 2,600.00 23,400.00 2,525.00 2,725. 2,980.00 [ $ 26,820.00 4,055.56 36,500.04 2,340, 21,060 3,25
56105200 |WATER VALVES 12" ACH 7 4,500.00 76,500.00 7,640. 129,880, 5,000.00 85,000.00 4,464.00 75,888.( 5,000.00 [ $ 85,000.00 5,914.86 100,552.62 4,260 72,420, 5,650,
56109404 |DUCTILE IRON WATER MAIN FITTINGS 12" 11.25 DEGREE BEND ACH 18 600.00 10,800.00 854, 15,372, 1,115.00 20,070.00 854.00 15,372, 98000 5 17,640.00 0.01 0.18 860. 15,480 750.
56109412 |DUCTILE IRON WATER MAIN FITTINGS 12" 22 50 DEGREE BEND ACH 12 1,000.00 12,000.00 880 10,560, 1,150.00 13,800.00 880.00 10,560. 980005 11,760.00 0.01 0.12 890. 10,680 750.
56109420 |DUCTILE IRON WATER MAIN FITTINGS 8" 45.00 DEGREE BEND ACH 30 800.00 24,000.00 448, 13,440. 800.00 24,000.00 448.00 13,440, 59000 $ 17,700.00 0.01 030 520, 15,600. 375.
56109424 |DUCTILE IRON WATER MAIN FITTINGS 12*45.00 DEGREE BEND ACH 34 1,000.00 34,000.00 967. 32,878, 1,225.00 41,650.00 967.00 32,878 1,160.00 [ $ 39,440.00 0.01 034 970. 32,980. 800.
56400500 _|FIRE HYDRANTS TO BE REMOVED ACH 23 1,500.00 34,500.00 300! ,900. 1,555.00 35,765.00 30000 ,900. 960.00 | § 22,080.00 388.60 8,937.80 1,180, 27,140. 250,
56400820 _|FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX ACH 24 8,500.00 204,000.00 13,320 319,680, 8,550.00 205,200.00 7,775.00 186,600. 10,680.00[$  256,320.00 8,484.95 203,638.80 8,000. 192,000. 7,500,
59300100 _|CONTROLLED LOW-STRENGTH MATERIAL cUYD 236 300.00 70,800.00 125, ,500. 350.00 82,600.00 125.00 29,500 188.00 | $ 44,368.00 194.45 45,890.20 220, 51,920. 1.
60146304 |PIPE UNDERDRAINS FOR STRUCTURES 4" FOOT. 439 40.00 17,560.00 18. 7,902 30.00 13,170.00 45.00 19,755.00 38.00$ 16,682.00 19.9( 8,736.1( 26 11,414, 37
60201110 _|CATCH BASINS, TYPE A, 4-DIAMETER, TYPE 11V FRAME AND GRATE EACH 3 3,200.00 9,600.00 6,206. 18,618. 4,100.00 12,300.00 3,801.78 11,405.34 4,680.00 | 5 14,040.00 4,288.0 12,864.2° 3,230. 9,690. 5,650.
60201340 |CATCH BASINS, TYPE A, 4-DIAMETER, TYPE 24 FRAME AND GRATE EACH 30 3,200.00 96,000.00 5,952, 178,560, 3,800.00 114,000.00 3,646.28 109,388.40 468000 |5 140,400.00 4,169.2: 125,076.9 3,080. 92,400. 5,250.
60208240 _|CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE ACH 29 2,800.00 81,200.00 3,055, 88,595, 2,325.00 67,425.00 1,871.88 54,284.52 312000 $ 90,480.00 2,678.9 77,6904 2,450, 71,050. 2,500,
60218400 _|MANHOLES, TYPE A, 4-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 26 3,200.00 83,200.00 ,300. 163,800, 4,050.00 105,300.00 3,861.77 100,406.02 4,160.00 |5  108,160.00 4,270, 111,042.10 3,310. 86,060. 3,400.
60219000 |MANHOLES, TYPE A, 4-DIAMETER, TYPE 8 GRATE ACH 3 2,800.00 8,400.00 ,985. 17,955. 3,550.00 10,650.00 3,665.16 10,995.48 4,080.00 | 5 12,240.00 3,663. 10,991.34 2,890. ,670. 3,100,
60219540 |[MANHOLES, TYPE A, 4-DIAMETER, TYPE 24 FRAME AND GRATE ACH 12 2,800.00 33,600.00 ,230. 74,760 3,825.00 45,900.00 3,840.66 46,087.92 4,680.00 | 5 56,160.00 4,359 52,319.76 3,390. 40,680, 3,397,
60221100 _|MANHOLES, TYPE A, 5-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 14 5,000.00 70,000.00 ,050. 126,700 5,900.00 82,600.00 5,538.56 77,539.84 522000 [ $ 73,080.00 5,538, 77,544.04 5,020. 70,280 5,200
60222240 _|MANHOLES, TYPE A, 5-DIAMETER, TYPE 24 FRAME AND GRATE ACH 2 5,000.00 10,000.00 9,007. 18,014, 6,000.00 12,000.00 5517.45 11,034.9¢ 5,480.00 | $ 10,960.00 ,281.03 10,562.06 ,060. 10,120. 5,200.
60223800 _|MANHOLES, TYPE A, 6-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 5 6,000.00 30,000.00 15,000. 75,000 10,200.00 51,000.00 5,149.39 45,7469 9,620.00 | $ 48,100.00 ,933.25 39,666.25 ,300. 41,500. 7,850.
60224039 |MANHOLES, TYPE A, 6-DIAMETER, TYPE 24 FRAME AND GRATE ACH 5 6,000.00 30,000.00 14,900. 74,500 11,850.00 59,250.00 9,128.28 45,641.4 9,990.00 | $ 49,950.00 ,022.38 40,111.90 ,350. 41,750, 10,350.
60224446 |MANHOLES, TYPE A, 7-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 3 8,500.00 25,500.00 23,620, 70,860, 15,100.00 45,300.00 14,468.31 43,404.9: 11,260.00 | $ 33,780.00 | § 13,375.85 40,127.55 | § 13,640, 40,920, 15,800.
60224459 _|MANHOLES, TYPE A, 8-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 3 12,000.00 36,000.00 29,121 87,363 17,200.00 51,600.00 17,838.62 53,515.8 14,480.00 [ $ 43,440.00 | §23,403.85 70,211.55 [ 5 16,950. 50,8 17,150.
60224469 _|MANHOLES, TYPE A, 9-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 1 18,000.00 18,000.00 40,295 40,295 25,500.00 25,500.00 24,682.23 24,682.2 19,860.00 | $ 19,860.00 [ $ 28,838.02 28,838.02 |5 22,730. 22,7 23,150.
60236200 _[INLETS, TYPE A, TYPE 8 GRATE ACH 4 1,800.00 7,200.00 2,225, 8,900. 1,775.00 7,100.00 136147 5,445.8¢ 141100 $ 5,644.00 1,817.91 7,271.64 1,570; 24 1,650.
60236825 [INLETS, TYPE A, TYPE 11V FRAME AND GRATE ACH 7 1,800.00 12,600.00 2,775, 19,425, 2,075.00 14,525.00 1,692.49 11,847.4: 1,860.00 | $ 13,020.00 2,147.20 15,030.40 1,940, 13,5 1,850.
60237470 _|INLETS, TYPE A, TYPE 24 FRAME AND GRATE ACH 27 1,800.00 48,600.00 2,500, 67,500 1,850.00 49,950.00 1,536.97 41,498.19 1,860.00 [ $ 50,220.00 2,028.36 54,765.7 1,800. 48,60 1,850,
60240312 |INLETS, TYPE B, TYPE 11V FRAME AND GRATE ACH 4 1,800.00 7,200.00 3,240, 12,960, 2,525.00 10,100.00 1,982.96 ,931.84 2,960.00 | $ 11,840.00 2,348.85 9,395.4( 2,190 76 2,500.
60240328 |INLETS, TYPE B, TYPE 24 FRAME AND GRATE ACH 5 1,800.00 9,000.00 2,985, 14,925 2,375.00 11,875.00 1,827.45 ,137.25 2,960.00 | $ 14,800.00 2,230.01 11,150.0: 2,060. 10,300 2,275
60248900 |VALVE VAULTS, TYPE A, 5-DIAMETER, TYPE 1 FRAME, CLOSED LID ACH 26 3,500.00 91,000.00 6,200 161,200 3,770.00 98,020.00 3,798.42 98,758.92 4,36000 |5 113,360.00 4,139.35 107,623.1 4,010, 104,26 3,415
60250200 _|CATCH BASINS TO BE ADJUSTED ACH 3 650.00 1,950.00 600! ,800. 375.00 1,125.00 600.00 800, 660.00 | § 1,980.00 556.60 1,669.8 500. 1,50 343.
60255500 |[MANHOLES TO BE ADJUSTED ACH 33 650.00 21,450.00 600! 19,800, 375.00 12,375.00 600.00 19,800. 660.00 | 5 21,780.00 902.23 29,773.5 670. 22,11 750.
60256940 |MANHOLES TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE ACH 3 800.00 2,400.00 1,000, ,000. 1,050.00 3,150.00 1,000.00 ,000. 1,260.00 | $ 3,780.00 91823 2,754.6¢ 940. 2,82 900.
60257900 |MANHOLES TO BE RECONSTRUCTED ACH 2 2,200.00 4,400.00 1,500, ,000. 1,400.00 2,800.00 1,500.00 ,000. 1,820.00 [ $ 3,640.00 2,164.75 4,329.5 1,870, 3,74 2,550,
60260100 _[INLETS TO BE ADJUSTED ACH 2 600.00 1,200.00 600! 1,200, 375.00 750.00 600.00 1,200 55000 [ § 1,100.00 523. 1,047.8 500. 1,000, 425
60261540 _[INLETS TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE ACH 2 800.00 1,600.00 1,500, 3,000. 1,050.00 2,100.00 1,500.00 3,000 98000 5 1,960.00 918. 1,836.4¢ 940, 1,880, 900
60265900 _|VALVE VAULTS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID ACH 10 2,000.00 20,000.00 1,400, 14,000. 1,000.00 10,000.00 1,400.00 14,000, 1,180.00 § 11,800.00 1,152 11,529.3( 900. 9,000, 715.
60266600 _|VALVE BOXES TO BE ADJUSTED ACH 1 1,000.00 1,000.00 200, 200, 650.00 650.00 20000 200 64000 § 640.00 583. 583,91 510, 510, 250,
60500040 _|REMOVING MANHOLES ACH 53 750.00 39,750.00 200! 10,600. 550.00 29,150.00 20000 10,600. 300005 15,900.00 2158 11,442.17 380. 20,140. 540.
60500050 _|REMOVING CATCH BASINS ACH 21 500.00 10,500.00 200, 4,200. 550.00 11,550.00 200.00 4,200, 300005 6,300.00 24281 5,100.48 430, 9,030. 540
60500060 _|REMOVING INLETS ACH 45 300.00 13,500.00 100. 4,500. 300.00 13,500.00 100.00 4,500 100.00 | § 4,500.00 19.4 87435 161 7,245, 540
60500105 |FILLING MANHOLES EACH 5 500.00 2,500.00 200, 1,000, 735.00 3,675.00 20000 1,000, 62000 % 3,100.00 194.3 97150 480 2,400. 540,
60603800 __|COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 00T 2,770 25.00 69,250.00 36. 99,720. 34.00 94,180.00 42.00 116,340. 36.00[$ 99,720.00 4. 94,180. 34.00 94,180.0 36.0
60605000 _|COMBINATION CONCRETE CURB AND GUTTER, TYPE B-624 00T 20,337 30.00 610,110.00 22, 854,154, 36.00 732,132.00 48.00 976,176 3800[$  772,806.00 6. 732,132, 38.50 782,974.5 41.0¢
60611811 __|COMBINATION CONCRETE CURB AND GUTTER, TYPE M (MODIFIED) 00T 69 50.00 3,450.00 44, 3,036. 36.00 2,484.00 52.00 3,588, 5200 3,588.00 6. 2,484, 4325 2,984.2 45.0¢
60618300 ONCRETE MEDIAN SURFACE, 4 INCH QFT 500 15.00 7,500.00 7 3,500. 10.00 5,000.00 8.19 4,095, 7.00[$ 3,500.00 0. 5,000, 8.00 4,000.00 7.5
63100045 | TRAFFIC BARRIER TERMINAL, TYPE 2 EACH 1 2,000.00 2,000.00 3,200 3,200, 2,644.00 2,644.00 2,644.00 2,644.00 3,200.00 [ $ 3,200.00 2,644. 2,644, 2,644.0 ,644. 3,000,
63200310 | GUARDRAIL REMOVAL 00T 42 10.00 42000 21 882, 3243 1,362.06 32.43 1,362.06 2000 840.00 32. 1,362 32.4 ,360. 7.
66600105 |FURNISHING AND ERECTING RIGHT OF WAY MARKERS EACH 48 200.00 9,600.00 450. 21,600. 150.00 7,200.00 144.88 6,954.24 165.00 | $ 7,920.00 600. 28,800 145.0¢ ,960. 650.
67000400 _|ENGINEER'S FIELD OFFICE, TYPE A CALMO 24 2,500.00 60,000.00 4,800, 115,200, 4,250.00 102,000.00 4,500.00 108,000.00 330000 [ $ 79,200.00 6,000. 144,000 2,500.0 60,000 4,000,
70300100 _|SHORT TERM PAVEMENT MARKING FOOT. 50,098 1.50 75,147.00 7 62,622.5¢ 115 57,612.70 150 75,147.0 120[3% 60,117.60 i) 62,622. 0.5 25,049, 1.2
70300150 _|SHORT TERM PAVEMENT MARKING REMOVAL SQFT 4,180 050 2,090.00 60 6,688.01 050 2,090.00 2.00 ,360.0( 055[$ 2,299.00 2.0 8,360, 1.5( 6,270, 0.5!
70306100 | TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE Ill TAPE SQFT 515 350 1,802.50 .9 2,034.2! 375 1,931.25 7.50 ,862.5 412$ 2,12180 9.0 4,635 9.0 4,635. 4.0
70306720 | TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IIl TAPE FOOT 2,978 050 1,489.00 .40 4,169.2( 130 3,871.40 130 ,871.4¢ 1435 4,258.54 1.5( 4,467. 1.5 4,467. 1.5
70306130 | TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IIl TAPE FOOT. 3,507 1.50 5,260.50 2 7,014.01 190 6,663.30 195 6,838.65 209[5 7,329.63 .25 ,890.7- 25 ,890.7 2.0
70306210 | TEMPORARY PAVEMENT MARKING - LINE 24™- TYPE Ill TAPE FOOT 396 2.00 792.00 a. 1,683.0 2.00 1,584.00 7.50 2,970.00 440(s 1,742.40 .00 ,564.0( 00 ,564. 4.2
72000100 __|SIGN PANEL - TYPE 1 SQFT 1,010.75] 25.00 25,268.75 21 21,257 20.00 20,215.00 21.75 21,983.81 220[% 2,22365 18.10 18,294.5¢ 18.10 18,2945 20.5
72000200 _|SIGN PANEL - TYPE 2 QFT 76 40.00 3,040.00 22, 3,192.0¢ 40.00 3,040.00 35.75 2,717.00 4408 334.40 30.01 ,280.7¢ 30.01 ,280.7 40.5¢
72400500 _|RELOCATE SIGN PANEL ASSEMBLY - TYPE A ACH 7 300.00 2,100.00 132, 924, 125.00 875.00 232.00 1,624, 13750 [ $ 962.50 167.07 1,169.4 167.07 1,169.4 127.00
72400600 |RELOCATE SIGN PANEL ASSEMBLY - TYPE B ACH 1 500.00 500.00 212, 212, 200.00 200.00 272.00 272, 220[5 2.20 269.87 269.8: 269.87 269.8' 205.00
72400710 |RELOCATE SIGN PANEL - TYPE 1 Q FT 34 20.00 680.00 16 544, 15.00 510.00 13.00 442, 16505 561.00 34.00 1,156.0¢ 34.00 1,156. 15.50
72800100 |TELESCOPING STEEL SIGN SUPPORT FOOT 1326 15.00 19,890.00 15, 19,890, 14.00 18,564.00 16.00 21,216. 1540 % 20,420.40 1337 17,728.6: 1337 17,7286 14.25
73100100 _|BASE FOR TELESCOPING STEEL SIGN SUPPORT EACH 25 200.00 5,000.00 265.00 6,625.00 250.00 6,250.00 185.00 4,625.00 275.00[ % 6,875.00 522, 13,067.0¢ 522, 13,067.0¢ 251.00
78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS SQFT 2,352 5.00 11,760.00 635 14,935.20 6.00 14,112.00 525 12,348.00 6605 15,523.20 5. 11,760.0¢ 5. 11,760.0 6.25
78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" FOOT 16,197 1.50 24,295.50 0.90 14,577.30 0.85 13,767.45 072 11,661.84 095§ 15,387.15 0 12,957.6 0 12,957.6 100
78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" FOO' 10,827 2.00 21,654.00 105 11,368.35 1.00 10,827.00 120 12,992.40 110[$% 11,909.70 i 12,992 4¢ 1 12,992.4 105
78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8" FOO' 3,500 250 8,750.00 7,350. 2.00 7,000.00 160 ,600. 220[% 7,700.00 17 ,125. 17! ,125. 05
78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12° FOO' 2,914 3.00 8,742.00 7,722, 250 7,285.00 2.40 ,993. 275]% 8,013.50 2.5( ,285. 2.5 ,285. 55
78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" FOO' 1,060 5.00 5,300.00 6,731 6.00 6,360.00 525 ,565. 6605 6,996.00 5.0 ,300. 5.0 ,300. .25
78011000 |GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS sQFT 2,352 5.00 11,760.00 I 4,939 2.00 4,704.00 535 12,583. 220[% 5,174.40 4.0 408, 4.0 ,408. .25
78011025 |GROOVING FOR RECESSED PAVEMENT MARKING 5" FOOT 16,197 050 8,098.50 .40 6,478.8( 0.40 6,478.80 040 6,478.8( 044 s 7,126.68 0.5 8,098, 0.5 8,098. 0.45
78011035 |GROOVING FOR RECESSED PAVEMENT MARKING 7* FOOT 10,827 075 8,120.25 .50 5,4135( 050 5,413.50 0.60 6,496.2( 055[¢ 5,954.85 0.7 8,120, 0.7 8,120. 0.50
78011045 |GROOVING FOR RECESSED PAVEMENT MARKING 9" FOOT 3,500 1.00 3,500.00 .80 2,800.0¢ 075 2,625.00 0.80 2,800.0¢ 082[¢ 2,870.00 1.0 3,500, 1.0 3,500, 0.85
78011065 |GROOVING FOR RECESSED PAVEMENT MARKING 13" FOOT 2914 1.50 4,371.00 .05 3,059.7¢ 1.00 2,914.00 275 8,013.5( 110[% 3,205.40 2.0 5,828, 2.0 5,828, 115
78011125 |GROOVING FOR RECESSED PAVEMENT MARKING 25 FOOT 1,060 3.00 3,180.00 ,226. 2.00 2,120.00 535 ,671.00 220[% 2,332.00 44 4,240, 4,240,
78300201 _|PAVEMENT MARKING REMOVAL - GRINDING SQFT 9,553 1.50 14,329.50 X 10,030. 1.00 9,553.00 125 11,941.25 110[3% 10,508.30 i 14,329, 14,329
80400100 _|ELECTRIC SERVICE INSTALLATION EACH 2 5,000.00 10,000.00 3,190 ,380. 3,018.00 6,036.00 3,03631 ,072.62 330000 $ 6,600.00 3,018 6,036 3,01 6,036. 4,31
LECTRIC UTILITY SERVICE CONNECTION LSUM 1 10,000.00 10,000.00 10,600, 10,600. 10,000.00 10,000.00 10,060.65 10,060.65 11,000.00 [ $ 11,000.00 [ $ 10,000, 10,000. 10,000, 10,000. 10,000,
80500020 _|SERVICE INSTALLATION - POLE MOUNTED EACH 3 1,800.00 5,400.00 3,200 9,600. 3,018.00 9,054.00 3,03630 9,108.9( 330000 $ 9,900.00 3,018, 9,054, 3,018.01 9,054. 3,020.0
81028200 _|UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA. FOOT 4,965 35.00 173,775.00 22. 111,712, 2130 105,754.50 21.43 106,399.9 2350[$  116,677.50 21.3 105,754, 21.3 105,754. 21.5
81028220 |UNDERGROUND CONDUIT, GALVANIZED STEEL, 3' DIA. FOOT 270 40.00 10,800.00 76 20,520. 62.70 16,929.00 63.08 17,031 6( 68.00 [ $ 18,360.00 62.7 16,929. 62.7 16,929 62.7
81028240 |UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA. FOOT 5482 50.00 274,100.00 67 367,294, 63.00 345,366.00 63.38 347,449.1¢ 69.00 [$  378,258.00 63.0 345,366 63.0 345,366, 63.0
81400100 _|HANDHOLE EACH 14 2,500.00 35,000.00 2,250.0( 31,500 2,126.00 29,764.00 2,138.89 29,944.46 2,350.00 [ $ 32,900.00 2,126.00 29,764.00 2,126.00 29,764.00 2,126.0
81400300 _|DOUBLE HANDHOLE EACH 10 3,500.00 35,000.00 3,950.0¢ 39,500, 3,728.00 37,280.00 3,750.61 37,506.10 4,050.00 | § 40,500.00 3,728.00 37,280.00 3,728.00 37,280.00 3,728.0
81603000 |UNITDUCT, 600V, 2-1C NO 8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA_ POLYETHYLENE FOOT 2,846 9.00 25,614.00 9 25,614.00 820 23,337.20 8.25 23,479.50 9005 25,614.00 8.20 23,337.20 8.20 23,337.20 8.2
81603054 |UNITDUCT, 600V, 3-1C NO 8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA POLYETHYLENE FOOT. 15,975 10.00 159,750.00 10.5¢ 167,737.5 9.95 158,951.25 10.01 159,909.75 1070[$ 17093250 9.95 158,951.25 9.95 158,951.25 10.0
81702110 _|ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10 FOOT. 3,594 3.00 10,782.00 iy 391 140 5,031.60 141 5,067.54 154[5 553476 1. 5,031, 1.4 5,031 1
81702160 _|ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO.1/0 FOOT 3,000 5.00 15,000.00 6. 18,900, 6.00 18,000.00 6.04 18,120.00 66035 19,800.00 6. 18,000. 6.0 18,000. 6.
82110007 _|LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION G EACH 108 1,000.00 108,000.00 1,764, 190,512 1,668.00 180,144.00 167812 181,236.96 182500]$  197,100.00 1,668. 180,144, 1,668.0 180,144, 1,670.
82500360 |LIGHTING CONTROLLER, BASE MOUNTED, 480VOLT, 100AMP ACH 2 10,000.00 20,000.00 14,306 28,612. 13,529.00 27,058.00 13,111.05 26,222.10 14,840.00 | $ 29,680.00 [ $ 13,529, 27,058, 13,529.00 27,058, 13,530.
83008300 _|LIGHT POLE, ALUMINUM, 40 FT. M.-H., 8 FT. MAST ARM ACH 81 3,000.00 243,000.00 3,482, 282,042. 3,293.00 266,733.00 3312.97 268,350.57 3650.00 [$  295,650.00 3,293 266,733. 3,293 266,733, 3,295
83008500 _|LIGHT POLE, ALUMINUM, 40 FT. M.H., 12 FT. MAST ARM ACH 6 3,500.00 21,000.00 3,561, 21,366. 3,368.00 20,208.00 338843 20,330.58 3,750.00 [ $ 22,500.00 3,368, 20,208. 3,368, 20,208. 3,368,
83008600 |LIGHT POLE, ALUMINUM, 40 FT. M.H., 16 FT_ MAST ARM ACH 1 4,000.00 4,000.00 3,621 3,621 3,424.00 3,424.00 3,444.77 344477 3,680.00 | $ 3,680.00 3,424 3424 3,424, 3,424, 3,424,
83600200 _|LIGHT POLE FOUNDATION, 24" DIAMETER FOOT. 602 200.00 120,400.00 320, 192,640 302.00 181,804.00 303.83 182,905.66 33000[$  198,660.00 302, 181,804 302. 181,804, 302. 00 |
[BREAKAWAY DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE EACH 88 450.00 39,600.00 516.00 45,408.00 488.00 42,944.00 490.96 43,204.48 52500 % 46,200.00 488.00 42,944.00 488.00 42,944.00 488.00 42,944.00
84200500 _|REMOVAL OF LIGHTING UNIT, SALVAGE EACH 30 500.00 15,000.00 585.00 17,550.00 553.00 16,590.00 556.35 16,690.50 60000 5 18,000.00 553.00 16,590.00 553.00 16,590.00 553.00 16,590.00
84200804 |REMOVAL OF POLE FOUNDATION EACH 31 400.00 12,400.00 664.00 20,584.00 628.00 19,468.00 63181 19,586.11 688.00] 5 21,328.00 628.00 19,468.00 628.00 19,468.00 628.00 19,468.00




84500110 [REMOVAL OF LIGHTING CONTROLLER 2 (s 700.00 | $ 1,400.00 1,512 3,024. 1,430.00 | $ 2,860.00 1,438.68 2,877. $ 1,575.00 | $ 3,150.00 1,430. 2,860. $ 1,430 2,860. 1,430
84500120 [REMOVAL OF ELECTRIC SERVICE INSTALLATION 2|s 1,000.00 | $ 2,000.00 885. 1,770. 837.00 | $ 1,674.00 842.08 1,684. $ 920.00 [ $ 1,840.00 837. 1,674. 837, 1,674 837,
84500130 [REMOVAL OF LIGHTING CONTROLLER FOUNDATION 2|s 600.00 | $ 1,200.00 772 1,544, 730.00 | $ 1,460.00 734.43 1,468 $ 800.00 | $ 1,600.00 730. 1,460. $ 730 1,460. 730
85000200 | MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 2 3,500.00 7,000.00 2,012 4,024 1,003.00 3,806.00 1,91454 3,829 2,10000]§ 4,20000[$ 1,003 3,806 1,003 3,806 1,005
86400100  TRANSCEIVER - FIBER OPTIC 5 6,500.00 32,500.00 4,777.00 23,885. 4,518.00 22,590.00 4,545.40 22,727. 4,900.00 | $ 24,500.00 4,518. 22,590.0( 4,518. 22,590. 4,518.
[ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C 6,737 1.00 6,737.00 130 8,758. 123 8,286.51 124 8,353. 135[$ 9,094.95 1. 8,286.5 1 8,286. 1
87301215 [ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C 5415 2.50 13,537.50 0.91 4,927. 0.86 4,656.90 0.87 4,711, 095]$ 5,144.25 0. 4,656.9( 0.¢ 4,656. 1.
87301225 _|ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14_3C 8,998 2.00 17,996.00 105 9,447 099 8,908.02 1.00 8,998 109 9,807.82 X 8,908.0; o 8,908, 1
87301245 [ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C 7,348 1.50 11,022.00 1.40 10,287.20 135 9,919.80 136 9,993. 1.48 S 10,875.04 135 9,919.8( 135 9,919.8( 135
87301255 [ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C 7,569 2.00 15,138.00 1.80 13,624.20 1.70 12,867.30 171 12,942 187 (% 14,154.03 1.70 12,867.3( 1.70 12,867.3( 175
87301805 [ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C 235 5.00 1,175.00 4.50 1,057.50 4.25 998.75 4.28 1,005.¢ 465|$ 1,092.75 425 998.7¢ 425 998.7¢ 425
87301900 _|ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO_ 6_1C 2659 250 6,647.50 225 5,982.75 211 5,610.49 212 5,637. 231 6,142.29 211 5,610.4¢ 211 5,610.4¢ 215
87502500 TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT. 9 1,500.00 13,500.00 ,254. 20,286. 2,131.00 19,179.00 2,143.92 19,295.28 2,300.00 | $ 20,700.00 2,131 19,179. 2,131 19,179. 2,131.
87702890 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 32 FT. 1 25,000.00 25,000.00 18,240.( 18,240.( 17,249.00 17,249.00 17,534.70 17,534.70 18,900.00 | $ 18,900.00 17,249. 17,249. 17,249.( 17,249. 17,250.
87702910 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 36 FT. 1 30,000.00 30,000.00 18,664.( 18,664.( 17,650.00 17,650.00 17,757.04 17,757.04 19,450.00 [ $ 19,450.00 17,650.¢ 17,650. 17,650. 17,650. 17,650.
87702920 _|STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 38 FT. 1 32,500.00 32,500.00 19,435 19,435, 18,379.00 1837900 [$  18,490.46 18,490.46 20,000.00 | § 20,000.00 [ § 18379, 18,379, 18,379, 18,379, 18,380.
87702960 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 46 FT. 1 35,000.00 35,000.00 19,965. 19,965. 18,881.00 18,881.00 18,995.51 18,995.51 20,800.00 | $ 20,800.00 18,881. 18,881. 18,881.( 18,881. 18,885.
87702970 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT. 1 37,500.00 37,500.00 22,633.( 22,633.( 21,404.00 21,404.00 21,533.81 21,533.81 23,000.00 | $ 23,000.00 21,404. 21,404.( 21,404. 21,404. 21,404.
87702990 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 54 FT. 1 45,000.00 45,000.00 23,534.( 23,534.( 22,255.00 22,255.00 22,389.97 22,389.97 24,500.00 | $ 24,500.00 22,255. 22,255. 22,255, 22,255. 22,255,
87703030 _|STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 60 FT. 1 48,000.00 48,000.00 28,985 28,985 27,409.00 27,40900[$ 27,575.23 27,575.23 29,800.00 | § 29,800.00 [ §_ 27,400 27,409, 27,409. 27,409 27,410.
87703090 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 70 FT. 2 55,000.00 110,000.00 35,300. 70,600.( 33,383.00 66,766.00 33,585.46 67,170.92 37,500.00 | $ 75,000.00 33,383 66,766. 33,383. 66,766. 33,385.
87703110 [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 74 FT. 1 60,000.00 60,000.00 35,865. 35,865. 33,917.00 33,917.00 34,122.70 34,122.70 38,500.00 | $ 38,500.00 33,917.¢ 33,917. 33,917.( 33,917.( 33,920
87800100 ICONCRETE FOUNDATION, TYPE A 36 400.00 14,400.00 448.( 16,128 424.00 15,264.00 426.53 15,355.08 465.00 | $ 16,740.00 424, 15,264, 424.0 15,264 424.0
87800150 _|CONCRETE FOUNDATION, TYPE C 12 1,20000 14,400.00 892 10,704 844.00 10,128.00 849.12 10,189.44 95000 § 11,400.00 844, 10,128 844, 10,128, 8451
87800415 [CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER 116 600.00 69,600.00 422. 48,952. 399.00 46,284.00 401.42 46,564.7. 440.00 | $ 51,040.00 399 46,284. 399. 46,284.0( 399.
87800420 [CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER 92 750.00 69,000.00 533. 49,036.( 504.00 46,368.00 507.06 46,649.5: 550.00 | $ 50,600.00 504 46,368.( 504. 46,368.0( 504.
87900200 DRILL EXISTING HANDHOLE 2 500.00 1,000.00 468.( 936. 442.00 884.00 444.68 89,3 480.00 | $ 960.00 442, 884. 442.( 884.0( 442.(
88030020 _[SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED H 25 1,00000 25,000.00 604 15,100. 571.00 14,275.00 574.46 14,3615 62000 § 15,500.00 571 14,275, 571 14,275.0¢ 571
88030080 SIGNAL HEAD, LED, 1-FACE, 4-SECTION, MAST ARM MOUNTED H 6 1,000.00 6,000.00 841 5,046. 795.00 4,770.00 799.82 4,798.9: 880.00 | $ 5,280.00 795 4,770. 795, 4,770. 795,
88030100 SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED ACH 3 1,000.00 3,000.00 848. 2,544. 802.00 2,406.00 806.86 2,420.5¢ 880.00 | $ 2,640.00 802, 2,406. 802, 2,406. 802
88030110 SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED ACH 13 1,000.00 13,000.00 982.( 12,766. 929.00 12,077.00 934.63 12,150.1¢ 1,035.00 | $ 13,455.00 929. 12,077.( 929 12,077.¢ 929
88030230 _[SIGNAL HEAD, LED, 2-FACE, 1-3 SECTION, 1-4 SECTION, BRACKET MOUNTED ACH 3 1,000.00 3,000.00 1,327 3,981 1,255.00 3,765.00 1,26261 3,787.8: 1,38500] § 4,15500[$ 1,055 3,765 1,255 3,765. 1,255
88030240 [SIGNAL HEAD, LED, 2-FACE, 1-3 SECTION, 1-5 SECTION, BRACKET MOUNTED ACH 2 1,500.00 3,000.00 1,442, 2,884, 1,364.00 2,728.00 1,372.27 ,744.54 1,500.00 | $ 3,000.00 1,364. , 72! 1,364, 2,728. 1,365.
88030250 SIGNAL HEAD, LED, 2-FACE, 1-4 SECTION, 1-5 SECTION, BRACKET MOUNTED ACH 3 1,500.00 4,500.00 1,787.( 5,361 1,690.00 5,070.00 1,700.25 ,100.75 1,880.00 | $ 5,640.00 1,690. , 07 1,690. 5,070. 1,690.
88102717 [PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER ACH 12 1,000.00 12,000.00 550. 6,600. 520.00 6,240.00 523.15 ,277.80 570.00 | $ 6,840.00 520. , 24( 520, 6,240. 520,
88102747 _|PEDESTRIAN SIGNAL HEAD, LED, 2-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER ACH 4 1,20000 4,800.00 1,081 4,32 1,022.00 4,088.00 1,02820 ,112.80 1,11000] 4,43000 [ $ 1,022 08 1,022 4,088 1,022
88102757 _|PEDESTRIAN SIGNAL HEAD, LED, 3-FAGE, BRACKET MOUNTED WITH COUNTDOWN TIMER ACH 2 1,500.00 3,000.00 1,620 3,240 1,532.00 3,064.00 1,541.29 ,082.5- 168500 § 3,370.00[$ 1,532 ,064. 1,532, 3,064, 1,532,
88200510 |TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE ACH 44 300.00 13,200.00 344, 15,136. 325.00 14,300.00 326.97 14,386.6 357.00 [ $ 15,708.00 325 14,300.( 325 14,300. 325
88700200 LIGHT DETECTOR H 12 1,500.00 18,000.00 1,392 16,704 1,316.00 15,792.00 1,323.98 15,887.7¢ 1,460.00 | $ 17,520.00 1,316. 15,792.( 1,316. 15,792 1,316.
88700300 _|LIGHT DETECTOR AMPLIFIER 3 2,000.00 6,000.00 5,079 15,237. 4,803.00 14,409.00 481372 14,4411 5,20000] § 15,600.00 [ 4,803, 14,409 4,803 14,409 4,803
89000100 TEMPORARY TRAFFIC SIGNAL INSTALLATION 3 50,000.00 150,000.00 118,301.( 354,903, 111,877.00 335,631.00 112,555.50 337,666.50 121,000.00 | $ 363,000.00 111,877.0( 335,631, 111,877. 335,631. 111,877.
89502210 [MODIFY EXISTING CONTROLLER CABINET 2 2,000.00 4,000.00 980. 1,960. 927.00 1,854.00 932.62 1,865.24 1,000.00 | $ 2,000.00 927.0¢ 1,854. 927.0( 1,854. 927,
89502300 [REMOVE ELECTRIC CABLE FROM CONDUIT 26,970 1.00 26,970.00 0. 8,091. 0.28 7,551.60 0.28 7,551.60 0315 8,360.70 0.2 7,551 0.2 7,551. 0::
89502375 |REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT EACH 3[S  500000]$ 15,000.00 8,150, 24,450. 771100 [ $  23,133.00 7,757.77 2327331 8400005 25,20000[§ 771100 23,13300|$ 7,7110 23,133 7,711, 00 |
89502380 [REMOVE EXISTING HANDHOLE EACH 29 |s 500.00 | $ 14,500.00 | $ 644.00 18,676.00 609.00 [ $ 17,661.00 612.69 17,768.01 | $ 670.00 | $ 19,430.00 609.00 | $ 17,661.00 | $ 609.00 17,661.00 | $ 609.00 17,661.00
89502385 [REMOVE EXISTING CONCRETE FOUNDATION EACH 27 |$ 500.00 | $ 13,500.00 [ §. 695.00 18,765.00 657.00 | $ 17,739.00 660.98 17,846.46 | $ 720.00 [ $ 19,440.00 657.00 | $ 17,739.00 | $ 657.00 17,739.00 | $ 657.00 17,739.00
'A2000192 ITREE, ACER X FREEMANII AUTUMN FANTASY (AUTUMN FANTASY FREEMAN MAPLE), 2-1/2" EACH 13
|CALIPER. BALLED AND BURLAPPED s 85000 $ 11,05000 | § 740.00 | $ 9,620.00 | $ 600.00 | § 7,800.00|$ 60000 | $ 7,80000 | § 660.00 | $ 858000|$  600.00|$ 7,80000|$  60000($ 7,80000 § 72500 | $ 9,425.00
A2002879 | TREE, CELTIS OCCIDENTALIS CHICAGOLAND, (CHICAGOLAND COMMON HACKBERRY), 2" eAch 7
CALIPER, BALLED AND BURLAPPED $ 85000 $ 3,40000 | § 608.00 | $ 243200($ 550.00 | $ 2,20000|$ 55000 |$ 2,20000| § 605.00| § 242000|$ 55000 $ 2,20000|$ 55000 $ 2,20000|§ 60000 $ 2,400.00
A2006516 | TREE, QUERCUS BICOLOR (SWANP WHITE OAK), 2 CALIPER, BALLED AND BURLAPPED EACH 65 85000 § 5,10000 [ § 613.00 | $ 367800 S 500.00 | § 3,00000[§ 50000 $ 3,00000 § 55000 $ 3,30000[$  50000($ 3,00000[$  500.00]$ 3,00000 [ § 600.00 [ $ 3,600.00
'A2006716 |TREE, QUERCUS MACROCARPA (BUR OAK), 2" CALIPER, BALLED AND BURLAPPED EACH 8|S 850.00 | $ 6,800.00 | $ 613.00 | $ 4,904.00 | $ 500.00 | $ 4,000.00 | $ 500.00 | $ 4,000.00 | $ 550.00 [ $ 4,400.00 | $ 500.00 | $ 4,000.00 | $ 500.00 | $ 4,000.00 | $ 600.00 | $ 4,800.00
B2006116 ITREE, SYRINGA PEKINENSIS MORTON(CHINA SNOW PEKING LILAC), 2" CALIPER, TREE FORM, EACH 12
[BALLED AND BURLAPPED s 85000 $ 10,200.00 | § 661.00 7,932.00 525.00 | § 6300008 52500 6,30000|§ 578.00| $ 6,936.00 52500 $ 630000|$ 52500 630000 $ 650.00 7,800.00
[R443200 _|STRIP REFLECTIVE CRACK CONTROL TREATMENT FOOT 18,266 150 27,399.00 130 23,745.80 125 22,832.50 - 131[% 23,028.46 130 23,745.80 377 68,862.82 125 22,832.50
X0324085__|EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO.20 3/C FoOT 3,086 150 4,629.00 0 2,468.8 0.74 2,28364 074 2,283564 081§ 2,499.66 074 ,283.64 074 ,283.64 0.7 0|
X0324599 [ROD AND CLEAN EXISTING CONDUIT FOOT. 723 2.00 1,446.00 1. 1,373.7( 1.82 1,315.86 183 1,323.09 2.00[$ 1,446.00 1.82 ,315.86 1.82 ,315.86 1.8 5 |
X0327036 BIKE PATH REMOVAL sSQ YD 2,883 10.00 28,830.00 15. 45,551.40 9.35 26,956.05 6.75 19,460.25 16.00 [ S 46,128.00 14.15 40,794.45 7.16 20,642.28 10.0¢
X0328033__|TERMINAL SERVER EACH 1 2,500.00 2,500.00 1,005 1,995.0 1,883.00 1,883.00 1,894.42 1,894.42 2,08000 ] § 2,080.00 | $  1,883.00 ,883.00 | S 1,883.00 ,883.00 1,885.0
X0540000 BRICK PAVERS QFT 13,952 15.00 209,280.00 35. 495,296. 21.50 299,968.00 20.00 279,040.00 23.00 (3 320,896.00 21 299,968.( 21 295,642. 30.( 0 |
X1400127 CAT. 6 ETHERNET CABLE 270 3.00 810.00 1. 364.! 1.28 345.60 129 348.30 1.40 [ $ 378.00 1. 345.4 1 345. 1
X1400367 [PEDESTRIAN SIGNAL POST, 10 FT. 3 1,100.00 3,300.00 1,095 3,285. 1,034.00 3,102.00 1,040.27 3,120.81 1,120.00 | $ 3,360.00 1,034, 3,102. 1,034, 3,102 1,034,
X1400378__|PEDESTRIAN SIGNAL POST, 5 FT. 9 850.00 7,650.00 865 7,785 818.00 7,362.00 822.96 7,406.64 90000 § 8,100.00 8181 7,362 8181 7,362 820,
X2130010 [EXPLORATION TRENCH (SPECIAL) 00T 1,000 50.00 50,000.00 10. 10,000. 21.50 21,500.00 10.00 10,000.( 56.00 | $ 56,000.00 0. 10. 64.00 64,000.00 17.(
X4021000 ITEMPORARY ACCESS (PRIVATE ENTRANCE) EACH 3 1,000.00 3,000.00 684. 2,052. 1,150.00 3,450.00 350.00 1,050. 620.00 | $ 1,860.00 1,610. 4,830. 362.17 1,086.51 500.
X4022000 [TEMPORARY ACCESS (COMMERCIAL ENTRANCE) EACH 15 1,200.00 18,000.00 737. 11,055, 1,650.00 24,750.00 500.00 7,500. 1,320.00 | $ 19,800.00 1,656. 24,840.( 499.38 7,490.70 750,
X4832455__|PORTLAND CEMENT CONCRETE SHOULDERS 11 1/2" (SPECIAL) QYD 37 200.00 7,400.00 222 8,214 250.00 9,250.00 260.00 9,620 26000 § 9,620.00 250, 9,250 345.41 12,780.17 2251
X5021512 [COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK) EACH 5 7,500.00 37,500.00 7,814. 39,070. 0.01 0.05 500.00 ,500.0( 22,000.00 | $ 110,000.00 10,000.00 50,000.00 1 5.0 1
X5091765 PIPE HANDRAIL (SPECIAL) 00T 140 200.00 28,000.00 500. 70,000. 216.96 30,374.40 216.96 30,374.4( 253.00 [ $ 35,420.00 216.96 30,374.40 216 30,374.4( 235,
X5610647 PLUG WATER MAIN 8" 2 1,000.00 2,000.00 1,600, 3,200. 1,300.00 2,600.00 1,600.00 ,200.0( 1,260.00 | $ 2,520.00 1,394.92 2,789.84 680, 1,360. 1,500.
X5610649__|PLUG WATER MAIN 12" 1 1,00000 1,000.00 1,800 1,800 1,400.00 1,400.00 1,800.00 ,800.0( 1,41000] § 141000 [$ 1,569.99 1,569.99 830, 830.0 1,650
X5610651 IABANDON EXISTING WATER MAIN, FILL WITH CLSM 00T 7,986 25.00 199,650.00 39,930 9.75 77,863.50 5.00 39,930. 8.00 |3 63,888.00 14.41 115,078.2f 18.( 143,748. 1
X5610706 WATER MAIN REMOVAL, 00T 254 25.00 6,350.00 762 32.00 8,128.00 3.00 762. 11.00 [ $ 2,794.00 19.43 4,935.2: 33.( 8,382, 1
X5610712 |WATER MAIN REMOVAL, 12" 00T 391 35.00 13,685.00 . 2,346. 36.00 14,076.00 6.00 2,346. 14.00 [ S 5,474.00 19.43 7,597.1: 36.( 14,076. 1
X5620116 | WATER SERVICE CONNECTION (SHORT) ACH 3 2,000.00 6,000.00 3,600, 10,800. 2,900.00 8,700.00 3,600.00 10,800 536000 § 16,080.00 [ 2,885.57 8,656.7: 2,87 8,610 1,000
X5620118 WATER SERVICE CONNECTION (LONG) ACH 1 4,000.00 4,000.00 6,000.( ,000. 6,500.00 6,500.00 7,148.40 /,148.4( 8,600.00 | $ 8,600.00 3,983.94 3,983.94 3,800. ,800. 6,000.(
X5630006 [CUT AND CAP EXISTING 6" WATER MAIN ACH 6 1,500.00 9,000.00 1,500. ,000. 1,200.00 7,200.00 1,500.00 ),000.0( 1,460.00 | $ 8,760.00 760.79 4,564.74 1,980. 11,880 900,
X5630008 [CUT AND CAP EXISTING 8" WATER MAIN ACH 3 1,750.00 5,250.00 1,750, ,250. 1,300.00 3,900.00 1,750.00 ,250.0( 1,860.00 | $ 5,580.00 826.87 2,480.61 2,140. ,420. 2,500.
X5630012__|CUT AND CAP EXISTING 12" WATER MAIN ACH 29 2,000.00 58,000.00 2,000, 58,000, 1,400.00 40,600.00 2,000.00 58,0000 2,12000[ § 61,480.00 961.24 27,8759 | $ 2,370, 68,730, 2,500,
X5630708 [CONNECTION TO EXISTING WATER MAIN 8" ACH 1 3,000.00 3,000.00 10,050 10,050 5,850.00 5,850.00 7,381.94 7,381.94 3,890.00 | $ 3,890.00 4,857.50 4,857.5( 3,150. 3,150. 4,000.
X5630712 [CONNECTION TO EXISTING WATER MAIN 12" ACH 3 5,000.00 15,000.00 14,500.( 43,500, 8,000.00 24,000.00 10,657.00 31,971.00 4,660.00 | $ 13,980.00 6,476.67 19,430.0: 3,490. 10,470 4,000.(
X6050403 FILLING EXISTING VAULT ACH 22 750.00 16,500.00 200. 4,400. 1,400.00 30,800.00 200.00 4,400.00 580.00 | $ 12,760.00 175.94 3,870.6 450.( 9,900.¢ 515,
X6050404__|FILLING VALVE BOXES EACH 6 500.00 3,000.00 504 300, 425.00 2,550.00 50.00 300.00 31000 1,860.00 103.08 618.4 144, 864. 2551
X6060300 [CONCRETE MEDIAN, TYPE SB-6.24 (SPECIAL) SQFT 25,637 15.00 384,555.00 20.5 525,558.! 16.75 429,419.75 24.00 615,288 17.00 [ $ 435,829.00 7! 429,419.7° 21.1¢ 542,478.9: 20.(
X6640636 WOODEN FENCE REMOVAL FOOT. 153 15.00 2,295.00 12.7( 1,943. 19.30 2,952.90 19.30 2,952 11.00 [ $ 1,683.00 .3 2,952.9( 19.3( 2,952.9( 25.(
X7010216 ITRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SuM 1 665,000.00 665,000.00 1,416,000.00 1,416,000, 1,050,000.00 1,050,000.0C 937,000.00 937,000. 00[$ 1, ,855,000.00 | $ ,855,000.0C 294,200.0( 294,200.0( 754,228.4: 754,228.4: 1,337,500
X7010238__|CHANGEABLE MESSAGE SIGN (SPECIAL) CALMO 90 500.00 45,000.00 2110 18,990. 200,00 18,000.00 900.00 81,000, 22000 § 19,800.00 400.0 36,0000 4000 36,0000
X8360215 LIGHT POLE FOUNDATION, 24" DIAMETER, OFFSET FOOT 30 300.00 9,000.00 582. 17,460. 550.00 16,500.00 533.34 16,000.2( 605.00 | $ 18,150.00 550. 16,500.( 550. 16,500. 550.
X8410102 |TEMPORARY LIGHTING SYSTEM L SuMm 1 347,448.00 347,448.00 293,182. 293,182. 277,261.00 277,261.00 [$ 278,942.51 278,942.5 300,000.00 | $ 300,000.00 277,261. 277,261 277,261 277,261. 277,261
X8570233 [FULL-ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL) EACH 3 40,000.00 120,000.00 34,305. 102,915. 32,442.00 97,326.00 32,638.75 97,916.2! 35,000.00 | $ 105,000.00 32,442, 97,326.( 32,442 97,326. 32,442,
X8620200 _|UNINTERRUPTABLE POWER SUPPLY (SPECIAL) 3 8,000.00 24,000.00 7,740 23,220 7,321.00 21,963.00 7,365.40 22,0962 8,00000 ] § 24,00000[§ 7,321 21,963 7,321 21,963, 7,325
X8710030 FIBER OPTIC CABLE 48 FIBERS, SINGLE MODE 6,737 3.00 20,211.00 3. 23,579. 3.32 22,366.84 3.34 22,501.58 3603 24,253.20 3. 22,366.84 3. 22,366.84 3. > |
X8710103 [ETHERNET SWITCH 5 3,500.00 17,500.00 3,102.( 15,510. 2,934.00 14,670.00 2,951.79 14,758.95 3,300.00 | $ 16,500.00 2,934 14,670.00 2,934.( 14,670.00 2,935.( 0|
X8710302 FIBER OPTIC CABLE SPLICE 1 5,000.00 5,000.00 3,102.( 3,102. 2,950.00 2,950.00 2,967.89 2,967.89 3,300.00 | $ 3,300.00 2,950. 2,950.00 2,950. 2,950.00 5,550.
XB760200 _|ACCESSIBLE PEDESTRIAN SIGNALS 26 1,500.00 39,000.00 1,823 47,398 1,724.00 44,824.00 1,734.46 45,095.96 1,90000 § 49,400.00 | $ 1,724 44,824.00[ § 1,720 44,824.00 1,724
X8780012 [CONCRETE FOUNDATION, TYPE A 12-INCH DIAMETER 48 350.00 16,800.00 257. 12,336. 243.00 11,664.00 244.47 11,734.5¢ 265.00 | $ 12,720.00 243 11,664.( 243 11,664. 310.
X8891007 |VIDEO VEHICLE DETECTION SYSTEM COMPLETE EACH 3 35,000.00 105,000.00 36,127. 108,381. 34,165.00 102,495.00 34,372.20 103,116.6( 37,000.00 | $ 111,000.00 34,165. 102,495.( 34,165.( 102,495. 34,165.(
XX007251 INTERSECTION VIDEO TRAFFIC MONITORING SYSTEM WITH PTZ CAMERA Cl 3 5,000.00 15,000.00 6,490. 19,470. 6,137.00 18,411.00 6,174.22 18,522.6¢ 6,700.00 | $ 20,100.00 6,137. 18,411.( 6,137. 18,411 6,134.
XX007993 | CENTRALIZED SYSTEM FIELD INTEGRATION/SETUP EACH 1 18,000.00 18,000.00 3,611 3,611 3,415.00 3,415.00 3,43571 3,4357: 3,70000] § 3,70000 [ $ 3,415, 3,415 3,415, 3,415 3,415 0|
20013798 [CONSTRUCTION LAYOUT L SUM 1 330,000.00 330,000.00 113,673.( 113,67: 85,000.00 85,000.00 75,000.00 75,000.00 127,000.00 | $ 127,000.00 175,000. 175,000.( 324,500, 324,500.00 | 5 100,000.(
Z0030850 |TEMPORARY INFORMATION SIGNING SQFT 500 25.00 12,500.00 4. 2,12! 4.00 2,000.00 16.00 3,000.00 4.40($ 2,200.00 20.( 10,000.( 20.( 10,000 A.
Z0033020 LUMINAIRE SAFETY CABLE ASSEMBLY EACH 108 150.00 16,200.00 255. 27,540 241.00 26,028.00 242.46 26,185.68 260.00 | $ 28,080.00 241. 26,028 241 26,028 241
70033028__|MAINTENANGE OF LIGHTING SYSTEM CALMO 65 500000]$ 30,000.00 2,012 12,072, 1,00300[§  11,418.00 191454 11,08724[$  2,10000]% 12,60000[§ 1,903 11,41800[$ 1,903 11,418, 1,903 00 |
20033046 RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2 EACH 3]s 2,500.00 | $ 7,500.00 | § 1,467.00 4,401.00 1,387.00 | $ 4,161.00 1,395.41 4,186.23 | $ 1,530.00 | $ 4,590.00 1,387.00 | $ 4,161.00 [ S 1,387.00 4,161.00 | $ 3,000.00 9,000.00




Low Bid Percent Difference from Engineer's Estimate |

$  20,233533.48

$ 21,470,742.56

$ 19,743,153.08

$ 19,523,900.00

70044298 |PRESSURE CONNECTION TO EXISTING WATER MAIN EACH 14 12,00000[$ ___168,000.00 20,000, 280,000, 11,500.00 161,000.00 12,226.95 171,177.30] $ 1042000 145,880.00 | §_13,095.80 183,341.20[ §_ 11,360, 159,040, 14,500, 203,000.00
70056608 _|STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH FOOT 1,073 10000[$  107,300.00 266, 285,418, 150.00 160,950.00 162.74 174,62002 § 206.00 221,038.00 11978 12852394 136 145,928 135 144,855
70056610 _|STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH FOOT 715 12000 $ 85,800.00 330 235,950, 192.00 137,280.00 20235 144,680.25 | $ 248.00 177,320.00 15471 110617.65|$ 176 125,840, 185 132,275
Z0056612__|STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH 00 662 125.00 82,750.00 360. 244,278, 21500 142,330.00 22578 149,466 3 268.00 177,416.00 175.17 115,962.54 195 129,090, 200 132,400.00 |
70056616 |STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH 00 430 130.00 55,900.00 528 227,040, 30000 129,000.00 32336 139,044.80 32800 141,040.00 233.9: 100,598.50 260 111,800, 275 118,250.00
70056620 _|STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH 00 137 140.00 19,180.00 744, 101,928, 465.00 63,705.00 455,92 62,461.04 441.00 60,417.00 3516 48,180.16 370 50,690. 400 54,800,
70056622 |STORM SEWER (WATER MAIN REQUIREMENTS) 36 INCH 00 568 150.00 85,200.00 9731 552,664 525.00 298,200.00 595.82 338,425.76 551.00 312,068.00 474.7 269,646.64 290, 278,320 500 284,000,
70056624 __|STORM SEWER (WATER MAIN REQUIREMENTS) 42 INCH FOOT 248 16000 § 39,680.00 1,384 343,232, 775.00 192,200.00 847.90 21027920 5 827.00 205,096.00 788.9: 195,654.64| S 720, 178,560. 725 179,800
20073510 | TEMPORARY TRAFFIC SIGNAL TIMING EACH 3 1,000.00[ 3,00000 [ § 760.00 2,280.00 722.00 2,166.00 72638 217914 $ 800.00 | $ 2,400.00 722.00 | $ 2,166.00[$  722.00 2,166.00[$  1,800.00 5,400.00
ZNO CODET_|STEEL CASING PIPE AUGERED AND JACKED 20" FOOT 68 1,000.00[ % 68,000.00 | § 600.00 40,800.00 1,600.00 108,800.00 600.00 4080000 § 644.00 | 43,792.00 837615 5695748|5  640.00 4352000 [$  1,650.00 112,200.00
ZNO CODE2 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS, 42 FT. AND 48| £a oy 1
FT. S 60,00000($ 60000.00|$  36719.00[$  3671900($ 3472500($  3472500($ 3493560($ 3493560|$ 37,0000 37,00000|$ 3472500($  3472500|$ 3472500|$  3472500|$ 3472500|$ 3472500
ZNO CODE3 | STEEL COMBINATION MAST ARM ASSEMBLY AND POLE WITH DUAL MAST AR, 46 FT. AND 48| 0y 1
$ 60,0000 (% 60000.00|$  37,12500($  37,12500($ 3510900($  35109.00|$ 3532193($ 3532193 |$  37,500.00 | $ 37,50000|$ 3510900($  35109.00|$ 35109.00|$  35109.00|$ 35109.00|$5 3510900
ZNO CODE4 |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS, 48 FT. AND 48| £t 1
S 60,000.00 | $ 60,000.00 [ $  39,920.00|$ 39,920.00|$  37,752.00 | $ 37,752.00$ 37,980.96 | $ 37,980.96 | $  38,200.00 | $ 38,0000 | $ 37,752.00| $ 37,752.00 | $ 37,752.00|$ 37,752.00 [ $  37,752.00|$ 37,752.00
ZNO CODE5 _|MODIFY EXISTING RESTRICTOR STRUCTURE EACH 2§ 5000005 10,000.00 | § 3,00000$ 6000005 1000000[$  2000000[$ 3,00000[$ 600000 $  1,16000]5 232000$ 5415005 10,83000[$ 9,67000[$  1934000|$  7,50000[$ 1500000
ZNO CODE6 | WATER SERVICE CONNECTION (PRIVATE) EACH 115 650000]$ 650000[$  1536690[S  1536690|$ 1500000]5  1500000[$ 16,00000]$ 16,000.00[$ _ 12,60000] § 12,60000[$ 9,00000]$ 9,00000[$ 3310005 331000[$  8750.00[$ 875000
Engineers Estimate $  17,695,342.00 Corrected S 23,680,982.00 $ 19,748,676.18 S 20,184,843.98 S 21,470,742.56 $ 19,743,152.86 $ 19,523,900.00 S 20,266,984.65
As- Read $ 23,681,000.00 $ 19,748,676.18

$ 20,266,984.65



