



bluestone
design build

Proposal

Grand Army of the Republic Memorial Museum

Basement Area: *Facts of the War* Interpretive Panels

Elevator Interior: Building Exhibit Plan Panel

DATE February 10, 2016

CLIENT City of Aurora, Illinois

CLIENT CONTACTS Dan Barreiro, Chief Community Services Officer

SCOPE OF WORK

Design Phase

- Photo Research for Facts of the War Interpretive Panels
- Graphic Design for Facts of the War Interpretive Panels and Building Exhibit Plan
- Lighting plan for the basement area where the *Facts of the War* Interpretive Panels will be located

Fabrication and Installation Phase

- Production-ready graphics of all panels
- Fabrication and installation of all panels

PANEL SIZES AND DETAILS

Facts of the War Interpretive Panels – located in the basement area of the museum

- Qty: 10
- Single-sided
- 3'wide x 4'high x .50"thick , approx. size only
- White sintra panels with direct-to-substrate printing
- Pinch cleat hardware attachment

Building Exhibit Plan Panel – located in the museum elevator

- Qty: 1
- Single-sided
- 18"wide x 24"high x .50"thick , approx. only
- White sintra panels with direct-to-substrate
- Pinch cleat hardware attachment

PROJECT
COMPLETION
DATE TBD

FEE \$11,142.00

GENERAL COMMENTS After each submittal we request a written response within 5 days from the GAR team. Please provide an electronic version of one set of comments from your team. Client comments should be compiled and submitted in one voice. Delays in responses and approvals could cause delays in the schedule.

Any request for additional work that is outside of the scope of this proposal can be negotiated as an amendment to the proposal or as a new and separate proposal.

Exclusions: The following is a list of items not included in this proposal

- o The cost of purchasing photo rights has not been included in this proposal. If rights acquisition is necessary beyond what's in the GAR collection, we will pass these costs onto you at our cost.
- o Electrical work and purchase and installation of lighting

PAYMENT SCHEDULE Bluestone Design Build will invoice monthly during the entire project.

TERMINATION Either party can terminate this agreement with 14 days written notification.



ACCEPTING FOR
BLUESTONE DESIGN BUILD

Name _____

Title President

Date February 10, 2016

ACCEPTING FOR
GAR MUSEUM PROJECT
CITY OF AURORA, IL

Name _____

Title _____

Date _____