

Bid Tabulation South Eola Road Stormwater Management and Conveyance Improvements

| Route | Various |
|--------------|----------------|
| County | Kane |
| Local Agency | City of Aurora |
| Section | |

5 Bids Received on 6/28/17 at 2 p.m.

| | 5 Bids Received on 6/28/17 at 2 p.m. | | Engir | neer's Estimate | D. Construction, Inc. 1488 S. Broadway Coal City, IL 60416 | | Copenhaver Construction 75 Koppie Drive Gilberts, IL 60136 | | H. Linden & Sons W&S, Inc. 722 E. South St, Unit D Plano, IL 60545 | | V3 Construction Group, Ltd. 7325 Janes Avenue Woodridge, IL 60517 | | Swallow Construction Corp. 4250 Lacey Road Downers Grove, IL 60515 | | |
|-------|---|----------|----------|-----------------|--|------------|--|------------|--|------------|---|-------------|--|------------|--------------|
| NO. | ITEM | UNIT | QUANTITY | UNIT COST | AMOUNT | UNIT COST | AMOUNT | UNIT COST | AMOUNT | UNIT COST | AMOUNT | UNIT COST | AMOUNT | UNIT COST | AMOUNT |
| | General | | | | | | | | | | | | | | |
| 1 | Select Granular Trench Backfill | CY | 153 | \$30.00 | \$4,590.00 | \$32.00 | \$4,896.00 | \$29.00 | \$4,437.00 | \$5.00 | \$765.00 | \$40.00 | \$6,120.00 | \$24.00 | \$3,672.00 |
| 2 | Exploratory Excavation - 10' | FT | 17 | \$25.00 | \$425.00 | \$150.00 | \$2,550.00 | \$10.00 | \$170.00 | \$21.00 | \$357.00 | \$100.00 | \$1,700.00 | \$45.00 | \$765.00 |
| 3 | Tree Removal (6 to 15 Inch Diameter) | IN. DIA. | 158 | \$25.00 | \$3,950.00 | \$42.35 | \$6,691.30 | \$22.00 | \$3,476.00 | \$28.00 | \$4,424.00 | \$30.00 | \$4,740.00 | \$30.00 | \$4,740.00 |
| 4 | Tree - Red Oak, Balled and Burlapped, 3" Caliper | EA | 1 | \$450.00 | \$450.00 | \$605.00 | \$605.00 | \$800.00 | \$800.00 | \$825.00 | \$825.00 | \$1,000.00 | \$1,000.00 | \$825.00 | \$825.00 |
| | Tree - Red Maple "Red Sunset", Balled and Burlapped, 3" Caliper | EA | 1 | \$450.00 | \$450.00 | \$605.00 | \$605.00 | \$800.00 | \$800.00 | \$825.00 | \$825.00 | \$1,000.00 | \$1,000.00 | \$925.00 | \$925.00 |
| 6 | Tree - London Plane Tree "Bloodgood", Balled and Burlapped, 3" Caliper | EA | 1 | \$450.00 | \$450.00 | \$605.00 | \$605.00 | \$800.00 | \$800.00 | \$825.00 | \$825.00 | \$1,000.00 | \$1,000.00 | \$925.00 | \$925.00 |
| 7 | Evergreen - White Pine, Balled and Burlapped, 8'-10' Tall | EA | 1 | \$450.00 | \$450.00 | \$605.00 | \$605.00 | \$900.00 | \$900.00 | \$700.00 | \$700.00 | \$2,000.00 | \$2,000.00 | \$925.00 | \$925.00 |
| 8 | Concrete Overflow Weir | LF | 95 | \$225.00 | \$21,375.00 | \$190.00 | \$18,050.00 | \$75.00 | \$7,125.00 | \$150.00 | \$14,250.00 | \$200.00 | \$19,000.00 | \$150.00 | \$14,250.00 |
| 9 | Stm, San, & Wat Structures to be Abandor | EA | 1 | \$750.00 | \$750.00 | \$800.00 | \$800.00 | \$800.00 | \$800.00 | \$350.00 | \$350.00 | \$1,000.00 | \$1,000.00 | \$200.00 | \$200.00 |
| 10 | Unsuitable Soil Removal and Replacement | CY | 100 | \$50.00 | \$5,000.00 | \$70.00 | \$7,000.00 | \$10.00 | \$1,000.00 | \$5.00 | \$500.00 | \$150.00 | \$15,000.00 | \$15.00 | \$1,500.00 |
| Storm | <u>Sewer</u> | | | | | | | | | | | | | | |
| 11 | Storm Sewer - 18" RCP Class IV | FT | 45 | \$110.00 | \$4,950.00 | \$77.50 | \$3,487.50 | \$63.00 | \$2,835.00 | \$59.00 | \$2,655.00 | \$240.00 | \$10,800.00 | \$95.00 | \$4,275.00 |
| 12 | Storm Sewer - 24" RCP Class IV | FT | 965 | \$120.00 | \$115,800.00 | \$71.50 | \$68,997.50 | \$78.00 | \$75,270.00 | \$77.00 | \$74,305.00 | \$64.00 | \$61,760.00 | \$125.00 | \$120,625.00 |
| 13 | Storm Sewer - 27" RCP Class IV | FT | 15 | \$150.00 | \$2,250.00 | \$75.50 | \$1,132.50 | \$120.00 | \$1,800.00 | \$85.00 | \$1,275.00 | \$160.00 | \$2,400.00 | \$325.00 | \$4,875.00 |
| 14 | Storm Sewer - 30" RCP Class IV | FT | 358 | \$150.00 | \$53,700.00 | \$89.50 | \$32,041.00 | \$94.00 | \$33,652.00 | \$92.00 | \$32,936.00 | \$160.00 | \$57,280.00 | \$130.00 | \$46,540.00 |
| 15 | Storm Sewer - 36" RCP Class IV | FT | 101 | \$190.00 | \$19,190.00 | \$100.50 | \$10,150.50 | \$106.00 | \$10,706.00 | \$97.00 | \$9,797.00 | \$195.00 | \$19,695.00 | \$150.00 | \$15,150.00 |
| 16 | Storm Sewer - 48" RCP Class IV | FT | 750 | \$200.00 | \$150,000.00 | \$156.50 | \$117,375.00 | \$153.00 | \$114,750.00 | \$105.00 | \$78,750.00 | \$205.00 | \$153,750.00 | \$190.00 | \$142,500.00 |
| 17 | Storm Manhole - Type A, 5' Dia | EA | 1 | \$5,000.00 | \$5,000.00 | \$1,900.00 | \$1,900.00 | \$2,900.00 | \$2,900.00 | \$3,500.00 | \$3,500.00 | \$6,000.00 | \$6,000.00 | \$5,500.00 | \$5,500.00 |
| 18 | Storm Manhole - Type A, 6' Dia | EA | 3 | \$7,500.00 | \$22,500.00 | \$3,400.00 | \$10,200.00 | \$3,400.00 | \$10,200.00 | \$4,000.00 | \$12,000.00 | \$7,500.00 | \$22,500.00 | \$7,200.00 | \$21,600.00 |
| 19 | Storm Manhole - Type A, 7' Dia | EA | 2 | \$10,000.00 | \$20,000.00 | \$6,500.00 | \$13,000.00 | \$4,900.00 | \$9,800.00 | \$8,000.00 | \$16,000.00 | \$13,000.00 | \$26,000.00 | \$9,250.00 | \$18,500.00 |
| 20 | Storm Manhole - Type B, 7' Dia | EA | 1 | \$10,000.00 | \$10,000.00 | \$6,500.00 | \$6,500.00 | \$4,900.00 | \$4,900.00 | \$8,000.00 | \$8,000.00 | \$9,000.00 | \$9,000.00 | \$9,350.00 | \$9,350.00 |
| 21 | Special Storm Manhole - 6' Dia | EA | 2 | \$12,000.00 | \$24,000.00 | \$6,800.00 | \$13,600.00 | \$6,500.00 | \$13,000.00 | \$4,000.00 | \$8,000.00 | \$9,000.00 | \$18,000.00 | \$7,850.00 | \$15,700.00 |
| 22 | Detention Basin Outflow Control Structure Modification | EA | 2 | \$500.00 | \$1,000.00 | \$1,500.00 | \$3,000.00 | \$2,500.00 | \$5,000.00 | \$5,000.00 | \$10,000.00 | \$2,199.00 | \$4,398.00 | \$3,350.00 | \$6,700.00 |
| 23 | Catch Basin - Type B, 5' Dia | EA | 5 | \$12,500.00 | \$62,500.00 | \$2,100.00 | \$10,500.00 | \$2,900.00 | \$14,500.00 | \$3,500.00 | \$17,500.00 | \$2,500.00 | \$12,500.00 | \$4,250.00 | \$21,250.00 |

| | | | D. Construction, Inc. Engineer's Estimate 1488 S. Broadway Coal City, IL 60416 | | | | 75 | aver Construction Koppie Drive perts, IL 60136 | H. Linden & Sons W&S, Inc. 722 E. South St, Unit D Plano, IL 60545 | | V3 Construction Group, Ltd. 7325 Janes Avenue Woodridge, IL 60517 | | Swallow Construction Corp. 4250 Lacey Road Downers Grove, IL 60515 | | |
|-------|---|-------------|--|-------------|---------------|-------------|---------------|--|--|--------------|---|-------------|--|--------------|--------------|
| NO. | <u>ITEM</u> | <u>UNIT</u> | QUANTITY | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | AMOUNT | UNIT COST | AMOUNT | UNIT COST | AMOUNT |
| 24 | Flared End Section - 18" RCP Class IV | EA | 1 | \$2,100.00 | \$2,100.00 | \$1,150.00 | \$1,150.00 | \$750.00 | \$750.00 | \$1,200.00 | \$1,200.00 | \$9,000.00 | \$9,000.00 | \$1,500.00 | \$1,500.00 |
| 25 | Flared End Section - 30" RCP Class IV | EA | 2 | \$3,600.00 | \$7,200.00 | \$1,500.00 | \$3,000.00 | \$1,100.00 | \$2,200.00 | \$1,800.00 | \$3,600.00 | \$9,500.00 | \$19,000.00 | \$2,400.00 | \$4,800.00 |
| 26 | Flared End Section - 36" RCP Class IV | EA | 1 | \$4,500.00 | \$4,500.00 | \$1,950.00 | \$1,950.00 | \$1,600.00 | \$1,600.00 | \$2,000.00 | \$2,000.00 | \$10,000.00 | \$10,000.00 | \$3,050.00 | \$3,050.00 |
| 27 | Flared End Section - 48" RCP Class IV | EA | 1 | \$6,000.00 | \$6,000.00 | \$3,100.00 | \$3,100.00 | \$2,500.00 | \$2,500.00 | \$3,500.00 | \$3,500.00 | \$11,000.00 | \$11,000.00 | \$5,150.00 | \$5,150.00 |
| 28 | Field Adjustments to Proposed Storm Str | EA | 5 | \$1,000.00 | \$5,000.00 | \$800.00 | \$4,000.00 | \$400.00 | \$2,000.00 | \$600.00 | \$3,000.00 | \$1,000.00 | \$5,000.00 | \$500.00 | \$2,500.00 |
| 29 | Underdrain - 10" | LF | 50 | \$100.00 | \$5,000.00 | \$52.00 | \$2,600.00 | \$35.00 | \$1,750.00 | \$35.00 | \$1,750.00 | \$90.00 | \$4,500.00 | \$60.00 | \$3,000.00 |
| Wate | Main | T | | | | | | | | | | | | | |
| 31 | Water Main Lowering - 8" DIP Class 52 | FT | 48 | \$250.00 | \$12,000.00 | \$150.00 | \$7,200.00 | \$80.00 | \$3,840.00 | \$145.00 | \$6,960.00 | \$145.00 | \$6,960.00 | \$50.00 | \$2,400.00 |
| | Line Stop - 8" | EA | 3 | \$4,500.00 | \$13,500.00 | \$2,500.00 | \$7,500.00 | \$5,000.00 | \$15,000.00 | \$4,000.00 | \$12,000.00 | \$5,700.00 | \$17,100.00 | \$500.00 | \$1,500.00 |
| Resto | ration | 1 | T | | | | | | | | | | | | |
| 33 | Class D Patching, 4" Binder | SY | 46 | \$100.00 | \$4,600.00 | \$45.00 | \$2,070.00 | \$88.00 | \$4,048.00 | \$74.00 | \$3,404.00 | \$82.00 | \$3,772.00 | \$42.00 | \$1,932.00 |
| 34 | Class D Patching, 2" Binder | SY | 29 | \$50.00 | \$1,450.00 | \$45.00 | \$1,305.00 | \$88.00 | \$2,552.00 | \$68.00 | \$1,972.00 | \$82.00 | \$2,378.00 | \$32.00 | \$928.00 |
| 35 | HMA Surface Course Removal, 1-1/2" | SY | 242 | \$15.00 | \$3,630.00 | \$6.50 | \$1,573.00 | \$20.00 | \$4,840.00 | \$15.00 | \$3,630.00 | \$21.00 | \$5,082.00 | \$11.00 | \$2,662.00 |
| 36 | HMA Surface Course, 1-1/2" | TON | 23 | \$150.00 | \$3,450.00 | \$125.00 | \$2,875.00 | \$330.00 | \$7,590.00 | \$200.00 | \$4,600.00 | \$325.00 | \$7,475.00 | \$165.00 | \$3,795.00 |
| 37 | Combination P.C.C. Curb & Gutter | FT | 103 | \$50.00 | \$5,150.00 | \$40.00 | \$4,120.00 | \$23.00 | \$2,369.00 | \$35.00 | \$3,605.00 | \$60.00 | \$6,180.00 | \$35.00 | \$3,605.00 |
| 38 | Sidewalk Removal and Replacement - 5" | SF | 225 | \$15.00 | \$3,375.00 | \$12.00 | \$2,700.00 | \$10.00 | \$2,250.00 | \$10.00 | \$2,250.00 | \$20.00 | \$4,500.00 | \$10.00 | \$2,250.00 |
| | Seeding - Fox Valley Premier Mixture | SY | 13,000 | \$10.00 | \$130,000.00 | \$1.65 | \$21,450.00 | \$1.00 | \$13,000.00 | \$5.00 | \$65,000.00 | \$4.00 | \$52,000.00 | \$8.00 | \$104,000.00 |
| Admi | nistration, Safety & Erosion Control | 1 | | | | | | | | | | | | | |
| 40 | Items Ordered by Engineer | Allowance | 1 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 | \$70,000.00 |
| 41 | Traffic Control and Protection | LS | 1 | \$30,000.00 | \$30,000.00 | \$5,000.00 | \$5,000.00 | \$65,000.00 | \$65,000.00 | \$116,100.00 | \$116,100.00 | \$10,000.00 | \$10,000.00 | \$100,000.00 | \$100,000.00 |
| 42 | Tree Protection Fencing | EA | 17 | \$155.00 | \$2,635.00 | \$121.00 | \$2,057.00 | \$70.00 | \$1,190.00 | \$240.00 | \$4,080.00 | \$90.00 | \$1,530.00 | \$57.00 | \$969.00 |
| 43 | Root Pruning | FT | 119 | \$10.00 | \$1,190.00 | \$77.00 | \$9,163.00 | \$5.00 | \$595.00 | \$10.00 | \$1,190.00 | \$10.00 | \$1,190.00 | \$5.00 | \$595.00 |
| 44 | Silt Fence | FT | 4,600 | \$2.00 | \$9,200.00 | \$2.20 | \$10,120.00 | \$2.00 | \$9,200.00 | \$3.00 | \$13,800.00 | \$2.50 | \$11,500.00 | \$4.00 | \$18,400.00 |
| 45 | Inlet Protection | EA | 6 | \$150.00 | \$900.00 | \$180.00 | \$1,080.00 | \$30.00 | \$180.00 | \$140.00 | \$840.00 | \$130.00 | \$780.00 | \$135.00 | \$810.00 |
| 46 | Dewatering Bag | EA | 3 | \$250.00 | \$750.00 | \$750.00 | \$2,250.00 | \$150.00 | \$450.00 | \$10.00 | \$30.00 | \$15,000.00 | \$45,000.00 | \$225.00 | \$675.00 |
| 47 | Stabilized Construction Entrance | EA | 3 | \$3,000.00 | \$9,000.00 | \$3,000.00 | \$9,000.00 | \$1,500.00 | \$4,500.00 | \$1,200.00 | \$3,600.00 | \$3,000.00 | \$9,000.00 | \$3,500.00 | \$10,500.00 |
| 48 | Biodegradable Coir Log | FT | 189 | \$8.00 | \$1,512.00 | \$10.00 | \$1,890.00 | \$15.00 | \$2,835.00 | \$21.00 | \$3,969.00 | \$15.00 | \$2,835.00 | \$32.00 | \$6,048.00 |
| 49 | Rip Rap - RR-3 | SY | 22 | \$30.00 | \$660.00 | \$45.00 | \$990.00 | \$75.00 | \$1,650.00 | \$82.00 | \$1,804.00 | \$75.00 | \$1,650.00 | \$140.00 | \$3,080.00 |
| 50 | Rip Rap - RR-4 | SY | 68 | \$35.00 | \$2,380.00 | \$55.00 | \$3,740.00 | \$80.00 | \$5,440.00 | \$95.00 | \$6,460.00 | \$75.00 | \$5,100.00 | \$115.00 | \$7,820.00 |
| 51 | Turf Reinforcement Mat | SY | 375 | \$20.00 | \$7,500.00 | \$5.50 | \$2,062.50 | \$7.00 | \$2,625.00 | \$95.00 | \$35,625.00 | \$7.00 | \$2,625.00 | \$6.35 | \$2,381.25 |
| 52 | Concrete Washout Area | EA | 3 | \$1,000.00 | \$3,000.00 | \$500.00 | \$1,500.00 | \$500.00 | \$1,500.00 | \$100.00 | \$300.00 | \$1,000.00 | \$3,000.00 | \$500.00 | \$1,500.00 |
| 53 | Temporary Staging | CY | 100 | \$12.00 | \$1,200.00 | \$60.00 | \$6,000.00 | \$20.00 | \$2,000.00 | \$5.00 | \$500.00 | \$50.00 | \$5,000.00 | \$1.00 | \$100.00 |

| | | | | Enginee | r's Estimate | D. Construction, Inc. 1488 S. Broadway Coal City, IL 60416 | | Copenhaver Construction 75 Koppie Drive Gilberts, IL 60136 | | H. Linden & Sons W&S, Inc. 722 E. South St, Unit D Plano, IL 60545 | | V3 Construction Group, Ltd. 7325 Janes Avenue Woodridge, IL 60517 | | Swallow Construction Corp. 4250 Lacey Road Downers Grove, IL 60515 | |
|-----|---|--------------|-----------|-----------|---------------|--|---------------|--|---------------|--|---------------|---|---------------|--|---------------|
| NO. | ITEM | <u>UNIT</u> | QUANTITY | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> | UNIT COST | <u>AMOUNT</u> |
| 54 | Non-Special Waste Disposal | CY | 20 | \$40.00 | \$800.00 | \$62.00 | \$1,240.00 | \$20.00 | \$400.00 | \$62.00 | \$1,240.00 | \$25.00 | \$500.00 | \$1.00 | \$20.00 |
| 55 | Special Waste Disposal | CY | 20 | \$50.00 | \$1,000.00 | \$100.00 | \$2,000.00 | \$20.00 | \$400.00 | \$62.00 | \$1,240.00 | \$85.00 | \$1,700.00 | \$1.00 | \$20.00 |
| 56 | Disposal Tickets to Heartland Recycling | LOADS | 213 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| | Bidder's Total Proposal for Making Entire Improvements = \$877,462.00 | | | | | | \$528,976.80 | | \$553,875.00 | | \$677,788.00 | | \$792,000.00 | | \$827,282.25 |
| | Percent Abo | ngineer's Es | stimate = | | | -65.88% | | -58.42% | | -29.46% | | -10.79% | | -6.07% | |