
# Description Quantity Units Unit Price Total Value Unit Price Total Value Unit Price Total Value Unit Price Total Value Unit Price Total Value Unit Price Total Value

20100110 TREE REMOV 6-15 1210 UNIT 100.00 $121,000.00 $8.00 $9,680.00 $8.00 $9,680.00 $8.00 $9,680.00 $11.00 $13,310.00 $8.80 $10,648.00

20100210 TREE REMOV OVER 15 706 UNIT 100.00 $70,600.00 9.00 $6,354.00 9.00 $6,354.00 9.00 $6,354.00 12.00 $8,472.00 9.90 $6,989.40

20101000 TEMPORARY FENCE 375 FOOT 2.50 $937.50 5.00 $1,875.00 4.00 $1,500.00 4.00 $1,500.00 2.00 $750.00 5.00 $1,875.00

20101300 TREE PRUN 1-10 20 EACH 100.00 $2,000.00 40.00 $800.00 40.00 $800.00 40.00 $800.00 30.00 $600.00 44.00 $880.00

20101350 TREE PRUN OVER 10 14 EACH 150.00 $2,100.00 45.00 $630.00 45.00 $630.00 45.00 $630.00 35.00 $490.00 49.50 $693.00

20200100 EARTH EXCAVATION 6142 CU YD 35.00 $214,970.00 12.00 $73,704.00 25.00 $153,550.00 18.00 $110,556.00 23.00 $141,266.00 32.00 $196,544.00

20201200 REM & DISP UNS MATL 5010 CU YD 35.00 $175,350.00 0.01 $50.10 23.00 $115,230.00 20.00 $100,200.00 23.00 $115,230.00 20.00 $100,200.00

20400800 FURNISHED EXCAVATION 50 CU YD 35.00 $1,750.00 58.00 $2,900.00 37.74 $1,887.00 28.00 $1,400.00 15.00 $750.00 10.00 $500.00

20800150 TRENCH BACKFILL 450 CU YD 50.00 $22,500.00 15.00 $6,750.00 43.00 $19,350.00 49.00 $22,050.00 28.00 $12,600.00 31.25 $14,062.50

21001000 GEOTECH FAB F/GR STAB 5420 SQ YD 2.00 $10,840.00 2.00 $10,840.00 1.50 $8,130.00 2.75 $14,905.00 1.50 $8,130.00 1.00 $5,420.00

21101505 TOPSOIL EXC & PLAC 6320 CU YD 15.00 $94,800.00 20.00 $126,400.00 0.01 $63.20 0.01 $63.20 12.00 $75,840.00 15.00 $94,800.00

21301072 EXPLOR TRENCH 72 24 FOOT 150.00 $3,600.00 50.00 $1,200.00 27.00 $648.00 29.00 $696.00 10.00 $240.00 50.00 $1,200.00

21400100 GRADING & SHAP DITCH 550 FOOT 20.00 $11,000.00 15.00 $8,250.00 4.67 $2,568.50 15.10 $8,305.00 14.00 $7,700.00 8.00 $4,400.00

25000210 SEEDING CL 2A 1.8 ACRE 12,000.00 $21,600.00 3,450.00 $6,210.00 3,000.00 $5,400.00 1,800.00 $3,240.00 3,000.00 $5,400.00 8,000.00 $14,400.00

25000400 NITROGEN FERT NUTR 150 POUND 10.00 $1,500.00 3.00 $450.00 5.00 $750.00 2.00 $300.00 1.00 $150.00 1.00 $150.00

25000500 PHOSPHORUS FERT NUTR 150 POUND 10.00 $1,500.00 3.00 $450.00 5.00 $750.00 2.00 $300.00 1.00 $150.00 1.00 $150.00

25000600 POTASSIUM FERT NUTR 150 POUND 10.00 $1,500.00 3.00 $450.00 5.00 $750.00 2.00 $300.00 1.00 $150.00 1.00 $150.00

25100630 EROSION CONTR BLANKET 10448 SQ YD 3.00 $31,344.00 1.20 $12,537.60 1.50 $15,672.00 1.25 $13,060.00 1.50 $15,672.00 1.35 $14,104.80

28000305 TEMP DITCH CHECKS 100 FOOT 50.00 $5,000.00 13.80 $1,380.00 25.00 $2,500.00 5.00 $500.00 12.00 $1,200.00 25.00 $2,500.00

28000400 PERIMETER EROS BAR 4840 FOOT 3.50 $16,940.00 2.40 $11,616.00 1.50 $7,260.00 2.00 $9,680.00 2.00 $9,680.00 1.00 $4,840.00

28000500 INLET & PIPE PROTECT 18 EACH 175.00 $3,150.00 110.00 $1,980.00 80.00 $1,440.00 150.00 $2,700.00 50.00 $900.00 15.00 $270.00

30300001 AGG SUBGRADE IMPROVE 450 CU YD 75.00 $33,750.00 59.00 $26,550.00 33.58 $15,111.00 33.00 $14,850.00 30.00 $13,500.00 20.00 $9,000.00

30300112 AGG SUBGRADE IMPR 12 13327 SQ YD 15.00 $199,905.00 12.75 $169,919.25 11.50 $153,260.50 15.00 $199,905.00 8.00 $106,616.00 11.00 $146,597.00

35101600 AGG BASE CSE B 4 321 SQ YD 8.00 $2,568.00 6.25 $2,006.25 2.85 $914.85 11.00 $3,531.00 7.00 $2,247.00 4.50 $1,444.50

35101800 AGG BASE CSE B 6 645 SQ YD 15.00 $9,675.00 7.50 $4,837.50 7.25 $4,676.25 13.00 $8,385.00 9.00 $5,805.00 7.50 $4,837.50

35501308 HMA BASE CSE 6 83 SQ YD 75.00 $6,225.00 62.00 $5,146.00 44.70 $3,710.10 85.00 $7,055.00 12.00 $996.00 40.00 $3,320.00

35501336 HMA BASE CSE 13 5060 SQ YD 50.00 $253,000.00 44.00 $222,640.00 50.00 $253,000.00 55.00 $278,300.00 57.20 $289,432.00 47.50 $240,350.00

35600728 HMA BC W ID 13 230 SQ YD 55.00 $12,650.00 45.00 $10,350.00 56.00 $12,880.00 55.00 $12,650.00 57.20 $13,156.00 48.50 $11,155.00

40600290 BIT MATLS TACK CT 33790 POUND 1.00 $33,790.00 0.30 $10,137.00 0.01 $337.90 0.01 $337.90 0.85 $28,721.50 0.40 $13,516.00

40600827 P LB MM IL-4.75 N50 720 TON 170.00 $122,400.00 78.00 $56,160.00 96.00 $69,120.00 90.00 $64,800.00 87.00 $62,640.00 81.00 $58,320.00

40600982 HMA SURF REM BUTT JT 150 SQ YD 20.00 $3,000.00 15.00 $2,250.00 10.00 $1,500.00 5.00 $750.00 16.00 $2,400.00 16.00 $2,400.00

40603080 HMA BC IL-19.0 N50 2392 TON 85.00 $203,320.00 56.00 $133,952.00 60.00 $143,520.00 65.00 $155,480.00 79.00 $188,968.00 60.00 $143,520.00

40603335 HMA SC "D"  N50 477 TON 100.00 $47,700.00 88.00 $41,976.00 65.00 $31,005.00 120.00 $57,240.00 92.00 $43,884.00 94.50 $45,076.50

40800050 INCIDENTAL HMA SURF 50 TON 250.00 $12,500.00 115.00 $5,750.00 155.00 $7,750.00 72.00 $3,600.00 200.00 $10,000.00 200.00 $10,000.00

42001300 PROTECTIVE COAT 754 SQ YD 3.00 $2,262.00 2.00 $1,508.00 0.01 $7.54 0.20 $150.80 1.00 $754.00 1.00 $754.00

42400200 PC CONC SIDEW ALK 5 2889 SQ FT 10.00 $28,890.00 6.50 $18,778.50 6.75 $19,500.75 5.20 $15,022.80 7.00 $20,223.00 7.35 $21,234.15

42400800 DETECTABLE W ARNINGS 40 SQ FT 35.00 $1,400.00 42.00 $1,680.00 25.00 $1,000.00 23.00 $920.00 27.00 $1,080.00 25.00 $1,000.00

44000100 PAVEMENT REM 160 SQ YD 20.00 $3,200.00 14.00 $2,240.00 29.00 $4,640.00 13.10 $2,096.00 15.00 $2,400.00 20.00 $3,200.00

44000159 HMA SURF REM   2 1/2 11520 SQ YD 5.00 $57,600.00 2.25 $25,920.00 2.50 $28,800.00 5.00 $57,600.00 4.86 $55,987.20 2.85 $32,832.00

44000200 DRIVE PAVEMENT REM 115 SQ YD 20.00 $2,300.00 28.00 $3,220.00 12.13 $1,394.95 13.10 $1,506.50 15.00 $1,725.00 15.00 $1,725.00

44004250 PAVED SHLD REMOVAL 3120 SQ YD 20.00 $62,400.00 11.00 $34,320.00 11.00 $34,320.00 10.00 $31,200.00 12.00 $37,440.00 17.55 $54,756.00

44200156 PAVT PATCH T2 13 225 SQ YD 140.00 $31,500.00 80.00 $18,000.00 75.00 $16,875.00 15.00 $3,375.00 107.00 $24,075.00 115.00 $25,875.00

44200160 PAVT PATCH T3 13 225 SQ YD 150.00 $33,750.00 76.00 $17,100.00 75.00 $16,875.00 15.00 $3,375.00 107.00 $24,075.00 108.00 $24,300.00

44200162 PAVT PATCH T4 13 225 SQ YD 160.00 $36,000.00 72.00 $16,200.00 75.00 $16,875.00 15.00 $3,375.00 107.00 $24,075.00 108.00 $24,300.00

48203059 HMA SHOULDERS 15 1/2 2880 SQ YD 100.00 $288,000.00 58.00 $167,040.00 70.00 $201,600.00 70.00 $201,600.00 80.00 $230,400.00 62.00 $178,560.00

50105220 PIPE CULVERT REMOV 621 FOOT 15.00 $9,315.00 4.00 $2,484.00 8.00 $4,968.00 7.00 $4,347.00 12.00 $7,452.00 1.00 $621.00

54213663 PRC FLAR END SEC 18 4 EACH 1,000.00 $4,000.00 900.00 $3,600.00 1,610.00 $6,440.00 825.00 $3,300.00 700.00 $2,800.00 2,000.00 $8,000.00

54213669 PRC FLAR END SEC 24 1 EACH 1,200.00 $1,200.00 1,200.00 $1,200.00 1,740.00 $1,740.00 925.00 $925.00 800.00 $800.00 2,500.00 $2,500.00

60100060 CONC HDW L FOR P DRAIN 5 EACH 300.00 $1,500.00 400.00 $2,000.00 290.00 $1,450.00 204.00 $1,020.00 1,800.00 $9,000.00 1,300.00 $6,500.00

60107600 PIPE UNDERDRAINS 4 5020 FOOT 10.00 $50,200.00 16.00 $80,320.00 19.00 $95,380.00 13.00 $65,260.00 12.00 $60,240.00 27.50 $138,050.00

60204505 CB TA 5 DIA T8G 1 EACH 3,500.00 $3,500.00 3,400.00 $3,400.00 2,780.00 $2,780.00 2,725.00 $2,725.00 2,900.00 $2,900.00 3,800.00 $3,800.00

60219300 MAN TA 4 DIA T11F&G 7 EACH 3,500.00 $24,500.00 2,400.00 $16,800.00 2,530.00 $17,710.00 2,175.00 $15,225.00 2,400.00 $16,800.00 3,000.00 $21,000.00

60236200 INLETS TA T8G 3 EACH 1,500.00 $4,500.00 1,300.00 $3,900.00 1,280.00 $3,840.00 756.00 $2,268.00 1,100.00 $3,300.00 1,500.00 $4,500.00

60236800 INLETS TA T11F&G 3 EACH 1,500.00 $4,500.00 1,400.00 $4,200.00 1,540.00 $4,620.00 1,081.00 $3,243.00 1,100.00 $3,300.00 1,800.00 $5,400.00

60500040 REMOV MANHOLES 1 EACH 1,000.00 $1,000.00 350.00 $350.00 280.00 $280.00 750.00 $750.00 500.00 $500.00 500.00 $500.00

60603800 COMB CC&G TB6.12 1313 FOOT 30.00 $39,390.00 28.00 $36,764.00 22.00 $28,886.00 16.75 $21,992.75 22.00 $28,886.00 21.75 $28,557.75

60619600 CONC MED TSB6.12 1813 SQ FT 20.00 $36,260.00 25.00 $45,325.00 14.00 $25,382.00 14.40 $26,107.20 12.00 $21,756.00 9.00 $16,317.00

63301210 REM RE-E SPBGR TY A 113 FOOT 75.00 $8,475.00 35.85 $4,051.05 43.36 $4,899.68 35.85 $4,051.05 50.00 $5,650.00 75.00 $8,475.00

66900200 NON SPL W ASTE DISPOSL 1960 CU YD 100.00 $196,000.00 13.00 $25,480.00 72.00 $141,120.00 62.00 $121,520.00 97.00 $190,120.00 77.00 $150,920.00

66900450 SPL W ASTE PLNS/REPORT 1 LSUM 7,500.00 $7,500.00 4,200.00 $4,200.00 5,500.00 $5,500.00 4,000.00 $4,000.00 10,000.00 $10,000.00 9,800.00 $9,800.00

66900530 SOIL DISPOSAL ANALY 5 EACH 2,500.00 $12,500.00 500.00 $2,500.00 1,400.00 $7,000.00 1,650.00 $8,250.00 2,000.00 $10,000.00 1,870.00 $9,350.00

67000400 ENGR FIELD OFFICE A 9 CAL MO 2,500.00 $22,500.00 3,500.00 $31,500.00 2,500.00 $22,500.00 3,000.00 $27,000.00 1,000.00 $9,000.00 3,500.00 $31,500.00

67100100 MOBILIZATION 1 LSUM 150,000.00 $150,000.00 132,000.00 $132,000.00 149,000.00 $149,000.00 125,000.00 $125,000.00 87,000.00 $87,000.00 183,000.00 $183,000.00

70100310 TRAF CONT-PROT 701421 1 LSUM 150,000.00 $150,000.00 47,320.00 $47,320.00 60,000.00 $60,000.00 100,000.00 $100,000.00 76,000.00 $76,000.00 170,000.00 $170,000.00

70100320 TRAF CONT-PROT 701422 1 LSUM 150,000.00 $150,000.00 1.00 $1.00 100.00 $100.00 1.00 $1.00 3,000.00 $3,000.00 100.00 $100.00

70103815 TR CONT SURVEILLANCE 270 CAL DA 250.00 $67,500.00 1.00 $270.00 10.00 $2,700.00 1.00 $270.00 1.00 $270.00 150.00 $40,500.00

70106800 CHANGEABLE MESSAGE SN 18 CAL MO 1,500.00 $27,000.00 1.00 $18.00 1,000.00 $18,000.00 1.00 $18.00 950.00 $17,100.00 100.00 $1,800.00

72000100 SIGN PANEL T1 86 SQ FT 25.00 $2,150.00 28.00 $2,408.00 35.00 $3,010.00 28.00 $2,408.00 20.00 $1,720.00 25.00 $2,150.00

78000100 THPL PVT MK LTR & SYM 185.4 SQ FT 10.00 1,854.00 3.20 593.28 4.00 741.60 4.00 741.60 4.00 741.60 4.40 815.76

78000200 THPL PVT MK LINE 4 12300 FOOT 1.00 12,300.00 0.54 6,642.00 0.55 6,765.00 0.55 6,765.00 0.70 8,610.00 0.60 7,380.00

78000400 THPL PVT MK LINE 6 1735 FOOT 1.50 2,602.50 0.80 1,388.00 0.70 1,214.50 0.70 1,214.50 1.00 1,735.00 0.77 1,335.95

78000600 THPL PVT MK LINE 12 2470 FOOT 3.00 7,410.00 1.60 3,952.00 1.40 3,458.00 1.40 3,458.00 2.00 4,940.00 1.55 3,828.50

78000650 THPL PVT MK LINE 24 132 FOOT 15.00 1,980.00 3.20 422.40 4.00 528.00 4.00 528.00 4.00 528.00 4.40 580.80

78100100 RAISED REFL PAVT MKR 216 EACH 45.00 9,720.00 32.00 6,912.00 29.00 6,264.00 29.00 6,264.00 31.00 6,696.00 32.00 6,912.00

81028200 UNDRGRD C GALVS    2 2397 FOOT 27.00 64,719.00 12.40 29,722.80 12.00 28,764.00 12.00 28,764.00 9.90 23,730.30 13.20 31,640.40

81028220 UNDRGRD C GALVS    3 216 FOOT 35.00 7,560.00 18.40 3,974.40 19.50 4,212.00 19.50 4,212.00 37.30 8,056.80 21.45 4,633.20
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81028240 UNDRGRD C GALVS    4 511 FOOT 40.00 20,440.00 36.00 18,396.00 32.25 16,479.75 32.25 16,479.75 41.10 21,002.10 35.48 18,130.28

81400100 HANDHOLE 1 EACH 1,250.00 1,250.00 1,338.00 1,338.00 1,500.00 1,500.00 1,500.00 1,500.00 1,236.20 1,236.20 1,650.00 1,650.00

81400200 HD HANDHOLE 6 EACH 2,000.00 12,000.00 1,706.00 10,236.00 2,000.00 12,000.00 2,000.00 12,000.00 1,359.60 8,157.60 2,200.00 13,200.00

81400300 DBL HANDHOLE 2 EACH 2,200.00 4,400.00 2,290.00 4,580.00 2,500.00 5,000.00 2,500.00 5,000.00 3,089.90 6,179.80 2,750.00 5,500.00

85000200 MAIN EX TR SIG INSTAL 1 EACH 825.00 825.00 800.00 800.00 1,150.00 1,150.00 1,150.00 1,150.00 3,718.40 3,718.40 1,265.00 1,265.00

86400100 TRANSCEIVER - FIB OPT 1 EACH 2,000.00 2,000.00 5,232.00 5,232.00 4,000.00 4,000.00 4,000.00 4,000.00 4,816.30 4,816.30 4,400.00 4,400.00

87300925 ELCBL C TRACER 14 1C 2276 FOOT 0.95 2,162.20 0.60 1,365.60 0.85 1,934.60 0.85 1,934.60 0.10 227.60 0.94 2,139.44

87301215 ELCBL C SIGNAL 14 2C 246 FOOT 1.00 246.00 0.80 196.80 0.85 209.10 0.85 209.10 0.70 172.20 0.94 231.24

87301225 ELCBL C SIGNAL 14 3C 944 FOOT 1.25 1,180.00 0.90 849.60 0.85 802.40 0.85 802.40 0.80 755.20 0.94 887.36

87301245 ELCBL C SIGNAL 14 5C 2309 FOOT 1.50 3,463.50 1.00 2,309.00 0.85 1,962.65 0.85 1,962.65 1.00 2,309.00 0.94 2,170.46

87301255 ELCBL C SIGNAL 14 7C 552 FOOT 1.50 828.00 1.20 662.40 0.85 469.20 0.85 469.20 1.10 607.20 0.94 518.88

87301305 ELCBL C LEAD 14 1PR 1087 FOOT 1.25 1,358.75 0.90 978.30 0.85 923.95 0.85 923.95 0.80 869.60 0.94 1,021.78

87301805 ELCBL C SERV  6  2C 47 FOOT 4.50 211.50 2.60 122.20 8.00 376.00 8.00 376.00 1.60 75.20 8.80 413.60

87301900 ELCBL C EGRDC  6 1C 716 FOOT 1.75 1,253.00 1.40 1,002.40 4.00 2,864.00 4.00 2,864.00 1.10 787.60 4.40 3,150.40

87502440 TS POST GALVS 10 1 EACH 900.00 900.00 1,033.00 1,033.00 1,050.00 1,050.00 1,050.00 1,050.00 1,055.20 1,055.20 1,155.00 1,155.00

87502480 TS POST GALVS 14 2 EACH 925.00 1,850.00 1,140.00 2,280.00 1,150.00 2,300.00 1,150.00 2,300.00 1,173.10 2,346.20 1,265.00 2,530.00

87502500 TS POST GALVS 16 1 EACH 950.00 950.00 1,177.00 1,177.00 1,200.00 1,200.00 1,200.00 1,200.00 1,213.20 1,213.20 1,320.00 1,320.00

87700250 S MAA & P 42 1 EACH 8,250.00 8,250.00 7,556.00 7,556.00 9,300.00 9,300.00 9,300.00 9,300.00 8,813.70 8,813.70 10,230.00 10,230.00

87700260 S MAA & P 44 2 EACH 8,500.00 17,000.00 7,727.00 15,454.00 9,500.00 19,000.00 9,500.00 19,000.00 9,007.60 18,015.20 10,450.00 20,900.00

87800100 CONC FDN TY A 24 FOOT 300.00 7,200.00 180.60 4,334.40 125.00 3,000.00 125.00 3,000.00 213.80 5,131.20 137.50 3,300.00

87800150 CONC FDN TY C 4 FOOT 350.00 1,400.00 636.50 2,546.00 500.00 2,000.00 500.00 2,000.00 529.30 2,117.20 550.00 2,200.00

87800415 CONC FDN TY E 36D 39 FOOT 300.00 11,700.00 180.60 7,043.40 195.00 7,605.00 195.00 7,605.00 196.00 7,644.00 214.50 8,365.50

87900200 DRILL EX HANDHOLE 1 EACH 300.00 300.00 256.00 256.00 250.00 250.00 250.00 250.00 323.10 323.10 275.00 275.00

88030020 SH LED 1F 3S MAM 6 EACH 950.00 5,700.00 778.00 4,668.00 785.00 4,710.00 785.00 4,710.00 720.00 4,320.00 863.50 5,181.00

88030050 SH LED 1F 3S BM 4 EACH 875.00 3,500.00 687.00 2,748.00 700.00 2,800.00 700.00 2,800.00 626.00 2,504.00 770.00 3,080.00

88030100 SH LED 1F 5S BM 2 EACH 1,200.00 2,400.00 972.00 1,944.00 950.00 1,900.00 950.00 1,900.00 938.80 1,877.60 1,045.00 2,090.00

88030110 SH LED 1F 5S MAM 2 EACH 1,250.00 2,500.00 1,077.00 2,154.00 1,095.00 2,190.00 1,095.00 2,190.00 1,110.10 2,220.20 1,204.50 2,409.00

88102717 PED SH LED 1F BM CDT 2 EACH 1,000.00 2,000.00 663.00 1,326.00 915.00 1,830.00 915.00 1,830.00 756.40 1,512.80 1,006.50 2,013.00

88200400 TS BACKPLATE F PLAST 8 EACH 160.00 1,280.00 267.00 2,136.00 200.00 1,600.00 200.00 1,600.00 221.10 1,768.80 220.00 1,760.00

88500100 INDUCTIVE LOOP DETECT 4 EACH 200.00 800.00 213.00 852.00 200.00 800.00 200.00 800.00 232.90 931.60 220.00 880.00

88600100 DET LOOP T1 332 FOOT 19.00 6,308.00 14.50 4,814.00 14.50 4,814.00 14.50 4,814.00 14.20 4,714.40 15.95 5,295.40

88700200 LIGHT DETECTOR 3 EACH 1,100.00 3,300.00 1,237.00 3,711.00 1,250.00 3,750.00 1,250.00 3,750.00 1,274.00 3,822.00 1,375.00 4,125.00

88700300 LIGHT DETECTOR AMP 1 EACH 2,000.00 2,000.00 3,455.00 3,455.00 3,200.00 3,200.00 3,200.00 3,200.00 3,814.20 3,814.20 3,520.00 3,520.00

88800100 PED PUSH-BUTTON 2 EACH 325.00 650.00 337.00 674.00 375.00 750.00 375.00 750.00 309.70 619.40 412.50 825.00

542A1063 P CUL CL A 2   18 255 FOOT 70.00 17,850.00 45.00 11,475.00 53.00 13,515.00 38.00 9,690.00 65.00 16,575.00 82.00 20,910.00

542A1069 P CUL CL A 2   24 15 FOOT 90.00 1,350.00 58.00 870.00 82.00 1,230.00 68.00 1,020.00 85.00 1,275.00 117.00 1,755.00

542C0215 P CUL CL C 1   10 15 FOOT 80.00 1,200.00 42.00 630.00 87.00 1,305.00 31.00 465.00 55.00 825.00 80.00 1,200.00

550A0340 STORM SEW CL A 2 12 25 FOOT 60.00 1,500.00 39.00 975.00 45.00 1,125.00 40.00 1,000.00 62.00 1,550.00 83.00 2,075.00

550A0360 STORM SEW CL A 2 15 140 FOOT 65.00 9,100.00 42.00 5,880.00 49.00 6,860.00 46.50 6,510.00 63.00 8,820.00 84.50 11,830.00

550A0380 STORM SEW CL A 2 18 730 FOOT 80.00 58,400.00 45.00 32,850.00 53.00 38,690.00 46.50 33,945.00 67.00 48,910.00 86.00 62,780.00

550A0410 STORM SEW CL A 2 24 20 FOOT 180.00 3,600.00 57.00 1,140.00 106.00 2,120.00 67.65 1,353.00 75.00 1,500.00 120.00 2,400.00

A2000116 T-ACERX FREM AB    2 5 EACH 500.00 2,500.00 604.00 3,020.00 575.00 2,875.00 600.00 3,000.00 480.00 2,400.00 550.00 2,750.00

A2000316 T-ACER MIY MOR     2 5 EACH 750.00 3,750.00 543.00 2,715.00 575.00 2,875.00 600.00 3,000.00 480.00 2,400.00 550.00 2,750.00

A2006616 T-QUERCUS IMBR     2 6 EACH 450.00 2,700.00 587.00 3,522.00 585.00 3,510.00 600.00 3,600.00 480.00 2,880.00 550.00 3,300.00

A2018718 T-ULMUS CARP MO    2 8 EACH 1,000.00 8,000.00 634.00 5,072.00 575.00 4,600.00 600.00 4,800.00 480.00 3,840.00 550.00 4,400.00

X0324085 EM VEH P S LSC 20 3C 680 FOOT 2.00 1,360.00 1.10 748.00 0.90 612.00 0.90 612.00 1.00 680.00 0.99 673.20

X1400081 FAC T SUPER P CAB SP 1 EACH 40,000.00 40,000.00 28,663.00 28,663.00 27,250.00 27,250.00 27,250.00 27,250.00 28,005.10 28,005.10 29,975.00 29,975.00

X1400150 SERV INSTL GR MT MTR 1 EACH 3,000.00 3,000.00 2,144.00 2,144.00 1,850.00 1,850.00 1,850.00 1,850.00 2,111.20 2,111.20 2,035.00 2,035.00

X1400201 RADAR VEH DET SYSTEM, SA, STOP BAR 1 EACH 13,000.00 13,000.00 7,788.00 7,788.00 11,000.00 11,000.00 11,000.00 11,000.00 8,283.40 8,283.40 12,100.00 12,100.00

X2010510 CLEARING & GRUBBING 1 LSUM 15,000.00 15,000.00 3,500.00 3,500.00 3,500.00 3,500.00 3,500.00 3,500.00 7,300.00 7,300.00 3,850.00 3,850.00

X4060004 P HMA SC SMA 9.5 N80 1660 TON 120.00 199,200.00 94.00 156,040.00 113.00 187,580.00 125.00 207,500.00 103.00 170,980.00 103.00 170,980.00

X8620200 UNINTER POW ER SUP SPL 1 EACH 7,500.00 7,500.00 6,121.00 6,121.00 8,900.00 8,900.00 8,900.00 8,900.00 6,261.00 6,261.00 9,790.00 9,790.00

X8710024 FOCC62.5/125 MM12SM24 2302 FOOT 3.50 8,057.00 4.10 9,438.20 4.00 9,208.00 4.00 9,208.00 2.20 5,064.40 4.40 10,128.80

Z0013798 CONSTRUCTION LAYOUT 1 LSUM 65,000.00 65,000.00 20,000.00 20,000.00 14,000.00 14,000.00 35,800.05 35,800.05 29,000.00 29,000.00 16,000.00 16,000.00

Z0030850 TEMP INFO SIGNING 52 SQ FT 40.00 2,080.00 18.00 936.00 15.00 780.00 18.00 936.00 20.00 1,040.00 25.00 1,300.00

Z0033046 RE-OPTIMIZE SIG SYS 2 1 EACH 5,000.00 5,000.00 1,558.00 1,558.00 1,250.00 1,250.00 1,250.00 1,250.00 1,473.80 1,473.80 1,375.00 1,375.00

Z0076600 TRAINEES 500 HOUR 0.80 400.00 0.80 400.00 0.80 400.00 0.80 400.00 0.80 400.00 15.00 7,500.00

Z0076604 TRAINEES TPG 500 HOUR 15.00 7,500.00 15.00 7,500.00 15.00 7,500.00 15.00 7,500.00 15.00 7,500.00 15.00 7,500.00

Prepared by:  Chris Lirot, P.E. $ 3,992,054.95 $ 2,217,100.43 $ 2,529,094.97 $ 2,533,762.00 $ 2,716,663.30 $ 2,958,806.05

-44.5%
Bid As Read 
$2,690,098.30

Low Bid Percent Difference from Engineer's Estimate

Completed 6/21/2017


