1350 WEST WASHINGTON STREET, WEST CHICAGO, IL 60185

P: 630.851.7751

F: 630.851.7761

Quote #: Q-WCHI-16348

January 1, 2020

Mike Baker City of Aurora 44 E Downer Place Aurora IL 60507

RE: COA- Audit repairs

Mr. Baker,

Thank you for the opportunity to submit the following proposal for the project referenced above.

144 Ring

- 1. At handhole 2-3, furnish and install 175' of tracer wire.
- 2. At handhole 2-2.10, furnish and install 500' of tracer wire.
- 3. At handhole 7-6.1, furnish and install tracer wire.
- 4. At handhole 7-6.2. furnish and install 1400' of tracer wire.
- 5. At handhole 18-3.7, furnish and install 250' of tracer wire into building.
- 6. At handhole 27-1, furnish and install 225' of tracer wire.
- 7. At handhole 28-8, furnish and install 225' of tracer wire.
- 8. At handhole 33-2, furnish and install 500' of tracer wire going north into building lateral.
- 9. At handhole 21-16, furnish and install (1) Locate Pedestal and furnish and install 1200' of tracer wire.
- 10. At handhole 31-3, furnish and install (1) replacement Locate Pedestal and furnish and install tracer wire from 144 to River
- 11. At handhole 20-5, furnish and install (1) Locate Pedestal
- 12. At handhole 21-19, furnish and install (1) Locate Pedestal.
- 13. At handhole 2-4, furnish and install (1) replacement Locate Pedestal.
- 14. At handhole 7-3.6, furnish and install (1) replacement Locate Pedestal.
- 15. At handhole 19-2, furnish and install (1) replacement Locate Pedestal.
- 16. At handhole 21-6, furnish and install (1) replacement Locate Pedestal.
- 17. At handhole 24-2, furnish and install (1) replacement Locate Pedestal.
- 18. At handhole 24-4, furnish and install (1) replacement Locate Pedestal.
- 19. At handhole 29-4, furnish and install (1) replacement Locate Pedestal.
- 20. At handhole 36-1, furnish and install (1) replacement Locate Pedestal.

288 Ring

- 1. At handhole 37-1, furnish and install 750' of tracer wire into TAS HH's.
- 2. At handhole 37-1.1, furnish and install tracer wire in TAS HH's.
- 3. At handhole 37-1.3 (288), furnish and install tracer wire in TAS HH's.
- 4. At handhole 37-1.3 (288), furnish and install tracer wire in TAS HH's.
- 5. At handhole 37-1.3 (144), furnish and install tracer wire in TAS HH's.
- 6. At handhole 37-1.3 (144), furnish and install tracer wire in TAS HH's.
- 7. At handhole 52-1 furnish and install 800' tracer wire.
- 8. At handhole 37-3, furnish and install (1) replacement Locate Pedestal.
- 9. At handhole 40-3, furnish and install (1) replacement Locate Pedestal.
- 10. At handhole 41-2, furnish and install (1) replacement Locate Pedestal.
- 11. At handhole 47-8, furnish and install (1) replacement Locate Pedestal.
- 12. At handhole 52-11, furnish and install (1) replacement Locate Pedestal.

NTIFIBER.COM



- 13. At handhole 42-2, furnish and install (1) ground rod.
- 14. At handhole 42-3, furnish and install (1) ground rod.
- 15. At handhole 43-1, furnish and install (1) ground rod.
- 16. At handhole 43-2, furnish and install (1) ground rod.
- 17. At handhole 43-3, furnish and install (1) ground rod.
- 18. At handhole 44-1, furnish and install (1) ground rod.
- 19. At handhole 44-3, furnish and install (1) ground rod.
- 20. At handhole 45-1, furnish and install (1) ground rod.
- 21. At handhole 45-3, furnish and install (1) ground rod.22. At handhole 45-4, furnish and install (1) ground rod.
- 23. At handhole 46-3, furnish and install (1) ground rod.

144 Laterals

- 1. At handhole 31-1.1, furnish and install tracer wire.
- 2. At handhole 31-1.2, furnish and install tracer wire.
- 3. At handhole 31-1.4, furnish and install tracer wire.
- 4. At handhole 31-1.4.5, furnish and install tracer wire.
- 5. At handhole 2-6.7, furnish and install (1) Locate Pedestal and ground rod and connect tracer wire to Locate Pedestal.
- 6. At handhole 31-1.5, furnish and install replacement handhole lid.

Description	Hours/Qty	Unit	Rate	Cost
Project Manager	16	Hours	\$105.00	\$1,680.00
Foreman - ST	280	Hours	\$105.00	\$29,400.00
Tracer wire	8,000		\$0.50	\$4,000.00
Locate peds	17		\$105.00	\$1,785.00
Ground rods	12		\$25.00	\$300.00
HH Lid	1		\$250.00	\$250.00
Partial Adjustment	1	Each	\$1,500.00	\$1,500.00
2020 price increase				\$38,915.00

Sub Total: \$38,915.00

Equipment & Labor Total: \$38,915.00

We appreciate the opportunity to provide your company with a proposal and hope to work with you on this project. Should you have any questions or if we can be of further assistance, please call me at the number below.

Sincerely,

Chad Peterson



FIBER OPTIC INSTALLATION . SPLICING & TESTING . EMERGENCY RESTORATION

NTIFIBER.COM



1350 WEST WASHINGTON STREET, WEST CHICAGO, IL 60185

P: 630.851.7751

F: 630.851.7761

1350 W.Washington St. West Chicago, IL 60185 P:630-851-7751/ C:630-973-6147 Email: cpeterson@national-techs.com