



City of Aurora, IL

Engineering

Jason Bauer, Director of Public Works/City Engineer

44 E Downer Place, Aurora, IL 60502

EVALUATION TABULATION

ITB No. 25-167

Bridgeport Lane Storm Sewer Installation

RESPONSE DEADLINE: July 30, 2025 at 11:00 am

Report Generated: Thursday, July 31, 2025

SELECTED VENDOR TOTALS

Vendor	Total
Winner Excavating, Inc.	\$112,927.00
Martam Construction	\$147,589.00
Scanlon Excavating & Concrete Inc	\$172,500.00

SCHEDULE OF PRICES

Schedule of Prices					Martam Construction		Scanlon Excavating & Concrete Inc		Winner Excavating, Inc.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	1	Select Granular Trench Backfill	120	CY	\$61.00	\$7,320.00	\$75.00	\$9,000.00	\$60.00	\$7,200.00
X	2	Unsuitable Soil Removal and Replacement	10	CY	\$121.00	\$1,210.00	\$75.00	\$750.00	\$100.00	\$1,000.00
X	3	Class D Patching, 5" Binder & 1.5" Surface	150	SY	\$154.00	\$23,100.00	\$150.00	\$22,500.00	\$180.00	\$27,000.00

EVALUATION TABULATION

ITB No. 25-167

Bridgeport Lane Storm Sewer Installation

Schedule of Prices					Martam Construction		Scanlon Excavating & Concrete Inc		Winner Excavating, Inc.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	4	Combination PCC Curb and Gutter Removal and Replacement	30	LF	\$161.00	\$4,830.00	\$150.00	\$4,500.00	\$130.00	\$3,900.00
X	5	Seeding - Aurora Mix	50	SY	\$44.00	\$2,200.00	\$20.00	\$1,000.00	\$35.00	\$1,750.00
X	6	Storm Sewer - 8" DIP	24	LF	\$266.00	\$6,384.00	\$500.00	\$12,000.00	\$123.00	\$2,952.00
X	7	Storm Sewer - 12" RCP	190	LF	\$212.00	\$40,280.00	\$400.00	\$76,000.00	\$80.00	\$15,200.00
X	8	Storm Manhole, Type A, 4' dia.	1	EA	\$6,860.00	\$6,860.00	\$6,500.00	\$6,500.00	\$4,500.00	\$4,500.00
X	9	Storm Inlet, Type , 2' dia.	2	EA	\$2,820.00	\$5,640.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00
X	10	Storm Catch Basin, Type A, 4' dia.	1	EA	\$6,860.00	\$6,860.00	\$5,000.00	\$5,000.00	\$5,800.00	\$5,800.00
X	11	Metal Flared End Section, 8"	1	EA	\$740.00	\$740.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00
X	12	Class 3 Rip Rap	5	CY	\$480.00	\$2,400.00	\$200.00	\$1,000.00	\$400.00	\$2,000.00
X	13	Field Adjustments to Proposed Storm Structures	2	EA	\$820.00	\$1,640.00	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00
X	14	Traffic Control and Protection	1	LS	\$18,000.00	\$18,000.00	\$7,500.00	\$7,500.00	\$14,000.00	\$14,000.00

EVALUATION TABULATION

undefined - Bridgeport Lane Storm Sewer Installation

EVALUATION TABULATION

ITB No. 25-167

Bridgeport Lane Storm Sewer Installation

Schedule of Prices					Martam Construction		Scanlon Excavating & Concrete Inc		Winner Excavating, Inc.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	15	Temporary Staging	25	TON	\$35.00	\$875.00	\$50.00	\$1,250.00	\$25.00	\$625.00
X	16	Non-Special Waste Disposal	25	TON	\$85.00	\$2,125.00	\$50.00	\$1,250.00	\$50.00	\$1,250.00
X	17	Special Waste Disposal	25	TON	\$85.00	\$2,125.00	\$50.00	\$1,250.00	\$50.00	\$1,250.00
Total						\$132,589.00		\$157,500.00		\$97,927.00

ITEMS ORDERED BY ENGINEER

Items Ordered By Engineer					Martam Construction	Scanlon Excavating & Concrete Inc	Winner Excavating, Inc.
Selected	Line Item	Description	Unit of Measure		Unit Cost	Unit Cost	Unit Cost
X	18	Items Ordered by Engineer	Allowance		\$15,000.00	\$15,000.00	\$15,000.00
Total					\$15,000.00	\$15,000.00	\$15,000.00

VENDOR QUESTIONNAIRE PASS/FAIL

Question Title	Martam Construction	Scanlon Excavating & Concrete Inc	Winner Excavating, Inc.
Bid Deposit	Pass	Pass	Pass
Contact Information	Pass	Pass	Pass
References	Pass	Pass	Pass
Eligibility	Pass	Pass	Pass
Bidder's Tax Certification	Pass	Pass	Pass

EVALUATION TABULATION

undefined - Bridgeport Lane Storm Sewer Installation

Page 3

EVALUATION TABULATION

ITB No. 25-167

Bridgeport Lane Storm Sewer Installation

Question Title	Martam Construction	Scanlon Excavating & Concrete Inc	Winninger Excavating, Inc.
Bidder's Certification	Pass	Pass	Pass
Apprenticeship or Training Program Certification	Pass	Pass	Pass
Union/Apprenticeship Requested Documentation	Pass	Pass	Pass
IDOT Prequalification Confirmation	Pass	Pass	Pass
Additional Information	No Response	No Response	No Response