
Bid Tabulation
W. New York St and Spruce St Sewer Separation,
Highland Ave. to Blackhawk St.
Bid 17-03R

Route W. New York, Spruce, May, View, & Blackhawk
County Kane
Local Agency City of Aurora

Bids Received 2/20/17 @ 2 p.m.

NO. ITEM UNIT QUANTITY UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT
General

1
Storm, Sanitary, Water Structures to be 
Abandoned

EA 8 600.00$              $4,800.00 90.00$                $720.00 200.00$                 $1,600.00 250.00$              $2,000.00 496.00$                   $3,968.00

2
Pipe Connection to be Abandoned at 
Combined Sewer Manhole

EA 15 250.00$              $3,750.00 100.00$              $1,500.00 200.00$                 $3,000.00 550.00$              $8,250.00 150.00$                   $2,250.00

3 Select Granular Trench Backfill CY 3,351 25.00$                $83,775.00 1.00$                  $3,351.00 20.00$                   $67,020.00 23.00$                $77,073.00 5.00$                        $16,755.00

4 Unsuitable Soil Removal and Replacement CY 63 50.00$                $3,150.00 1.00$                  $63.00 30.00$                   $1,890.00 40.00$                $2,520.00 33.00$                      $2,079.00

5 Exploration Trench, 8 Ft LF 40 50.00$                $2,000.00 10.00$                $400.00 50.00$                   $2,000.00 15.00$                $600.00 5.00$                        $200.00

Sanitary Sewer

6
Sanitary Sewer Removal & Replacement, 6" 
PVC SDR‐26, ASTM 3034

LF 252 50.00$                $12,600.00 25.00$                $6,300.00 100.00$                 $25,200.00 55.00$                $13,860.00 49.00$                      $12,348.00

7
Sanitary Sewer Removal & Replacement, 8" 
PVC SDR‐26, ASTM 3035

LF 20 85.00$                $1,700.00 98.00$                $1,960.00 140.00$                 $2,800.00 90.00$                $1,800.00 100.00$                   $2,000.00

8
Sanitary Sewer Removal & Replacement, 12" 
PVC SDR‐26, ASTM 3034

LF 25 100.00$              $2,500.00 150.00$              $3,750.00 160.00$                 $4,000.00 110.00$              $2,750.00 125.00$                   $3,125.00

9
Sanitary Sewer Removal & Replacement, 18" 
PVC SDR‐26, ASTM 3035

LF 10 115.00$              $1,150.00 300.00$              $3,000.00 425.00$                 $4,250.00 130.00$              $1,300.00 200.00$                   $2,000.00

10 Modify Existing Santiary Manhole EA 1 1,000.00$          $1,000.00 800.00$              $800.00 3,000.00$              $3,000.00 1,000.00$          $1,000.00 5,000.00$                $5,000.00

11 Sanitary Sewer ‐ 6" PVC SDR 26 EA 150 65.00$                $9,750.00 25.00$                $3,750.00 70.00$                   $10,500.00 50.00$                $7,500.00 42.00$                      $6,300.00

12 Sanitary Sewer ‐ 8" PVC SDR 26 LF 245 75.00$                $18,375.00 98.00$                $24,010.00 125.00$                 $30,625.00 59.00$                $14,455.00 70.00$                      $17,150.00

13 Pressure Testing Sanitary Sewer Joints EA 15 500.00$              $7,500.00 600.00$              $9,000.00 500.00$                 $7,500.00 500.00$              $7,500.00 90.00$                      $1,350.00

14 Sanitary Manhole ‐ Type A, 4' Dia. EA 1 4,000.00$          $4,000.00 4,800.00$          $4,800.00 5,000.00$              $5,000.00 3,100.00$          $3,100.00 4,300.00$                $4,300.00

Storm Sewer

15 Storm Sewer ‐ 12" RCP CL IV LF 627 65.00$                $40,755.00 68.00$                $42,636.00 45.00$                   $28,215.00 58.00$                $36,366.00 63.00$                      $39,501.00

16 Storm Sewer ‐ 15" RCP CL IV LF 588 80.00$                $47,040.00 70.00$                $41,160.00 50.00$                   $29,400.00 61.00$                $35,868.00 66.00$                      $38,808.00

17 Storm Sewer ‐ 18" RCP CL IV LF 1,110 90.00$                $99,900.00 82.00$                $91,020.00 85.00$                   $94,350.00 65.00$                $72,150.00 70.00$                      $77,700.00

18 Storm Sewer ‐ 24" RCP CL IV LF 854 100.00$              $85,400.00 91.00$                $77,714.00 95.00$                   $81,130.00 69.00$                $58,926.00 93.00$                      $79,422.00

19 Storm Sewer ‐ 24" C‐905 PVC LF 54 110.00$              $5,940.00 110.00$              $5,940.00 135.00$                 $7,290.00 90.00$                $4,860.00 100.00$                   $5,400.00

20 Storm Inlet ‐ Type A, 2' dia. EA 2 1,750.00$          $3,500.00 1,200.00$          $2,400.00 1,300.00$              $2,600.00 1,100.00$          $2,200.00 1,000.00$                $2,000.00

21 Storm Infiltration Catch Basin, Ty B, 3' dia. EA 27 3,200.00$          $86,400.00 1,800.00$          $48,600.00 1,750.00$              $47,250.00 1,500.00$          $40,500.00 2,050.00$                $55,350.00

22 Storm Manhole ‐ Type D, 4' dia. EA 14 3,500.00$          $49,000.00 2,000.00$          $28,000.00 3,500.00$              $49,000.00 2,500.00$          $35,000.00 2,450.00$                $34,300.00

23
Storm Sewer Removal & Replacement, 12" 
RCP

LF 8 100.00$              $800.00 100.00$              $800.00 150.00$                 $1,200.00 130.00$              $1,040.00 108.00$                   $864.00

24
Field Adjustments to Proposed Storm 
Structures

EA 4 750.00$              $3,000.00 100.00$              $400.00 300.00$                 $1,200.00 800.00$              $3,200.00 330.00$                   $1,320.00

Engineer's Estimate

H. Linden & Sons Sewer and 
Water Inc.                        

722 E. South St. Unit D             
Plano, IL 60545

Acqua Corporation                  
40 E. Chicago Ave, Suite             

Chicago, IL 60611

Copenhaver Construction          
75 Koppie Drive                   
Gilberts, IL 60136

Superior Excavating Co.                
P.O. Box 575                          

Channahon, IL 60410



NO. ITEM UNIT QUANTITY UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT

Engineer's Estimate

H. Linden & Sons Sewer and 
Water Inc.                        

722 E. South St. Unit D             
Plano, IL 60545

Acqua Corporation                  
40 E. Chicago Ave, Suite             

Chicago, IL 60611

Copenhaver Construction          
75 Koppie Drive                   
Gilberts, IL 60136

Superior Excavating Co.                
P.O. Box 575                          

Channahon, IL 60410

25 Modify Existing Storm Structure EA 2 750.00$              $1,500.00 600.00$              $1,200.00 1,000.00$              $2,000.00 1,200.00$          $2,400.00 500.00$                   $1,000.00

Water Main

26 Open Cut Copper Water Service, 1" LF 252 25.00$                $6,300.00 10.00$                $2,520.00 10.00$                   $2,520.00 36.00$                $9,072.00 24.00$                      $6,048.00

27 Water Main Lowering, 6" LF 40 125.00$              $5,000.00 75.00$                $3,000.00 185.00$                 $7,400.00 150.00$              $6,000.00 198.00$                   $7,920.00

Restoration

28 Temporary Pavement, 2" SY 2,392 10.00$                $23,920.00 0.10$                  $239.20 2.00$                      $4,784.00 7.00$                  $16,744.00 1.00$                        $2,392.00

29 Class D Patching, 6" Binder SY 2,392 52.00$                $124,384.00 58.00$                $138,736.00 35.00$                   $83,720.00 46.00$                $110,032.00 42.00$                      $100,464.00

30 HMA Surface Course, 1‐1/2" TON 268 100.00$              $26,800.00 95.00$                $25,460.00 87.00$                   $23,316.00 90.00$                $24,120.00 91.00$                      $24,388.00

31 HMA Surface Removal, 1‐1/2" SY 714 5.00$                  $3,570.00 6.00$                  $4,284.00 5.00$                      $3,570.00 6.00$                  $4,284.00 5.50$                        $3,927.00

32
PCC Drive Approach Removal & 
Replacement, 6"

SY 60 80.00$                $4,800.00 54.00$                $3,240.00 70.00$                   $4,200.00 63.00$                $3,780.00 79.00$                      $4,740.00

33
HMA Drive Approach Removal & 
Replacement, 4" 

SY 60 50.00$                $3,000.00 25.00$                $1,500.00 44.00$                   $2,640.00 57.00$                $3,420.00 52.00$                      $3,120.00

34
Combination PCC Curb and Gutter Removal 
and Replacement

LF 644 30.00$                $19,320.00 24.00$                $15,456.00 27.00$                   $17,388.00 30.00$                $19,320.00 35.00$                      $22,540.00

35 PCC Sidewalk Rem. and Replace, 5" SF 1,100 9.00$                  $9,900.00 7.00$                  $7,700.00 8.00$                      $8,800.00 8.00$                  $8,800.00 9.00$                        $9,900.00

36 Detectable Warnings SF 200 27.00$                $5,400.00 10.00$                $2,000.00 23.00$                   $4,600.00 28.00$                $5,600.00 30.00$                      $6,000.00

37 Thermoplastic Pavement Markings, 6" FT 1,130 3.00$                  $3,390.00 4.00$                  $4,520.00 2.00$                      $2,260.00 1.80$                  $2,034.00 2.00$                        $2,260.00

38 Thermoplastic Pavement Markings, 12" FT 274 5.00$                  $1,370.00 5.00$                  $1,370.00 4.00$                      $1,096.00 3.65$                  $1,000.10 6.00$                        $1,644.00

39 Thermoplastic Pavement Markings, 24" FT 210 9.00$                  $1,890.00 8.00$                  $1,680.00 7.00$                      $1,470.00 7.25$                  $1,522.50 10.00$                      $2,100.00

40 Seeding ‐ Aurora Mix SY 545 10.00$                $5,450.00 10.00$                $5,450.00 5.00$                      $2,725.00 2.00$                  $1,090.00 10.00$                      $5,450.00

Administration, Safety & Erosion Control

41 Items Ordered by Engineer Allowance  1 85,000.00$        $85,000.00 85,000.00$        $85,000.00 85,000.00$           $85,000.00 85,000.00$        $85,000.00 85,000.00$              $85,000.00

42 Traffic Control and Protection LS 1 45,000.00$        $45,000.00 53,700.00$        $53,700.00 18,591.00$           $18,591.00 63,000.00$        $63,000.00 143,000.00$           $143,000.00

43 Inlet Protection EACH 32 200.00$              $6,400.00 140.00$              $4,480.00 100.00$                 $3,200.00 20.00$                $640.00 150.00$                   $4,800.00

44 Dewatering Bag EACH 2 200.00$              $400.00 10.00$                $20.00 100.00$                 $200.00 300.00$              $600.00 100.00$                   $200.00

45 Temporary Staging CY 150 20.00$                $3,000.00 20.00$                $3,000.00 20.00$                   $3,000.00 23.00$                $3,450.00 10.00$                      $1,500.00

46 Non‐Special Waste Disposal CY 100 50.00$                $5,000.00 65.00$                $6,500.00 60.00$                   $6,000.00 70.00$                $7,000.00 35.00$                      $3,500.00

47 Special Waste Disposal CY 25 50.00$                $1,250.00 65.00$                $1,625.00 60.00$                   $1,500.00 100.00$              $2,500.00 35.00$                      $875.00

48 Disposal Tickets to Heartland Recycling LOADS 650 ‐$                    $0.00 ‐$                    $0.00 ‐$                        $0.00 ‐$                    $0.00 ‐$                          $0.00

Bidder's Total Proposal for Making Entire Improvements = $969,829.00 $774,754.20 $800,000.00 $815,226.60 $856,258.00

Percentage Above/Below the Engineer's Estimate = -20.11% -17.51% -15.94% -11.71%

Note: Bids submitted by Swallow Construction and Fox 
Excavating are not listed in the bid tabulation because
their bids were not submitted on the Addendum No. 1 
revised schedule of prices.



Route
County
Local Agency

Bids Received 2/20/17 @ 2 p.m.

NO. ITEM UNIT QUANTITY
General

1
Storm, Sanitary, Water Structures to be 
Abandoned

EA 8

2
Pipe Connection to be Abandoned at 
Combined Sewer Manhole

EA 15

3 Select Granular Trench Backfill CY 3,351

4 Unsuitable Soil Removal and Replacement CY 63

5 Exploration Trench, 8 Ft LF 40

Sanitary Sewer

6
Sanitary Sewer Removal & Replacement, 6" 
PVC SDR‐26, ASTM 3034

LF 252

7
Sanitary Sewer Removal & Replacement, 8" 
PVC SDR‐26, ASTM 3035

LF 20

8
Sanitary Sewer Removal & Replacement, 12" 
PVC SDR‐26, ASTM 3034

LF 25

9
Sanitary Sewer Removal & Replacement, 18" 
PVC SDR‐26, ASTM 3035

LF 10

10 Modify Existing Santiary Manhole EA 1

11 Sanitary Sewer ‐ 6" PVC SDR 26 EA 150

12 Sanitary Sewer ‐ 8" PVC SDR 26 LF 245

13 Pressure Testing Sanitary Sewer Joints EA 15

14 Sanitary Manhole ‐ Type A, 4' Dia. EA 1

Storm Sewer

15 Storm Sewer ‐ 12" RCP CL IV LF 627

16 Storm Sewer ‐ 15" RCP CL IV LF 588

17 Storm Sewer ‐ 18" RCP CL IV LF 1,110

18 Storm Sewer ‐ 24" RCP CL IV LF 854

19 Storm Sewer ‐ 24" C‐905 PVC LF 54

20 Storm Inlet ‐ Type A, 2' dia. EA 2

21 Storm Infiltration Catch Basin, Ty B, 3' dia. EA 27

22 Storm Manhole ‐ Type D, 4' dia. EA 14

23
Storm Sewer Removal & Replacement, 12" 
RCP

LF 8

24
Field Adjustments to Proposed Storm 
Structures

EA 4

Bid Tabulation
W. New York St and Spruce St Sewer Separation,
Highland Ave. to Blackhawk St.
Bid 17-03R
W. New York, Spruce, May, View, & Blackhawk
Kane
City of Aurora

UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT

400.00$              $3,200.00 250.00$              $2,000.00 900.00$              $7,200.00 100.00$              $800.00

300.00$              $4,500.00 500.00$              $7,500.00 200.00$              $3,000.00 500.00$              $7,500.00

32.00$                $107,232.00 26.00$                $87,126.00 38.00$                $127,338.00 20.00$                $67,020.00

69.00$                $4,347.00 1.00$                  $63.00 55.00$                $3,465.00 50.00$                $3,150.00

80.00$                $3,200.00 20.00$                $800.00 25.00$                $1,000.00 25.00$                $1,000.00

71.00$                $17,892.00 40.00$                $10,080.00 72.00$                $18,144.00 50.00$                $12,600.00

163.00$              $3,260.00 200.00$              $4,000.00 95.00$                $1,900.00 150.00$              $3,000.00

170.00$              $4,250.00 250.00$              $6,250.00 125.00$              $3,125.00 175.00$              $4,375.00

367.00$              $3,670.00 475.00$              $4,750.00 250.00$              $2,500.00 300.00$              $3,000.00

2,409.00$          $2,409.00 2,800.00$          $2,800.00 1,850.00$          $1,850.00 1,500.00$          $1,500.00

61.00$                $9,150.00 88.00$                $13,200.00 62.00$                $9,300.00 90.00$                $13,500.00

64.00$                $15,680.00 113.00$              $27,685.00 75.00$                $18,375.00 95.00$                $23,275.00

761.00$              $11,415.00 167.00$              $2,505.00 1,000.00$          $15,000.00 700.00$              $10,500.00

3,542.00$          $3,542.00 4,850.00$          $4,850.00 3,200.00$          $3,200.00 5,000.00$          $5,000.00

45.00$                $28,215.00 55.00$                $34,485.00 40.00$                $25,080.00 90.00$                $56,430.00

49.00$                $28,812.00 80.00$                $47,040.00 45.00$                $26,460.00 105.00$              $61,740.00

72.00$                $79,920.00 115.00$              $127,650.00 69.00$                $76,590.00 125.00$              $138,750.00

92.00$                $78,568.00 152.00$              $129,808.00 85.00$                $72,590.00 180.00$              $153,720.00

138.00$              $7,452.00 203.00$              $10,962.00 110.00$              $5,940.00 200.00$              $10,800.00

891.00$              $1,782.00 1,300.00$          $2,600.00 1,000.00$          $2,000.00 1,500.00$          $3,000.00

2,245.00$          $60,615.00 2,120.00$          $57,240.00 1,500.00$          $40,500.00 2,250.00$          $60,750.00

2,862.00$          $40,068.00 4,410.00$          $61,740.00 3,200.00$          $44,800.00 3,500.00$          $49,000.00

137.00$              $1,096.00 250.00$              $2,000.00 65.00$                $520.00 100.00$              $800.00

904.00$              $3,616.00 500.00$              $2,000.00 675.00$              $2,700.00 500.00$              $2,000.00

Martam Construction, Inc.         
1200 Gasket Dr.                   
Elgin, IL 60120

Patnick Construction, Inc.          
431 Podlin Drive, Unit B            
Franklin Park, IL 60131

J. Congdon Sewer Service, Inc.     
170‐A Alexandra Way             
Carol Stream, IL 60188

Len Cox & Sons Excavating         
1203 Theodore St                 
Crest Hill, IL 60403



NO. ITEM UNIT QUANTITY

25 Modify Existing Storm Structure EA 2

Water Main

26 Open Cut Copper Water Service, 1" LF 252

27 Water Main Lowering, 6" LF 40

Restoration

28 Temporary Pavement, 2" SY 2,392

29 Class D Patching, 6" Binder SY 2,392

30 HMA Surface Course, 1‐1/2" TON 268

31 HMA Surface Removal, 1‐1/2" SY 714

32
PCC Drive Approach Removal & 
Replacement, 6"

SY 60

33
HMA Drive Approach Removal & 
Replacement, 4" 

SY 60

34
Combination PCC Curb and Gutter Removal 
and Replacement

LF 644

35 PCC Sidewalk Rem. and Replace, 5" SF 1,100

36 Detectable Warnings SF 200

37 Thermoplastic Pavement Markings, 6" FT 1,130

38 Thermoplastic Pavement Markings, 12" FT 274

39 Thermoplastic Pavement Markings, 24" FT 210

40 Seeding ‐ Aurora Mix SY 545

Administration, Safety & Erosion Control

41 Items Ordered by Engineer Allowance  1

42 Traffic Control and Protection LS 1

43 Inlet Protection EACH 32

44 Dewatering Bag EACH 2

45 Temporary Staging CY 150

46 Non‐Special Waste Disposal CY 100

47 Special Waste Disposal CY 25

48 Disposal Tickets to Heartland Recycling LOADS 650

Bidder's Total Proposal for Making Entire Improvements =

Percentage Above/Below the Engineer's Estimate =

Note: Bids submitted by Swallow Construction and Fox 
Excavating are not listed in the bid tabulation because
their bids were not submitted on the Addendum No. 1 
revised schedule of prices.

UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT

Martam Construction, Inc.         
1200 Gasket Dr.                   
Elgin, IL 60120

Patnick Construction, Inc.          
431 Podlin Drive, Unit B            
Franklin Park, IL 60131

J. Congdon Sewer Service, Inc.     
170‐A Alexandra Way             
Carol Stream, IL 60188

Len Cox & Sons Excavating         
1203 Theodore St                 
Crest Hill, IL 60403

1,205.00$          $2,410.00 1,300.00$          $2,600.00 1,175.00$          $2,350.00 1,500.00$          $3,000.00

32.00$                $8,064.00 25.00$                $6,300.00 53.00$                $13,356.00 25.00$                $6,300.00

170.00$              $6,800.00 154.00$              $6,160.00 350.00$              $14,000.00 200.00$              $8,000.00

1.00$                  $2,392.00 10.00$                $23,920.00 40.00$                $95,680.00 5.00$                  $11,960.00

48.00$                $114,816.00 35.00$                $83,720.00 36.00$                $86,112.00 38.00$                $90,896.00

95.00$                $25,460.00 86.00$                $23,048.00 88.00$                $23,584.00 94.00$                $25,192.00

6.00$                  $4,284.00 6.00$                  $4,284.00 6.00$                  $4,284.00 6.00$                  $4,284.00

74.00$                $4,440.00 71.00$                $4,260.00 85.00$                $5,100.00 85.00$                $5,100.00

60.00$                $3,600.00 45.00$                $2,700.00 68.00$                $4,080.00 60.00$                $3,600.00

25.00$                $16,100.00 28.00$                $18,032.00 32.00$                $20,608.00 35.00$                $22,540.00

6.50$                  $7,150.00 8.00$                  $8,800.00 10.00$                $11,000.00 9.00$                  $9,900.00

19.00$                $3,800.00 16.50$                $3,300.00 42.00$                $8,400.00 30.00$                $6,000.00

2.00$                  $2,260.00 2.00$                  $2,260.00 2.10$                  $2,373.00 2.00$                  $2,260.00

4.00$                  $1,096.00 4.00$                  $1,096.00 4.00$                  $1,096.00 4.00$                  $1,096.00

7.00$                  $1,470.00 7.50$                  $1,575.00 8.00$                  $1,680.00 7.00$                  $1,470.00

17.00$                $9,265.00 9.00$                  $4,905.00 25.00$                $13,625.00 12.00$                $6,540.00

85,000.00$        $85,000.00 85,000.00$        $85,000.00 85,000.00$        $85,000.00 85,000.00$        $85,000.00

38,498.00$        $38,498.00 25,000.00$        $25,000.00 75,000.00$        $75,000.00 55,000.00$        $55,000.00

130.00$              $4,160.00 10.00$                $320.00 165.00$              $5,280.00 25.00$                $800.00

263.00$              $526.00 600.00$              $1,200.00 675.00$              $1,350.00 100.00$              $200.00

14.00$                $2,100.00 17.00$                $2,550.00 25.00$                $3,750.00 15.00$                $2,250.00

72.00$                $7,200.00 75.00$                $7,500.00 28.00$                $2,800.00 40.00$                $4,000.00

84.00$                $2,100.00 75.00$                $1,875.00 125.00$              $3,125.00 40.00$                $1,000.00

‐$                    $0.00 ‐$                    $0.00 ‐$                    $0.00 ‐$                    $0.00

$876,882.00 $969,539.00 $996,210.00 $1,049,598.00

-9.58% -0.03% 2.72% 8.23%


